
Attempt Date of issue at 1:00 PM Date of Receipt and Opening at 2:00 PM 

2nd /..2 .02.2018 .2 .02.2018 

'-I 

INE R IGHWAYS 
UMERKOT 

L 

Phone (Office) 0238-500052 No. TCIG-551 z1) Iof 2018 
OFFICE OF THE 

EXECUTIVE ENGINEER HIGHWAYS 
DIVISION UMERKOT 

Dated: o( - 2018 

NOTICE INVITING TENDERS 

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested 
persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attcahed 
listed works. 

LIST OF WORKS 

1. The intended participants can purchase the separate set of tenders on payment of tender 
fee for each work upto /02.2018 with effect from date of publication in newspapers. 

2. The tenders shall be received on /02.2018 1:00 P.M and tender shall be opened on 
same date @ 2:00 PM, in the presence of tender opening/evaluation committee and bidders or their 
authorized representatives who wish to be present. 

3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies). 

4. Registration of Pakistan Engineering Council for the year 2018. 

5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in 
the department. 

6. The bidders should submit earnest money as shown against each work in shape of call 
deposit prepared from the schedule bank in favour of the undersigned. 

7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as 
per SPPRA Rule-46 (i) a (iii) 

8. The competent authority has right to reject any or all tenders as per SPPRA Rules. 

9. Affidavit with effect that the firm/contractor has not been black listed previously by any 
executing agency. 

10. Affidavit with effect that all documents/particulars/information furnished are true and correct. 

11. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of 
directors/proprietors or others details related with power of attorney. In case of being sole proprietor who 
such undertaking on affidavit may be furnished. 

12. In case of any work remains un-responded the dates of issue/receipts will be as under. 

If the undersigned happens to be out of the Headquarter on the date of opening of tenders 
the same will be opened on the next working day at 1:00 PM. 



LIST OF WORKS 

S.# NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

1 

Construction Of Road From Mirpurkhas 
Umerkot Chhor Road © Point Fauji Battha 
Walhar Road To Connect Hirabad Shive Jo 
Mander Road Mile 0/0-0/5 (1.00 Kms) 

7.277 0.3640 05 Months 3000 

2 

Construction Of Road From Umerkot Cheel 
Bund Diggu Via Bhanano Road To Village 
Tillan Palli (Ahmed Paro) Mile 0/0-0/1+390 
(0 32 Kms 

2.7715 0.1390 05 Months 3000 

3 
Construction Of Road From Umerkot Cheel 
Bund Seenhoi Oars Road To Village Syed 
Tahir Shah Mile 0/0-0/1 (0.20 Kms) 

1.800 0.0900 05 Months 3000 

4 
Construction Of Road From Samaro 
Umerkot Halepota Rasti Road To Village 
Ramzan Halepoto Mile 0/0-0/1 (0.20 Kms) 

1.600 0.0800 05 Months 3000 

Construction Of Road From More Khan Bux 
Stop Jattu Palli Via Khan Sahib Atta 
Mohammad Pali Road To Otaque Manzoor 
Palli Mile 0/0-0/1+330 (0.30 Kms) 

2.0392 0.1020 05 Months 3000 

6 

Construction Of Road From Dhoronaro 
Umerkot Via Rana Jagir Road © Point 
Lakhi Water 1-laji Rehmatullah Rahimoon 
Road To Village L.uqman Path Mile 0/0-1/7 
(3.00 Kms) Phase-I Mile 0/0-1/3 (2.20 Kms) 

15.000 0.7500 05 Months 5000 

7 
Construction Of Road From Umerkot Cheel 
Bund Nabisar Thar Chehlar Road To Jogi 
Paro & Koihi Paro Mile 0/0-0/6 (1.20 Kms) 

9.5023 0.4750 05 Months 3000 

8 

Construction Of Road From Umerkot 
Ohoronaro Via Kotwah © Point Gulab Mon 
To Village Afzal Haelpoto To Connect Fakir 
Hashim Halepoto Road Mile 0/0-0/3+330 

5.0000 0.2500 05 Months 3000 

9 
Construction Of Road From Umerkot Cheel 
Bund Nabisar Thar Chehlar Road To 
Baheed Paro Mile 0/0-013 (0.60 Kms) 

5.2139 0.2610 05 Months 3000 

10 
Construction Of Road From Samaro 
Umerkot Road To Otaque Haji Abdul Karim 
Palhi Mile 0/0-0/5+330 (1.10 Kms) 

7.9285 0.3960 05 Months 3000 

11 
Rehabilitation Of Road From Samaro 
Umerkot Road © Road Samaro (Town 
Portion) Mile 4/3-4/6 (0.60 Kms) In Portions 

4.8000 0.2400 05 Months 3000 

12 
Reconditioning Of Various Streets Of Ward 
No. 07 In Kunri Town Mile 0/0 - 1/0 (1.61 
Kms) 

9.5210 0.4760 05 Months 3000 

13 
Construction Of Road From Kunri Nabisar 
Than Road To Village Ameer Hassan 
Khaskheli Mile 0/2+330-0/7+330(1.00 Kms) 

7.6000 0.3800 05 Months 3000 

14 

Rehabilitation Of Road From Patio Khan 
More Road To Muhajir Daro Mile 2/2-3/4 
(2.00 Kms) Mile 2/2-3/2 (1.61 Kms) In 
Portions 

6.7204 0.3360 05 Months 3000 

15 

Rehabilitation Of Road From Darelo. Mon 
Darelo More Road To Fakir Mir Hassari 
Wasayopoto Mile 0/0-0/4 (0.80 Kms) In 
Portions 

3.0000 0.1500 05 Months 3000 



S.# NAME OF SCHEME 
ESTIMATED 

COST 

EARNEST 
MONEY 5% 

COMPLETION 
PERIOD 

TENDER 
FEE 

16 
Reconditioning Of Road From Kunri Nabisar 
Thar Kunri Memon Road To Yaseen Memon 
House Mile 0/0 - 0/1 (0.20 Kms) 

0.8630 0.0430 05 Months 3000 

17 

Construction Of Road From Bashir Ahmed 
Jatt - Ghulam Muhammad Khaskheli Via 
Hanif Khaskheli Road To Village Wadero 
Wahid Khaskheti Mile 0/0-0/6 (1.20 Kms) 
Phase-I Mile 0/0-0/5 (1 .00 Kms) 

7.3116 0.3660 05 Months 3000 

18 

Construction Of Road From Dharmoon 
Bheel Road To Village Versi Kacchi Mile 0/0. 
1/7 (3.00 Kms) Phase-I Mile 0/0-0/3 (0.60 
Kms 

4.4054 0,2200 05 Months 3000 

19 
Construction Of Road From Mir Mon Darelo 
Road To Village Niazi Khan Chandio Mile 
0/0-0/1+330 (0.30 Kms) 

2.2136 0.1110 05 Months 3000 

20 

Construction Of Road From Samaro Kunri - 
Liaquat K.K Road To Village Jan 
Muhammad Kapri Mile 0/0-1/2 (2.00 Kms) 
Phase-I Mile 0/0-0/3+330 (0.70 Kms) 

5.0000 0.2500 05 Months 3000 

21 
Construction Of Road From Kunri Nabisar 
Thar Hasil Khan Rind Road To Village Hanif 
Oagy Mile 0/0-0/1 +330 (0.30 Kms) 

2.2028 0.1100 05 Months 3000 

22 

Reconditioning Of Road From Kunri Nabisar 
Thar Road To Otaque Ch. IqbaI Mile 0/0 - 
0/5 (1.00 Kms) Mile 0/0 - 0/2+330 (0.50 
Kms) 

2.5000 0.1250 05 Months 3000 

23 

Construction Of Road From Kunri More 
Jhango Hayat To Ch. Umer Din Gapno 
Road To Village Ch. Abdul Aziz Gapno Mile 
0/0-1/2 (2.00 Kms) Phase-li Mile 0/3- 
0/5+330 (0.50 Kms) 

3.2935 0.1650 05 Months 3000 

24 
Construction Of 02 Nos. Culverts And 
Approach On Sarmast Khan Rind & Nawab 
Shahmir Talpur Road 

0.7817 0.0390 05 Months 3000 

25 

Reconditioning Of Road From Samaro Kunri 
Road To Bustan Pucca More Road Via Dr. 
Narain Das Mile 0/0-3/7 (6.20 Kms) Phase- 
lv Mile 2/6+330 - 3/6 (1.50 Kms) 

8.0000 0.4000 05 Months 3000 

26 
Construction Of Road From Samaro Kunri 
Road © Toba Shakh Stop To Otaque Qazi 
Sadiaue Mile 0/0-0/5 (1.00 Kms) Phase-I 

3.456 0,1730 05 Months 3000 

27 
Construction Of Road From Mehrab 
Banglani Road To Village Din Mohammad 
Banglani Mile 0/0-0/1+330 (0.30 Kms) 

2.6175 0.1310 05 Months 3000 

28 
Reconditioning Of Various Street Of Talhi 
Road Mile 0/0-0/5 (1.00 Kms) 

5.000 0.2500 05 Months 3000 

29 

Construction Of Road From Samaro 
Umerkot Muniume Palli More Jhango Via 
Jan Muhammad Palli Road To (1) Otauqe 
Saifullah Palli 500 Rft. (2) Phatan Palli 300 

1.8220 0.0910 05 Months 3000 

Construction Of Road From Dhoronaro 
Umerkot Via Rana Jagir Road c Point 
Lakhi Water To VilIge Haji Rehmatullah 
Rahimoon Mile 0/3-1/1 (1.20 Kms) 

6.9828 0.3490 Months 3000 



S.# NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

31 
Widening/Reconditioning Of Road From 
Samaro Kunri Road @ Point Oil Mill To 
Bustan City Mile 12/4 - 13/0 (0.80 Kms) 

8.0000 0.4000 05 Months 3000 

32 
Reconditioning Of Various Street Of Nabisar 
Road Mile 0/0-1/0 (1.61 Kms) 

8.0000 0.4000 05 Months 3000 

33 
Reconditioning Of Road From Allah Wala 
Chowk (Kunri) To Naka Bodar Farm Asian 
Bank Road Mile 0/0 - 0/5 (1 .00 Kms) 

7.6430 0.3820 05 Months 3000 

Reconditioning Of Road From Umerkot 
Cheel Road To Okraro Panwhar Road Mile 
0/0-2/0 (In Portions) Phase-I Mile 0/0-0/5 
(1.00 Kms) In Portions 

4.1082 0.2050 05 Months 3000 

35 

Construction Of Road From Mirpurkhas 
Umerkot Road @ Point Cattle Farm - Au Bux 
Banglani Road To Village Arz Mohmmad 
Banglani & Sajjid Banglani Mile 0/2+330-0/5 
(0.50 Kms) 

3.9275 0.1960 05 Months 3000 

36 

Construction Of Road From Urnerkot 
Dhoronaro Via Kotwah Anwer Palli Road To 
Village Mehmood Palli Haar Mile 0/0- 
0/1+330 (0.30 Kms) 

2.2320 0.1120 05 Months 3000 

37 
Construction Of Road From Samaro 
Umerkot Road To Village Zulfiquar Au 
Khaskheli Mile 0/0-0/2 (0.40 Kms) 

2.8704 0. 1440 05 Months 3000 

38 

Construction Of Road From Mirpurkhas 
Umerkot - Abdul Majeed Arain Road To 
Village Rahoo Khan Bhund Mile 0/2+330- 
0/4 (0.30 Kms) 

2.1497 0.1070 05 Months 3000 

39 
Construction Of Road From Mirpurkhas - 
Chhor Road Along Railway Line To Village 
Qamar Din Arisar Mile 0/0-0/4 (0.80 Kms) 

5.063 0.2530 05 Months 3000 

40 

Construction Of Road From Ram Jago 
(Adb) Road To Village Mohammad Luqman 
Rahimoon Mile 0/0-0/7 (1.40 Kms) Phase-I 
Mile 0/0-0/2+330 (0.50 Kms) 

2.7789 0.1390 05 Months 3000 

41 

Construction Of Road From Samaro Bacha 
Bund Road © Point Rahooabad Stop To 
Village Khalifo Shoukat Au Rahoo Mile 0/0-
0/2 (0.40 Kms) 

3.1008 0.1550 05 Months 3000 

42 

Construction Of Road From Bhooral Shah 
Road To Village Jan Muhammad Siyal Via 
Ch. Sharif Arain Mile 0/0-0/3+400 (0.72 
Kms) 

5.0068 0.2500 05 Months 3000 

43 
Construction Of Road From Sirhari Shakh 
Hiral Road To Village Babu Siyal (Porho 
Parhyar) Mile 0/0-0/2 (0.40 Kms) 

3.086 0.1540 05 Months 3000 

44 
Construction Of Road From Akri City To 
Hyder Farm Road Mile 0/0-0/3+330 (0.70 
Kms) 

5.9338 0.2970 05 Months 3000 

45 
Construction Of Road From Soofi Orangzeb 
Road To Village Soofi Abdul All Mile 0/0-0/2 
(0.40 Kms) 

3.6095 0.1800 05 Months 3000 



S.# NAME OF SCHEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

46 
Construction Of Road From Khambhro 
Walhari Road To Village Mian Noor 
Mohammad Walhari Mile 0/0-0/2 (0.40 Kms) 

3.3309 0.1670 05 Months 3000 

47 
Construction Of Road From Dhoronaro 
Ghulam Nabishah Road To Village Khamiso 
Bheel Mile 0/0-0/2 (0.40 Kms) 

2.8996 0.1450 05 Months 3000 

48 

Construction Of Road From Samaro 
Umerkot - Dilawar Khan Banglani Road To 
Village Abdul Fateh Khan Bhurgari Mile 0/0-
0/1 (0.20 Kms) 

1.5623 0.0780 05 Months 3000 

Construction Of Road From Samaro 
Umerkot - Jan Mohammad Bhurgari Road 

Mile 0/3 To Village Nazeer Ahmed 
Bhurgari Mile 0/3-0/5 (0.40 Kms) 

3.4279 0.1710 05 Months 3000 

50 

Construction Of Road From Dhoronaro 
Umerkot Via Rana Jagir (Lakhu Mori) To 
Fakir Naseer Rajar Road To Village Bashir 
Rajar Mile 0/0-0/1 (0.20 Kms) 

1.8468 0.0920 05 Months 3000 

51 

Construction Of Road From Mirpurkhas 
Umerkot Chhor Bye Pass Road To Village 
Ibrahim Mangrio (Khet Singh) Mile 0/0-0/1 
(0 20 Kms 

1 6113 0.0810 05 Months 3000 

52 

Construction Of Road From Mirpurkhas 
Umerkot Road t Point Cattle Farm To 
Village Ali Bux Mohmmad Banglani To 
Otaque Sajjad Banglani Mile 0/0-1/3+200 
(2.30) Phase-I Mile 0/0-0/2+330 (0.50 Kms) 

3.5518 0.1780 05 Months 3000 

Construction Of Road From More Khan Bus 
Stop Jattu Palli Via Khan Sahib Atta 
Muhammad Palli Road To Village Raja 
Moazam Mile 0/0-0/1 (0.20 Kms) 

1.5479 0.0770 05 Months 3000 

54 
Constructoin Of Road From Kaplore 
Hadakar - Dhabi Road To Village Noor-Ud- 
Din Samoan Dhabi Mile 0/0-0/2 (0.40 Kms) 

5.3900 0.2700 05 Months 3000 

Construction Of Road From Samaro Bacha 
Bund @ GuI Hassan Memon Road To 
Village Abdul Sattar Khaskheli & Ch. Aijaz 
Mile 0/0-0/3 (0.60 Kms) 

4.3326 0.2170 05 Months 3000 

56 

Construction Of Road From Samaro Kunri 
Road @ Toba Shakh Stop To Otaque Qazi 
Sadique Mile 0/0-0/5 (1.00 Kms) Phase-li 
Mile 0/2+330-0/5 (0.50 Kms) 

3.492 0.1750 05 Months 3000 

57 
Reconditioning Of Road From Asian Bank 
Bashir Jatt Road To Mohammad Rahm 
Khaskheli Mile 0/0-0/6 (1 .20 Kms) 

6.1978 0.3100 05 Months 3000 

58 
Construction Of Road From Various Streets 
Of Kunri Town Mile 0/0-1/0+320 (1.69 Kms) 

14.6138 0.7310 05 Months 3000 

59 

Reconditioning Of Road From Public Park 
To Slaughter House, Sharbat Khan Pathan 
House To Sabzi Mardi, Ali Ghul2m House 
To Qazi Ramzan House & Illyas House To 
Masjid Mile 0/0 - 0/7 (1.40 Kms) 

8.6246 0.4310 05 Months 3000 



S.# c NAME OF S HEME 
ESTIMATED 

COST 
EARNEST 

MONEY 5% 
COMPLETION 

PERIOD 
TENDER 

FEE 

60 
Construction Of Road From Various Streets 
Of Khalid Colony & Samiullah Colony Kunri 
Town Mile 0/0-0/2+170 (0.45 Kms) 

3.7257 0,1860 05 Months 3000 

61 
Construction Of Road From Asian Bank 
Ibrahim Jatt Road To Village lbrahim Jafl & 
Allah Dm0 Khoso Mile 0/0-0/5 (1.00 Kms) 

8.1988 0.4100 05 Months 3000 

62 
Reconditioning Of Road From Chur Kunri 
Road To Ghulam Rasool Khaskheli House 
Mile 0/0 - 0/3 (0.60 Kms) 

4.6243 0.2310 05 Months 3000 

63 

Reconditioning Of Road From Bajwa Petrol 
Pump To Dr. Mansoor House, Qudoos 
House To Umrani House & Resurfacing To 
Allah Wala Chowk To Mohammad Siddique 
Khokhar House Mile 0/0 - 0/4+330 0.90 
Kms) 

12.2149 0.6110 05 Months 3000 

64 
Construction Of Road From Kunri Nabisar 
Thar Road To Village Ameer Hassan 
Khaskheli Mile 0/0-0/2+330 (0 50 Kms 

4.1911 0.2100 05 Months 3000 

65 
Reconditioning Of Road From Kunri Thar 
Nabisar Road To Sarmast Khan Rind Mile 
0/0-1/0 (1.61 Kms) In Portions 

6.0946 0.3050 05 Months 3000 

66 
Construction Of Cement Paving Block 
Flooring Road From Ward No. 03 & 07 Mile 
0/0-016 (1.40 Kms) 

16.6339 0.8320 05 Months 3000 

67 
Construction Of Cement Paving Block 
Flooring Road From Allah Wala Chowk To 
Station Naka Mile 0/0-0/2 (0.40 Kms) 

8.7109 0.4360 05 Months 3000 

68 

Resurfacing Of Road From Munium Palli 
More Jhango © Point Karo Palli To Village 
Ch. Abdul Hakeem Road Mile 0/0-1/7 (3.00 
Kms) In Portions - 

2 6776 0 1340 05 Months 

- 

3000 

Copy forwarded to:- 
1. The Deputy Commissioner District Umerkot for favour of kind information. 
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block 
No: 96 Karachi atongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 
Newspapers English/Urdu and Sindhi 

3. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development 
Department Karachi. 
4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind 
information. 
5. The Superintending Engineer Works & Services Department District Umerkot. 
6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed 
for vide publicity and for office record. 
7. Drawing Branch/Correspondence Branch, Notice Board. 
8. The Divisional Accounts Officer (Local) for information. 
9. Government of Sindh Website www.sindh.qov.pk  Secretary Information Technology 
Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate. 
10. Sindh Public Procurement Rgulatory Authority Block-8, Sindh Secretariate 4-A, Court Road, 
Karachi. Website www.pprasindh.qov.pk. 

INEER HIGHWAYS 

N UMERKOT 
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