No. TC/G-55/ .5 70 [of 2018
OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

Dated: 4}?- ol - 2018

Phone (Office) 0238-500052

gt

12

(

)
%oﬂ‘j
= I
,.Zﬁ@!p\.
5«34:5
o .
A, O <«
&}

NOTICE INVITING TENDERS

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested
persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attcahed
listed works.

LIST OF WORKS

1.
fee for each work upto | 2.

The intended participants can purchase the separate set of tenders on payment of tender
02.2018 with effect from date of publication in newspapers.

2. The tenders shall be received on |2.02.2018 @ 1:00 P.M and tender shall be opened on
same date @ 2:00 PM, in the presence of tender opening/evaluation committee and bidders or their
authorized representatives who wish to be present.

3: Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
4, Registration of Pakistan Engineering Council for the year 2018.

5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in
the department.

6. The bidders should submit earnest money as shown against each work in shape of call

deposit prepared from the schedule bank in favour of the undersigned.

7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as
per SPPRA Rule-46 (i) a (iii)

8. The competent autharity has right to reject any or all tenders as per SPPRA Rules.

9. Affidavit with effect that the firm/contractor has not been black listed previously by any
executing agency.

10. Affidavit with effect that all documents/particulars/information furnished are true and correct.

4 i In case of firm, list of partners/partnership deed, be furnished by giving full particulars of
directors/proprietors or others details related with power of attorney. In case of being sole proprietor who
such undertaking on affidavit may be furnished.

12 In case of any work remains un-responded the dates of issue/receipts will be as under.

If the undersigned happens to be out of the Headquarter on the date of opening of tenders
the same will be opened on the next working day at 1:00 PM.

Attempt Date of issue at 1:00 PM Date of Receipt and Opening at 2:00 PM
2nd 12 .02.2018 2w .02.2018
EXECU N;jR JGHWAYS
Sl UMERKOT




LIST OF WORKS

S.#

NAME OF SCHEME

ESTIMATED
COST

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

Construction Of Road From Mirpurkhas
Umerkot Chhor Road @ Point Fauji Battha
Walhar Road To Connect Hirabad Shive Jo
Mander Road Mile 0/0-0/5 (1.00 Kms)

7.277

0.3640

05 Months

3000

Construction Of Road From Umerkot Cheel
Bund Diggu Via Bhanano Road To Village
Tillan Palli (Ahmed Paro) Mile 0/0-0/1+390
(0.32 Kms)

27715

0.1390

05 Months

3000

Construction Of Road From Umerkot Cheel
Bund Seenhoi Dars Road To Village Syed
Tahir Shah Mile 0/0-0/1 (0.20 Kms)

1.800

0.0900

05 Months

3000

Construction Of Road From Samaro
Umerkot Halepota Rasti Road To Village
Ramzan Halepoto Mile 0/0-0/1 (0.20 Kms)

1.600

0.0800

05 Months

3000

Construction Of Road From More Khan Bux
Stop Jattu Palli Via Khan Sahib Atta
Mohammad Pali Road To Otaque Manzoor
Palli Mile 0/0-0/1+330 (0.30 Kms)

2.0392

0.1020

05 Months

3000

Construction Of Road From Dhoronaro
Umerkot Via Rana Jagir Road @ Point
Lakhi Water Haji Rehmatullah Rahimoon
Road To Village Lugman Palli Mile 0/0-1/7
(3.00 Kms) Phase-| Mile 0/0-1/3 (2.20 Kms)

15.000

0.7500

05 Months

5000

Construction Of Road From Umerkot Cheel
Bund Nabisar Thar Chehlar Road To Jogi
Paro & Kolhi Paro Mile 0/0-0/6 (1.20 Kms)

9.5023

0.4750

05 Months

3000

Construction Of Road From Umerkot
Dhoronaro Via Kotwah @ Point Gulab Mori
To Village Afzal Haelpoto To Connect Fakir
Hashim Halepoto Road Mile 0/0-0/3+330

5.0000

0.2500

05 Months

3000

Construction Of Road From Umerkot Cheel
Bund Nabisar Thar Chehlar Road To
Baheed Paro Mile 0/0-0/3 (0.60 Kms)

5.2139

0.2610

05 Months

3000

10

Construction Of Road From Samaro
Umerkot Road To Otaque Haji Abdul Karim
Palli Mile 0/0-0/5+330 (1.10 Kms)

7.9285

0.3960

05 Months

3000

11

Rehabilitation Of Road From Samaro
Umerkot Road @ Road Samaro (Town
Portion) Mile 4/3-4/6 (0.60 Kms) In Portions

4.8000

0.2400

05 Months

3000

12

Reconditioning Of Various Streets Of Ward
No. 07 In Kunri Town Mile 0/0 - 1/0 (1.61
Kms)

9.5210

0.4760

05 Months

3000

13

Construction Of Road From Kunri Nabisar
Thar Road To Village Ameer Hassan
Khaskheli Mile 0/2+330-0/7+330 (1.00 Kms)

7.6000

0.3800

05 Months

3000

14

Rehabilitation Of Road From Palio Khan
More Road To Muhajir Daro Mile 2/2-3/4
(2.00 Kms) Mile 2/2-3/12 (1.61 Kms) In
Portions

6.7204

0.3360

05 Months

3000

15

Rehabilitation Of Road From Darelo. Mori
Darelo More Road To Fakir Mir Hassan
Wasayopoto Mile 0/0-0/4 (0.80 Kms) In
Portions

3.0000

0.1500

05 Months

3000




S#

NAME OF SCHEME

ESTIMATED
COsST

EARNEST
MONEY 5%

COMPLETION
PERIOD

TENDER
FEE

16

Reconditioning Of Road From Kunri Nabisar
Thar Kunri Memon Road To Yaseen Memon
House Mile 0/0 - 0/1 (0.20 Kms)

0.8630

0.0430

05 Months

3000

17

Construction Of Road From Bashir Ahmed
Jatt - Ghulam Muhammad Khaskheli Via
Hanif Khaskheli Road To Village Wadero
Wahid Khaskheli Mile 0/0-0/6 (1.20 Kms)
Phase-| Mile 0/0-0/5 (1.00 Kms)

18

7.3116

0.3660

05 Months

3000

Construction Of Road From Dharmoon
Bheel Road To Village Versi Kacchi Mile 0/0
1/7 (3.00 Kms) Phase-l Mile 0/0-0/3 (0.60
Kms)

4.4054

0.2200

05 Months

3000

19

Construction Of Road From Mir Mori Darelo
Road To Village Niazi Khan Chandio Mile
0/0-0/1+330 (0.30 Kms)

2.2136

0.1110

05 Months

3000

20

Construction Of Road From Samaro Kunri -
Liaguat KKK Road To Village Jan
Muhammad Kapri Mile 0/0-1/2 (2.00 Kms)
Phase-| Mile 0/0-0/3+330 (0.70 Kms)

5.0000

0.2500

05 Months

3000

21

Construction Of Road From Kunri Nabisar
Thar Hasil Khan Rind Road To Village Hanif
Oagy Mile 0/0-0/1+330 (0.30 Kms)

2.2028

0.1100

05 Months

3000

22

Reconditioning Of Road From Kunri Nabisar
Thar Road To Otague Ch. Igbal Mile 0/0 -
0/5 (1.00 Kms) Mile 0/0 - 0/2+330 (0.50
Kms)

2.5000

0.1250

05 Months

3000

23

Construction Of Road From Kunri More
Jhango Hayat To Ch. Umer Din Gapno
Road To Village Ch. Abdul Aziz Gapno Mile
0/0-1/2 (2.00 Kms) Phase-li Mile 0/3-
0/5+330 (0.50 Kms)

3.2935

0.1650

05 Months

3000

24

Construction Of 02 Nos. Culverts And
Approach On Sarmast Khan Rind & Nawab
Shahmir Talpur Road

0.7817

0.0390

05 Months

3000

25

Reconditioning Of Road From Samaro Kunri
Road To Bustan Pucca More Road Via Dr.
Narain Das Mile 0/0-3/7 (6.20 Kms) Phase-
lv Mile 2/6+330 - 3/6 (1.50 Kms)

8.0000

0.4000

05 Months

3000

26

Construction Of Road From Samaro Kunri
Road @ Toba Shakh Stop To Otaque Qazi
Sadigue Mile 0/0-0/5 (1.00 Kms) Phase-I

3.456

0.1730

05 Months

3000

27

Construction Of Road From Mehrab
Banglani Road To Village Din Mohammad
Banglani Mile 0/0-0/1+330 (0.30 Kms)

26175

0.1310

05 Months

3000

28

Reconditioning Of Various Street Of Talhi
Road Mile 0/0-0/5 (1,00 Kms)

5.000

0.2500

05 Months

3000

29

Construction Of Road From Samaro
Umerkot Muniume Palli More Jhango Via
Jan Muhammad Palli Road To (1) Otauge
Saifullah Palli 500 Rft. (2) Phatan Palli 300

1.8220

0.0810

05 Months

3000

30

Construction Of Road From Dhoronaro
Umerkot Via Rana Jagir Road @ Point
Lakhi Water To Village Haji Rehmatullah

Rahimoon Mile 0/3-1/1 (1.20 Kms)

6.9828

0.3490

05 Months

3000




S#

NAME OF SCHEME

ESTIMATED
COosT
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31

Widening/Reconditioning Of Road From
Samaro Kunri Road @ Point Oil Mill To
Bustan City Mile 12/4 - 13/0 (0.80 Kms)

8.0000

0.4000

05 Months

3000

32

Reconditioning Of Various Street Of Nabisar
Road Mile 0/0-1/0 (1.61 Kms)

8.0000

0.4000

05 Months

3000

33

Reconditioning Of Road From Allah Wala
Chowk (Kunri) To Naka Bodar Farm Asian
Bank Road Mile 0/0 - 0/5 (1.00 Kms)

7.6430

0.3820

05 Months

3000

34

Reconditioning Of Road From Umerkot
Cheel Road To Okraro Panwhar Road Mile
0/0-2/0 (In Portions) Phase-l Mile 0/0-0/5
(1.00 Kms) In Portions

4,1082

0.2050

05 Months

3000

35

Construction Of Road From Mirpurkhas
Umerkot Road @ Point Cattle Farm - Ali Bux
Banglani Road To Village Arz Mohmmad
Banglani & Sajjid Banglani Mile 0/2+330-0/5
(0.50 Kms)

3.9275

0.1960

05 Months

3000

36

Construction Of Road From Umerkot
Dhoronaro Via Kotwah Anwer Palli Road To
Village Mehmood Palli Haar Mile 0/0-
0/1+330 (0.30 Kms)

2.2320

0.1120

05 Months

3000

37

Construction Of Road From Samaro
Umerkot Road To Village Zulfiquar Ali
Khaskheli Mile 0/0-0/2 (0.40 Kms)

2.8704

0.1440

05 Months

3000

38

Construction Of Road From Mirpurkhas
Umerkot - Abdul Majeed Arain Road To
Village Rahoo Khan Bhund Mile 0/2+330-
0/4 (0.30 Kms)

2.1497

0.1070

05 Months

3000

39

Construction Of Road From Mirpurkhas -
Chhor Road Along Railway Line To Village
Qamar Din Arisar Mile 0/0-0/4 (0.80 Kms)

5.083

0.2530

05 Months

3000

40

Construction Of Road From Ram Jago
(Adb) Road To Village Mohammad Lugman
Rahimoon Mile 0/0-0/7 (1.40 Kms) Phase-I|
Mile 0/0-0/2+330 (0.50 Kms)

2.7789

0.1390

05 Months

3000

41

Construction Of Road From Samaro Bacha
Bund Road @ Point Rahooabad Stop To
Village Khalifo Shoukat Ali Rahoo Miie 0/0-
0/2 (0.40 Kms)

3.1008

0.1550

05 Months

3000

42

Construction Of Road From Bhooral Shah
Road To Village Jan Muhammad Siyal Via
Ch. Sharif Arain Mile 0/0-0/3+400 (0.72
Kms)

5.0068

0.2500

05 Months

3000

43

Construction Of Road From Sirhari Shakh
Hiral Road To Village Babu Siyal (Porho
Parhyar) Mile 0/0-0/2 (0.40 Kms)

3.086

0.1540

05 Months

3000

44

Construction Of Road From Akri City To
Hyder Farm Road Mile 0/0-0/3+330 (0.70
Kms)

5.9338

0.2970

05 Months

3000

45

Construction Of Road From Soofi Orangzeb
Road To Village Soofi Abdul Ali Mile 0/0-0/2
(0.40 Kms)

3.6095

0.1800

05 Months

3000
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46

Construction Of Road From Khambhro
Walhari Road To Village Mian Noor
Mohammad Walhari Mile 0/0-0/2 (0.40 Kms)

3.3309

0.1670

05 Months

3000

47

Construction Of Road From Dhoronaro
Ghulam Nabishah Road To Village Khamiso
Bheel Mile 0/0-0/2 (0.40 Kms)

2.8996

0.1450

05 Months

3000

48

Construction Of Road From Samaro
Umerkot - Dilawar Khan Banglani Road To
Village Abdul Fateh Khan Bhurgari Mile 0/0-
0/1 (0.20 Kms)

1.5623

0.0780

05 Months

3000

49

Construction Of Road From Samaro
Umerkot - Jan Mohammad Bhurgari Road
@ Mile 0/3 To Village Nazeer Ahmed
Bhurgari Mile 0/3-0/5 (0.40 Kms)

3.4279

0.1710

05 Months

3000

50

Construction Of Road From Dhoronaro
Umerkot Via Rana Jagir (Lakhu Mori) To
Fakir Naseer Rajar Road To Village Bashir
Rajar Mile 0/0-0/1 (0.20 Kms)

1.8468

0.0820

05 Months

3000

51

Construction Of Road From Mirpurkhas
Umerkot Chhor Bye Pass Road To Village
Ibrahim Mangrio (Khet Singh) Mile 0/0-0/1
(0.20 Kms)

1.6113

0.0810

05 Months

3000

52

Construction Of Road From Mirpurkhas
Umerkot Road @ Point Cattle Farm To
Village Ali Bux Mohmmad Banglani To
Otaque Sajjad Banglani Mile 0/0-1/3+200
(2.30) Phase-| Mile 0/0-0/2+330 (0.50 Kms)

3.5518

0.1780

05 Months

3000

53

Construction Of Road From More Khan Bus
Stop Jattu Palli Via Khan Sahib Atta
Muhammad Palli Road To Vilage Raja
Moazam Mile 0/0-0/1 (0.20 Kms)

1.5479

0.0770

05 Months

3000

54

Constructoin Of Road From Kaplore
Hadakar - Dhabi Road To Village Noor-Ud-
Din Samoon Dhabi Mile 0/0-0/2 (0.40 Kms)

5.3900

0.2700

05 Months

3000

55

Construction Of Road From Samaro Bacha
Bund @ Gul Hassan Memon Road To
Village Abdul Sattar Khaskheli & Ch. Aijaz
Mile 0/0-0/3 (0.60 Kms)

4.3326

0.2170

05 Months

3000

56

Construction Of Road From Samaro Kunri
Road @ Toba Shakh Stop To Otaque Qazi
Sadique Mile 0/0-0/5 (1.00 Kms) Phase-li
Mile 0/2+330-0/5 (0.50 Kms)

3.492

0.1750

05 Months

3000

57

Reconditioning Of Road From Asian Bank
Bashir Jatt Road To Mohammad Rahim
Khaskheli Mile 0/0-0/6 (1.20 Kms)

6.1978

0.3100

05 Months

3000

58

Construction Of Road From Various Streets
Of Kunri Town Mile 0/0-1/0+320 (1.69 Kms)

14,6138

0.7310

05 Months

3000

59

Reconditioning Of Road From Public Park
To Slaughter House, Sharbat Khan Pathan
House To Sabzi Mandi, Ali Ghulam House
To Qazi Ramzan House & lllyas House To
Masjid Mile 0/0 - 0/7 (1.40 Kms)

8.6246

0.4310

05 Months

3000




ESTIMATED | EARNEST |[COMPLETION| TENDER

i NAME.OF SCHEME cosT MONEY 5% PERIOD FEE

Construction Of Road From Various Streets
60 |Of Khalid Colony & Samiullah Colony Kunri 3.7257 0.1860 05 Months 3000
Town Mile 0/0-0/2+170 (0.45 Kms)

Construction Of Road From Asian Bank
61 |Ibrahim Jatt Road To Village Ibrahim Jatt & 8.1988 0.4100 05 Months 3000
Allah Dino Khoso Mile 0/0-0/5 (1.00 Kms)
Reconditioning Of Road From Chur Kunri
62 |Road To Ghulam Rasool Khaskheli House 46243 0.2310 05 Months 3000
Mile 0/0 - 0/3 (0.60 Kms)

Reconditioning Of Road From Bajwa Petrol
Pump To Dr. Mansoor House, Qudoos
63 House To Umrani House & Resurfacing To
Allah Wala Chowk To Mohammad Siddique
Khokhar House Mile 0/0 - 0/4+330 0.90
Kms)

Construction Of Road From Kunri Nabisar
84 |Thar Road To Vilage Ameer Hassan| 4.1911 0.2100 05 Months 3000
Khaskheli Mile 0/0-0/2+330 (0 50 Kms)

12.2149 0.6110 05 Months 3000

Reconditioning Of Road From Kunri Thar
65 |Nabisar Road To Sarmast Khan Rind Mile 6.0946 0.3050 05 Months 3000
0/0-1/0 (1.61 Kms) In Portions :
Construction Of Cement Paving Block
66 |Flooring Road From Ward No. 03 & 07 Mile| 16.6339 0.8320 05 Months 3000
0/0-0/6 (1.40 Kms)

Construction Of Cement Paving Block
67 |Flooring Road From Allah Wala Chowk To| 8.7109 0.4360 05 Months 3000
Station Naka Mile 0/0-0/2 (0.40 Kms)
Resurfacing Of Road From Munium Palli
68 More Jhango @ Point Karo Palli To Village

877 0.1340 M
Ch. Abdul Hakeem Road Mile 0/0-1/7 (3.00] 2°77° e (s
Kms) In Portions
Copy forwarded to:-
1 The Deputy Commissioner District Umerkot for favour of kind information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block

No: 896 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03
Newspapers English/Urdu and Sindhi

o The Director (C.B) Sindh Public Procurement Reguiatory Autharity Planning & Development
Department Karachi,

4, The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind
information.

5 The Superintending Engineer Works & Services Department District Umerkot.

6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed
for vide publicity and for office record.

7. Drawing Branch/Correspondence Branch, Notice Board,

8. The Divisional Accounts Officer (Local) for information.

9. Government of Sindh Website www.sindh.gov.pk Secretary Information Technology
Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate.

10. Sindh Public Procurement Rgulatory Authority Block-8, Sindh Secretariate 4-A, Court Road,

Karachi. Website www.pprasindh.gov.pk.
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