

Phone (Office) 0238-500052



No. TC/G-55/ 570 /of 2018
OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
Dated: 08-01-2018

NOTICE INVITING TENDERS

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 12.02.2018 with effect from date of publication in newspapers.
 2. The tenders shall be received on 12.02.2018 @ 1:00 P.M and tender shall be opened on same date @ 2:00 PM, in the presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.
 3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
 4. Registration of Pakistan Engineering Council for the year 2018.
 5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
 6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the undersigned.
 7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as per SPPRA Rule-46 (i) a (iii)
 8. The competent authority has right to reject any or all tenders as per SPPRA Rules.
 9. Affidavit with effect that the firm/contractor has not been black listed previously by any executing agency.
 10. Affidavit with effect that all documents/particulars/information furnished are true and correct.
 11. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of directors/proprietors or others details related with power of attorney. In case of being sole proprietor who such undertaking on affidavit may be furnished.
 12. In case of any work remains un-responded the dates of issue/receipts will be as under.
- If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 PM.

Attempt	Date of issue at 1:00 PM	Date of Receipt and Opening at 2:00 PM
2nd	12.02.2018	20.02.2018

EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

SPPRA INWARD DIARY
No: 4883
DATED 23-01-2018

LIST OF WORKS

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
1	Construction Of Road From Mirpurkhas Umerkot Chhor Road @ Point Fauji Battha Walhar Road To Connect Hirabad Shive Jo Mander Road Mile 0/0-0/5 (1.00 Kms)	7.277	0.3640	05 Months	3000
2	Construction Of Road From Umerkot Cheel Bund Diggua Via Bhanano Road To Village Tillan Palli (Ahmed Paro) Mile 0/0-0/1+390 (0.32 Kms)	2.7715	0.1390	05 Months	3000
3	Construction Of Road From Umerkot Cheel Bund Seenhoi Dars Road To Village Syed Tahir Shah Mile 0/0-0/1 (0.20 Kms)	1.800	0.0900	05 Months	3000
4	Construction Of Road From Samaro Umerkot Halepota Rasti Road To Village Ramzan Halepoto Mile 0/0-0/1 (0.20 Kms)	1.600	0.0800	05 Months	3000
5	Construction Of Road From More Khan Bux Stop Jattu Palli Via Khan Sahib Atta Mohammad Pali Road To Otaque Manzoor Palli Mile 0/0-0/1+330 (0.30 Kms)	2.0392	0.1020	05 Months	3000
6	Construction Of Road From Dhoronaro Umerkot Via Rana Jagir Road @ Point Lakhi Water Haji Rehmatullah Rahimoon Road To Village Luqman Palli Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0-1/3 (2.20 Kms)	15.000	0.7500	05 Months	5000
7	Construction Of Road From Umerkot Cheel Bund Nabisar Thar Chehlar Road To Jogi Paro & Kolhi Paro Mile 0/0-0/6 (1.20 Kms)	9.5023	0.4750	05 Months	3000
8	Construction Of Road From Umerkot Dhoronaro Via Kotwah @ Point Gulab Mori To Village Afzal Halepoto To Connect Fakir Hashim Halepoto Road Mile 0/0-0/3+330	5.0000	0.2500	05 Months	3000
9	Construction Of Road From Umerkot Cheel Bund Nabisar Thar Chehlar Road To Baheed Paro Mile 0/0-0/3 (0.60 Kms)	5.2139	0.2610	05 Months	3000
10	Construction Of Road From Samaro Umerkot Road To Otaque Haji Abdul Karim Palli Mile 0/0-0/5+330 (1.10 Kms)	7.9285	0.3960	05 Months	3000
11	Rehabilitation Of Road From Samaro Umerkot Road @ Road Samaro (Town Portion) Mile 4/3-4/6 (0.60 Kms) In Portions	4.8000	0.2400	05 Months	3000
12	Reconditioning Of Various Streets Of Ward No. 07 In Kunri Town Mile 0/0 - 1/0 (1.61 Kms)	9.5210	0.4760	05 Months	3000
13	Construction Of Road From Kunri Nabisar Thar Road To Village Ameer Hassan Khaskheli Mile 0/2+330-0/7+330 (1.00 Kms)	7.6000	0.3800	05 Months	3000
14	Rehabilitation Of Road From Palio Khan More Road To Muhajir Daro Mile 2/2-3/4 (2.00 Kms) Mile 2/2-3/2 (1.61 Kms) In Portions	6.7204	0.3360	05 Months	3000
15	Rehabilitation Of Road From Darelo Mori Darelo More Road To Fakir Mir Hassan Wasayopoto Mile 0/0-0/4 (0.80 Kms) In Portions	3.0000	0.1500	05 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
16	Reconditioning Of Road From Kunri Nabisar Thar Kunri Memon Road To Yaseen Memon House Mile 0/0 - 0/1 (0.20 Kms)	0.8630	0.0430	05 Months	3000
17	Construction Of Road From Bashir Ahmed Jatt - Ghulam Muhammad Khaskheli Via Hanif Khaskheli Road To Village Wadero Wahid Khaskheli Mile 0/0-0/6 (1.20 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	7.3116	0.3660	05 Months	3000
18	Construction Of Road From Dharmoon Bheel Road To Village Versi Kacchi Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	4.4054	0.2200	05 Months	3000
19	Construction Of Road From Mir Mori Darelo Road To Village Niazi Khan Chandio Mile 0/0-0/1+330 (0.30 Kms)	2.2136	0.1110	05 Months	3000
20	Construction Of Road From Samaro Kunri - Liaquat K.K Road To Village Jan Muhammad Kapri Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/3+330 (0.70 Kms)	5.0000	0.2500	05 Months	3000
21	Construction Of Road From Kunri Nabisar Thar Hasil Khan Rind Road To Village Hanif Oagy Mile 0/0-0/1+330 (0.30 Kms)	2.2028	0.1100	05 Months	3000
22	Reconditioning Of Road From Kunri Nabisar Thar Road To Otaque Ch. Iqbal Mile 0/0 - 0/5 (1.00 Kms) Mile 0/0 - 0/2+330 (0.50 Kms)	2.5000	0.1250	05 Months	3000
23	Construction Of Road From Kunri More Jhango Hayat To Ch. Umer Din Gapno Road To Village Ch. Abdul Aziz Gapno Mile 0/0-1/2 (2.00 Kms) Phase-II Mile 0/3-0/5+330 (0.50 Kms)	3.2935	0.1650	05 Months	3000
24	Construction Of 02 Nos. Culverts And Approach On Sarmast Khan Rind & Nawab Shahmir Talpur Road	0.7817	0.0390	05 Months	3000
25	Reconditioning Of Road From Samaro Kunri Road To Bustan Pucca More Road Via Dr. Narain Das Mile 0/0-3/7 (6.20 Kms) Phase-Iv Mile 2/6+330 - 3/6 (1.50 Kms)	8.0000	0.4000	05 Months	3000
26	Construction Of Road From Samaro Kunri Road @ Toba Shakh Stop To Otaque Qazi Sadique Mile 0/0-0/5 (1.00 Kms) Phase-I	3.456	0.1730	05 Months	3000
27	Construction Of Road From Mehrab Banglani Road To Village Din Mohammad Banglani Mile 0/0-0/1+330 (0.30 Kms)	2.6175	0.1310	05 Months	3000
28	Reconditioning Of Various Street Of Talhi Road Mile 0/0-0/5 (1.00 Kms)	5.000	0.2500	05 Months	3000
29	Construction Of Road From Samaro Umerkot Muniume Palli More Jhango Via Jan Muhammad Palli Road To (1) Otaque Saifullah Palli 500 Rft. (2) Phatan Palli 300	1.8220	0.0910	05 Months	3000
30	Construction Of Road From Dhoronaro Umerkot Via Rana Jagir Road @ Point Lakhi Water To Village Haji Rehmatullah Rahimoon Mile 0/3-1/1 (1.20 Kms)	6.9828	0.3490	05 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
31	Widening/Reconditioning Of Road From Samaro Kunri Road @ Point Oil Mill To Bustan City Mile 12/4 - 13/0 (0.80 Kms)	8.0000	0.4000	05 Months	3000
32	Reconditioning Of Various Street Of Nabisar Road Mile 0/0-1/0 (1.61 Kms)	8.0000	0.4000	05 Months	3000
33	Reconditioning Of Road From Allah Wala Chowk (Kunri) To Naka Bodar Farm Asian Bank Road Mile 0/0 - 0/5 (1.00 Kms)	7.6430	0.3820	05 Months	3000
34	Reconditioning Of Road From Umerkot Cheel Road To Okraro Panwhar Road Mile 0/0-2/0 (In Portions) Phase-I Mile 0/0-0/5 (1.00 Kms) In Portions	4.1082	0.2050	05 Months	3000
35	Construction Of Road From Mirpurkhas Umerkot Road @ Point Cattle Farm - Ali Bux Banglani Road To Village Arz Mohammad Banglani & Sajjid Banglani Mile 0/2+330-0/5 (0.50 Kms)	3.9275	0.1960	05 Months	3000
36	Construction Of Road From Umerkot Dhoronaro Via Kotwah Anwer Palli Road To Village Mehmood Palli Haar Mile 0/0-0/1+330 (0.30 Kms)	2.2320	0.1120	05 Months	3000
37	Construction Of Road From Samaro Umerkot Road To Village Zulfiquar Ali Khaskheli Mile 0/0-0/2 (0.40 Kms)	2.8704	0.1440	05 Months	3000
38	Construction Of Road From Mirpurkhas Umerkot - Abdul Majeed Arain Road To Village Rahoo Khan Bhund Mile 0/2+330-0/4 (0.30 Kms)	2.1497	0.1070	05 Months	3000
39	Construction Of Road From Mirpurkhas - Chhor Road Along Railway Line To Village Qamar Din Arisar Mile 0/0-0/4 (0.80 Kms)	5.063	0.2530	05 Months	3000
40	Construction Of Road From Ram Jago (Adb) Road To Village Mohammad Luqman Rahimoon Mile 0/0-0/7 (1.40 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	2.7789	0.1390	05 Months	3000
41	Construction Of Road From Samaro Bacha Bund Road @ Point Rahooabad Stop To Village Khalifo Shoukat Ali Rahoo Mile 0/0-0/2 (0.40 Kms)	3.1008	0.1550	05 Months	3000
42	Construction Of Road From Bhooral Shah Road To Village Jan Muhammad Siyal Via Ch. Sharif Arain Mile 0/0-0/3+400 (0.72 Kms)	5.0068	0.2500	05 Months	3000
43	Construction Of Road From Sirhari Shakh Hiral Road To Village Babu Siyal (Porho Parhyar) Mile 0/0-0/2 (0.40 Kms)	3.086	0.1540	05 Months	3000
44	Construction Of Road From Akri City To Hyder Farm Road Mile 0/0-0/3+330 (0.70 Kms)	5.9338	0.2970	05 Months	3000
45	Construction Of Road From Soofi Orangzeb Road To Village Soofi Abdul Ali Mile 0/0-0/2 (0.40 Kms)	3.6095	0.1800	05 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
46	Construction Of Road From Khambhro Walhari Road To Village Mian Noor Mohammad Walhari Mile 0/0-0/2 (0.40 Kms)	3.3309	0.1670	05 Months	3000
47	Construction Of Road From Dhoronaro Ghulam Nabishah Road To Village Khamiso Bheel Mile 0/0-0/2 (0.40 Kms)	2.8996	0.1450	05 Months	3000
48	Construction Of Road From Samaro Umerkot - Dilawar Khan Banglani Road To Village Abdul Fateh Khan Bhurgari Mile 0/0-0/1 (0.20 Kms)	1.5623	0.0780	05 Months	3000
49	Construction Of Road From Samaro Umerkot - Jan Mohammad Bhurgari Road @ Mile 0/3 To Village Nazeer Ahmed Bhurgari Mile 0/3-0/5 (0.40 Kms)	3.4279	0.1710	05 Months	3000
50	Construction Of Road From Dhoronaro Umerkot Via Rana Jagir (Lakhu Mori) To Fakir Naseer Rajar Road To Village Bashir Rajar Mile 0/0-0/1 (0.20 Kms)	1.8468	0.0920	05 Months	3000
51	Construction Of Road From Mirpurkhas Umerkot Chhor Bye Pass Road To Village Ibrahim Mangrio (Khet Singh) Mile 0/0-0/1 (0.20 Kms)	1.6113	0.0810	05 Months	3000
52	Construction Of Road From Mirpurkhas Umerkot Road @ Point Cattle Farm To Village Ali Bux Mohmmad Banglani To Otaque Sajjad Banglani Mile 0/0-1/3+200 (2.30) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	3.5518	0.1780	05 Months	3000
53	Construction Of Road From More Khan Bus Stop Jattu Palli Via Khan Sahib Atta Muhammad Palli Road To Village Raja Moazam Mile 0/0-0/1 (0.20 Kms)	1.5479	0.0770	05 Months	3000
54	Constructoin Of Road From Kaplore Hadakar - Dhabi Road To Village Noor-Ud-Din Samoon Dhabi Mile 0/0-0/2 (0.40 Kms)	5.3900	0.2700	05 Months	3000
55	Construction Of Road From Samaro Bacha Bund @ Gul Hassan Memon Road To Village Abdul Sattar Khaskheli & Ch. Aijaz Mile 0/0-0/3 (0.60 Kms)	4.3326	0.2170	05 Months	3000
56	Construction Of Road From Samaro Kunri Road @ Toba Shakh Stop To Otaque Qazi Sadique Mile 0/0-0/5 (1.00 Kms) Phase-II Mile 0/2+330-0/5 (0.50 Kms)	3.492	0.1750	05 Months	3000
57	Reconditioning Of Road From Asian Bank Bashir Jatt Road To Mohammad Rahim Khaskheli Mile 0/0-0/6 (1.20 Kms)	6.1978	0.3100	05 Months	3000
58	Construction Of Road From Various Streets Of Kunri Town Mile 0/0-1/0+320 (1.69 Kms)	14.6138	0.7310	05 Months	3000
59	Reconditioning Of Road From Public Park To Slaughter House, Sharbat Khan Pathan House To Sabzi Mandi, Ali Ghulam House To Qazi Ramzan House & Illyas House To Masjid Mile 0/0 - 0/7 (1.40 Kms)	8.6246	0.4310	05 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
60	Construction Of Road From Various Streets Of Khalid Colony & Samiullah Colony Kunri Town Mile 0/0-0/2+170 (0.45 Kms)	3.7257	0.1860	05 Months	3000
61	Construction Of Road From Asian Bank Ibrahim Jatt Road To Village Ibrahim Jatt & Allah Dino Khoso Mile 0/0-0/5 (1.00 Kms)	8.1988	0.4100	05 Months	3000
62	Reconditioning Of Road From Chur Kunri Road To Ghulam Rasool Khaskheli House Mile 0/0 - 0/3 (0.60 Kms)	4.6243	0.2310	05 Months	3000
63	Reconditioning Of Road From Bajwa Petrol Pump To Dr. Mansoor House, Qudoos House To Umrani House & Resurfacing To Allah Wala Chowk To Mohammad Siddique Khokhar House Mile 0/0 - 0/4+330 0.90 Kms)	12.2149	0.6110	05 Months	3000
64	Construction Of Road From Kunri Nabisar Thar Road To Village Ameer Hassan Khaskheli Mile 0/0-0/2+330 (0.50 Kms)	4.1911	0.2100	05 Months	3000
65	Reconditioning Of Road From Kunri Thar Nabisar Road To Sarmast Khan Rind Mile 0/0-1/0 (1.61 Kms) In Portions	6.0946	0.3050	05 Months	3000
66	Construction Of Cement Paving Block Flooring Road From Ward No. 03 & 07 Mile 0/0-0/6 (1.40 Kms)	16.6339	0.8320	05 Months	3000
67	Construction Of Cement Paving Block Flooring Road From Allah Wala Chowk To Station Naka Mile 0/0-0/2 (0.40 Kms)	8.7109	0.4360	05 Months	3000
68	Resurfacing Of Road From Munium Palli More Jhango @ Point Karo Palli To Village Ch. Abdul Hakeem Road Mile 0/0-1/7 (3.00 Kms) In Portions	2.6776	0.1340	05 Months	3000

Copy forwarded to:-

1. The Deputy Commissioner District Umerkot for favour of kind information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and Sindhi
3. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
5. The Superintending Engineer Works & Services Department District Umerkot.
6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
7. Drawing Branch/Correspondence Branch, Notice Board.
8. The Divisional Accounts Officer (Local) for information.
9. Government of Sindh Website www.sindh.gov.pk Secretary Information Technology Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate.
10. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariate 4-A, Court Road, Karachi. Website www.pprasindh.gov.pk.

**EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT**

