



OFFICE OF THE
EXECUTIVE ENGINEER
HIGHWAYS
DIVISION UMERKOT

Dated: 18 - 01 - 2018

To,

The Director,

Public Relation (Advertisement),

Karachi.

Subject: CORRIGENDUM.

Kindly refer to NIT No. Tc/G-55/ 549 /2018 Dated: 05.01.2018 ,opening of tender shown 26.01.2018 is hereby extended 06.02.2018 & 2nd Date 14.02.2018,all terms & condition will remain same.

EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

Copy Fwcs to:-

1. The Deputy Commisioner District Umerkot.
2. The Superintending Engineer Works & Services Umerkot.
3. The Assistant Engineer Highways Sub-Division Umerkot/Samaro & Kunri/Pithoro.
4. The Manager (Enf-1) SPPRA GoS Karachi.

EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

SPPRA INWARD DIARY
NO : 4884
DATED 23-01-2018

Phone (Office) 0238-500052



No. TC/G-55/ **549** /of 2018
OFFICE OF THE
EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT
Dated: **05-01** - 2018

NOTICE INVITING TENDERS

As per SPPRA Rules 2010 (Amended 2013), sealed tenders are invited from the interested persons/suppliers/contractors/companies on Standard Bidding Documents for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto **26.01.2018** with effect from date of publication in newspapers.
2. The tenders shall be received on **26.01.2018 @ 1:00 P.M** and tender shall be opened on same date **@ 2:00 PM**, in the presence of tender opening/evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of CNIC (4 Copies).
4. Registration of Pakistan Engineering Council for the year 2018.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the undersigned.
7. The Eligibility of Contractors/Suppliers contain registration with Sindh Revenue Board as per SPPRA Rule-46 (i) a (iii)
8. The competent authority has right to reject any or all tenders as per SPPRA Rules.
9. Affidavit with effect that the firm/contractor has not been black listed previously by any executing agency.
10. Affidavit with effect that all documents/particulars/information furnished are true and correct.
11. In case of firm, list of partners/partnership deed, be furnished by giving full particulars of directors/proprietors or others details related with power of attorney. In case of being sole proprietor who such undertaking on affidavit may be furnished.
12. In case of any work remains un-responded the dates of issue/receipts will be as under.
If the undersigned happens to be out of the Headquarter on the date of opening of tenders the same will be opened on the next working day at 1:00 PM.

Attempt	Date of issue at 1:00 PM	Date of Receipt and Opening at 2:00 PM
2nd	06-02-2018	06-02-2018


EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT

LIST OF WORKS

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
1	Rehabilitation Of Road From Mirpurkhas Umerkot Road To Cheema Farm Road Mile 0/0-0/5 (1.00 Kms) In Portions	1.1918	0.0600	24 Months	3000
2	Reconditioning Of Road From Shadi Palli More Road To Shadi Palli Station Road Mile 0/0-2/0 (3.20 Kms) In Portions)	6.8723	0.3440	24 Months	3000
3	Construction Of Road From Samaro Bacha Bund Road To Village Abdul Sattar Bhambhro Mile 0/0-1/0 (1.61 Kms) Phase-II Mile 0/2-0/5 (0.60 Kms)	5.1591	0.2580	24 Months	3000
4	Construction Of Road From Samaro Kunri Mir Lutuf Ali Talpur Road To Otaque Raffique K.K Mile 0/0-0/7 (1.40 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	8.4335	0.4220	24 Months	3000
5	Construction Of Road From Samaro Kunri Road To Village Haji Jani Kapri Mile 0/0-0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/1 (0.20 Kms)	1.8815	0.0940	24 Months	3000
6	Construction Of Road From Samaro Umerkot Kamal Kapri Road To Village Haji Iqbal Khan Kapri Mile 0/0-0/1+330 (0.30 Kms)	2.9033	0.1450	24 Months	3000
7	Reconditioning Of Road From Mirpurkhas Umerkot (Soofi Shakh To Nanaksar Road) Mile 0/0 - 2/4 (4.00 Kms) Phase-III Mile 1/1 - 1/5 (0.80 Kms)	3.7710	0.1890	24 Months	3000
8	Reconditioning Of Road From Kunri Chur Kunri Road @ Point Mian Saleem Factory To Marvi Colony Bustan Mile 0/0-0/4 (0.80 Kms)	3.5829	0.1790	24 Months	3000
9	Reconditioning Of Road From Mirpurkhas Umerkot Haji Suleman Rajar (Atal Rajar) Road Mile 0/2-0/6 (0.80 Kms) In Portions	3.9000	0.1950	24 Months	3000
10	Reconditioning Of Road From Mirpurkhas Umerkot Road To Anwer Palli Via Haji Fateh Mohammad Rajar Road Mile 0/0-0/5+330 (1.10 Kms)	5.0000	0.2500	24 Months	3000
11	Construction Of Road From Mirpurkhas Umerkot Chhor Road @ Point Fauji Battha Road To Village Walhar Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0-0/4+100 (0.81 Kms)	6.0000	0.3000	24 Months	3000
12	Construction Of Road From Mir Hassan Yousuf Chandio Road To Village Shah Baig Chandio Road Mile 0/0-0/2 (0.40 Kms)	3.0000	0.1500	24 Months	3000
13	Construction Of Road From Soofi Dhoronaro Road To Otaque Rana Iqbal Mile 0/0-0/2+330 (0.50 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms)	3.5000	0.1750	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
14	Construction Of Road From New Chhor Parchi-Ji-Veri Jhalu Jo Chanuro Road To Village Mubarik Soomro Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/3+115 (0.69 Kms)	6.0000	0.3000	24 Months	3000
15	Construction Of Road From Mirpurkhas Umerkot Allah Rakhio Mangrio Via Khan Sahib Atta Mohammad Palli To Manzoor Palli Road To Otaque Manzoor Palli Mile 0/0-0/2+330 (0.50 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms)	3.5000	0.1750	24 Months	3000
16	Construction Of Road From Kunri Cheel Bund Mir Mohamamd Shah Lal Shah Road To Village Lal Shah Mile 0/2+330-0/5 (0.50 Kms)	3.5000	0.1750	24 Months	3000
17	Construction Of Road From Umerkot Cheel Bund Okraro Panwhar Road To Village Jan Mohammad Solangi Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.1125	0.2060	24 Months	3000
18	Construction Of Road From Bodar Farm Kunri Asian Bank Road To Village Iqbal Kalar Mile 0/0-0/3 (0.60 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms)	3.5000	0.1750	24 Months	3000
19	Construction Of Road From Bodar Farm Kunri Asian Bank To Ch. Shoukat Ch. Umer Din Road To Village Ch. Akram Mile 0/0-0/1+330 (0.30 Kms)	2.7552	0.1380	24 Months	3000
20	Construction Of Road From Din Mohammad Talpur Road To Village Haseeb Ali Khaskheli (Otaque Soofi Orangzeb) Mile 0/0-1/7 (3.00 Kms) Phase-I Mile 0/0-0/3+330 (0.70 Kms)	5.0000	0.2500	24 Months	3000
21	Construction Of Road From Mirpurkhas Umerkot To Village Abdul Sami Rajar Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms)	3.5000	0.1750	24 Months	3000
22	Construction Of Road From Bustan Bye Pass Old Kunri To Connect Nabisar Thar Road To Kirshna Colony Mile 0/0-0/2+330 (0.50 Kms)	4.0000	0.2000	24 Months	3000
23	Reconditioning Of Road From Talhi More To Darelo Road Mile 0/0-4/4 (7.20 Kms) Phase-III Mile 1/5 - 2/2 (1.00 Kms)	4.0000	0.2000	24 Months	3000
24	Construction Of Road From Nabisar Road Nabisar Thar - Dargah Malook Shah Road To Connect Sanwar Tail i/c Approach Dargah Malook Shah Mile 0/0-0/3 (0.60 Kms)	5.4831	0.2740	24 Months	3000
25	Construction Of Road From Bodar Farm Kunri @ Palli More To Cheema Farm Mile 0/0-2/0 (3.22 Kms) I/C 8 Rft Bridge Phase-IV Mile 1/7-2/0 (0.20 Kms)	3.2620	0.1630	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
26	Construction Of Road From Main Shadi Palli Road To Village Haji Abdul Khalid Panhwar Mile 0/0-0/4 (0.80 Kms)	6.547	0.3270	24 Months	3000
27	Construction Of Road From Pithoro Chowk to village Haji Zahid Mari Mile 0/0-0/2 (0.40 Kms)	2.0823	0.1040	24 Months	3000
28	Construction Of Road From Mirpurkhas Umerkot Road To Village Haji Essa Shar Mile 0/0-0/3+330 (0.70 Kms) Phase-II Mile 0/1-0/3+330 (0.50 Kms)	4.261	0.2130	24 Months	3000
29	Construction Of Road From Pucca More Bilawal Lashari Darelo Road To Village Nawaz Ali Chandio Mile 0/0-0/3 (0.60 Kms) Phase-I Mile 0/0-0/2+200 (0.44 Kms)	3.6893	0.1840	24 Months	3000
30	Construction Of Road From Talhi More Darelo Khair Mohammad Chandio Road To Village Khair Mohammad Chandio Mile 0/0-0/4 (0.80 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.0000	0.2000	24 Months	3000
31	Construction Of Road From Bustan Nabisar Gul Zaman Mataro Chandio Road To Village Mataro Chandio Mile 0/5-1/1 (0.80 Kms) Phase-II Mile 0/5-0/7+330 (0.50 Kms)	4.0000	0.2000	24 Months	3000
32	Construction Of Road From Kunri More Jhango Hayat To Ch. Umer Din Gapno Road To Village Ch. Abdul Aziz Gapno Mile 0/0-1/2 (2.00 Kms) Phase-I Mile 0/0-0/3 (0.60 Kms)	4.6292	0.2310	24 Months	3000
33	Construction Of Road From Samaro Kunri @ Padhrio Farm Road To Village Kamil Khan Khaskheli Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.0000	0.2000	24 Months	3000
34	Construction Of Road From Kunri Nabisar Thar Road To Village Ch. Abdul Sattar Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.4648	0.2230	24 Months	3000
35	Construction Of Road From Mir Mori Darelo Gugh Mori Road To Village Mohammad Rahim Chandio Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/2+330 (0.50 Kms)	4.0000	0.2000	24 Months	3000
36	Construction Of Road From Bustan Nabisar @ Point 4/2 To Connect Bund Road (Remaining Portion) Mile 0/0-0/1+100 (0.21 Kms)	2.0175	0.1010	24 Months	3000
37	Construction Of Road From Samaro Umerkot @ Sher Mohamamd Dhonkai Road To Village Paryal Khaskheli Mile 0/0-0/2 (0.40 Kms)	3.4241	0.1710	24 Months	3000
38	Construction Of Road From Samaro Umerkot Road - Murad Sanjrani Road Village Nazeer Ahmed Solangi Mile 0/0-0/1 (0.20 Kms)	1.8825	0.0940	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
39	Construction Of Road From Mirpurkhas Umerkot Road To Village Mir Mohammad Banglani (Zahid Hussain Banglani) Mile 0/0-0/3 (0.60 Kms) Phase-I Mile 0/0-0/2 (0.40	4.0292	0.2010	24 Months	3000
40	Construction Of Road From Samaro Bacha Bund Road To Village Kheto Malhi Mile 0/0-0/2 (0.40 Kms)	3.1749	0.1590	24 Months	3000
41	Construction Of Road From Samaro Bacha Bund Road To Village Iftekhar Ali Khaskheili Mile 0/0-0/2 (0.40 Kms)	3.9239	0.1960	24 Months	3000
42	Construction Of Road From Mirpurkhas Umerkot Road To Village Khabar & Photo Bheel Mile 0/0-0/2 (0.40 Kms)	3.5424	0.1770	24 Months	3000
43	Construction Of Road From Dhoronaro Umerkot Road Via Rana Jagir To Fakir Naseer Rajar Road To Village Qasim Chopan Mile 0/0-0/1 (0.20 Kms)	1.895	0.0950	24 Months	3000
44	Construction Of Road From Samaro Bacha Bund Road @ Point Majeed Jan Sarhandi Road To Village Ch. Aslam Arain Mile 0/0-0/3 (0.60 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms)	3.6845	0.1840	24 Months	3000
45	Construction Of Road From Samaro Bacha Bund - Haji Mohabbat Birohi Road To Village Ahmed Khan Birohi Mile 0/0-0/1 (0.20 Kms)	1.8856	0.0940	24 Months	3000
46	Construction Of Road From Hoondo Arisar Road To Village Abdul Wahid Arisar Mile 0/0-1/7 (3.00 Kms) Phase-II Mile 0/5-0/7 (0.40 Kms)	3.4417	0.1720	24 Months	3000
47	Construction Of Road From Mirpurkhas Umerkot Road To Village Hyder Shar (Bhai Khan Shar) Mile 0/0-0/4 (0.80 Kms) Phase-I Mile 0/0-0/1 (0.20 Kms)	1.653	0.0830	24 Months	3000
48	Construction Of Road From Mirpurkhas Umerkot - Saindad Railway Station Road To Village Ch. Anwer Mile 0/0-0/1+330 (0.30 Kms)	2.7136	0.1360	24 Months	3000
49	Construction Of Road From Dargha Pithoro Waris Nohri Road To Village Rehmatullah Nohri Mile 0/0-0/1 (0.20 Kms)	1.8431	0.0920	24 Months	3000
50	Construction Of Road From Kot Gulam Mohammad Samaro Road To Village Kharoro Khaskheli (Ismail Sheedi) Mile 0/0-0/1+330 (0.30 Kms)	2.4892	0.1240	24 Months	3000
51	Construction Of Road From Samaro Bacha Bund - Qasim Unar Road To Village Akram Unar Mile 0/0-0/2 (0.40 Kms)	3.5143	0.1760	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
52	Construction Of Road From Mirpurkhas Umerkot Haru Mal Malhi Road To Village Vishno Kolhi & Oad Paro Mile 0/0-0/1+330 (0.30 Kms)	2.7076	0.1350	24 Months	3000
53	Construction Of Road From Umerkot Cheel Bund (Kunri Road) To Hotu Kolhi Via Village Bhoora Lal Bheel, Jaimal Kolhi, Roopo Bheel Paro & Khenro Bheel Mile 0/0-0/7 (1.40 Kms) Phase-I Mile 0/0-0/5 (1.00 Kms)	8.7778	0.4390	24 Months	3000
54	Construction Of Road From Samaro Umerkot - Haji Baqa Palli Road To Otaque Haji Baqa Palli Mile 0/0-0/3+330 (0.70 Kms) Phase-I Mile 0/0-0/2 (0.40 Kms)	4.5227	0.2260	24 Months	3000
55	Constructoin Of Road From Umerkot Chacharo Road @ Point Morasio Check Post To Village Dhalu Jo Tar Mile 0/0-5/4 (8.80 Kms) Phase-III Mile 1/6-2/0 (0.40	6.0628	0.3030	24 Months	3000
56	Construction Of Road From Pandhi Chachar Road To Village Khair Mohammad Palli Mile 0/0-0/5 (1.00 Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms)	2.8011	0.1400	24 Months	3000
57	Construction Of Road From Samaro Umerkot Muniume Palli More Jhango To Ch. Shahabuddin Road To Otaque Jan Mohammad Palli To Connect Ch. Mushtaque Road Mile 0/0-0/6+330 (1.30 Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms)	2.7634	0.1380	24 Months	3000
58	Constructoin Of Road From Hadakar To Okraro Chania Via Jarkheri Mile 0/0-9/3 (15.09 Kms) Phase-II Mile 0/4-0/5+330 (0.30 Kms)	7.428	0.3710	24 Months	3000
59	Construction Of Road From Umerkot Chachro Bye Pass Road To DPO Office (Remaining Portion) Mile 0/3-0/6 (0.60 Kms)	3.0044	0.1500	24 Months	3000
60	Construction Of Road From Umerkot Kolhi Daro Road To Kolhi Paro, Bheel Paro & Kehri Paro Road Mile 0/0-0/6 (1.20 Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms)	2.5293	0.1260	24 Months	3000
61	Construction Of Road From Samaro Umerkot Bhadeli Road To Menghwar Paro Bhadeli Mile 0/0-0/3 (0.60 Kms) Phase-I Mile 0/0-0/1+330 (0.30 Kms)	2.7347	0.1370	24 Months	3000
62	Construction Of Road From Umerkot Cheel Bund Janhero Road To Sadhu Mal Menghwar Paro Mile 0/0-0/1+240 (0.27 Kms)	2.6835	0.1340	24 Months	3000
63	Construction of Helipad Head Quarter Umerkot @ Point Chachro Bye Near Vehro Road (i/c Road Approach) Mile 0/0-0/1	5.8220	0.2910	24 Months	3000

S.#	NAME OF SCHEME	ESTIMATED COST	EARNEST MONEY 5%	COMPLETION PERIOD	TENDER FEE
64	Construction Of Road From Mir Mori Darelo Road To Village Mohammad Yousif Chandio Mile 0/0-0/6 (Remaining work)	3.5000	0.1750	24 Months	3000
65	Construction Of Road From Bustan Nabisar Shah Baig Rind To Javed Jatt, Ch. Fazal Illahi And Azam Jatt To Village Javed Jatt Mile 0/0-1/0 (Remaining work)	8.0000	0.4000	24 Months	3000

Copy forwarded to:-

1. The Deputy Commissioner District Umerkot for favour of kind information.
2. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No: 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and Sindhi
3. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
4. The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
5. The Superintending Engineer Works & Services Department District Umerkot.
6. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
7. Drawing Branch/Correspondence Branch, Notice Board.
8. The Divisional Accounts Officer (Local) for information.
9. Government of Sindh Website www.sindh.gov.pk Secretary Information Technology Department Government of Sindh Karachi Building No. 6, 1st Floor Sindhe Secretariate.
10. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariate 4-A, Court Road, Karachi. Website www.pprasindh.gov.pk.


EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT