KARACHI WATER AND SEWERAGE BOARD
J OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) MALIR TOWN

NOTICE INVITING TENDER THROUGH AUTHORITY WEBSITE

1. (KW&SB) invites sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis from
interested Contractors/firms.

List of Works
S.No.| Name of Work Estimated | Bid Tender | Time of '
Cost (in Security | Fee Completion
Rs, in
L — Million

1- PROVIDING AND SUPPLYING OF
BAMBOOS FOR THE MAINTENANCE
OF SEWERAGE SYSTEM 2017-18 AT
DIFFERENT UC’S FOR MALIR TOWN

IN THE JURISDECTION OF MALIR 2% offer (10)
| TOWN (SEW) Rs,2,47,422 | Rate Rs,500 | Ten Days
2. Eligibility:- Valid Registration with income Tax, SRB.
3. MeEhod of Procurement:- Single Stage Single Envelope.
4. Bidding / Tender Documents:-
(i) Issuance: Documents will be issued 1% day of hosting / uploading NIT on authority

website to ©F ~0)~20/% from the office of the Accounts Officer Revenue situated at 1%
Floor KW&SB Head Office near Civic Center Gulshan-E-Igbal Karachi.

(ii) Submission Date:- /2 -02-20/§ 2:00 P.M

(iii) Opening Date:- )2 -~02- Jo¥ 2:30P.M

(iv) Place of Opening:- the tender will be opening by procurement Committee-1 at office
of the Director Design & Estimate Situated at Block-17 Gulshan-e-Igbal Near COD Filter
Plant Karachi.

(v) Un-responded tenders will be again issued/Submitted/opened on following dates:-
2™ Attempt:- (a) Issue date /3-0>-)o/8  to >Dnol- Yo/¥ : (b) Submission & opening
date 2F-02-~ 20!¥.
5. Source of Funding:- KW&SB Own Funded
6. Terms Conditions:-
(a) Under Following Terms Conditions:-

o Tender and bidding documents can be seen & download from SPPRA website
http://www.pprassindh.gov.pk

o The participants must quote the rates both in words and figures, along with Telephone
Numbers, Mobile Numbers, postal address, Fax number must be mentioned in bids.

« If any inconvenient situation created in the city or Govt. will announce any holiday on
opening date of tender shall be submitted / opened on the next working day at same
time & same venue.

e Conditional tender or tenders from debarred Contractor shell not be accepted and shell
be treated as rejected and invalid then & there.

e Offer should be received in sealed cover.

* Bid must be in sealed cover.

e In case of any required information work to the concerned officer as per item No.2 may
be contact to undersigned or may be visited.

(b) Bid validity Period:- (90) Days

(¢) Procuring Agency reserves the rights to reject all or any bids subject to relevant
provision of SPPRA Rules-2010 (Amended-2017).

(d) Responsive Bidder is required to submit following documents with bid:

(1) List of similar assignments at least 2 Nos. work order required with
similar cost and nature of the above work for the last 3 years.
(i)  Minimum Turnover last three years at least Rs, 01 Million
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cvuns KARACHI WATER & SEWERAGE BOARD
% HUMAN RIESOURGES DEVELOPMENT AND ADMINISTRATION DEPARTMENT ,
H.TY‘ PHONE NO. 021 - 99231464 - 021 -+ 99231463 ; \
/”am“‘/ }
No. KW&SB/D.M. D/HRDA/ 259 Dated: 23" November, 2016 ;
CORRIGENDUM
In pursuance of office order No. KWESR/D.M.D/HRD&A/S19, dated 1
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum  No. ‘
KWESB/HRDEA/D.M D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., AG. Siadh may be read as Mcmber instead of Sr. Director (HRM),
KMC as Member, z
’ This issues with m dpprovdl of Ivldnagmj Director, KW&SB.
v %
[ 72k
< g 11 W—é }
Dy. Managlng Director ( |R}D&)<) :
KW&SB *
RISTRIBUTION - |
. Dy. Managing Direclor (TS) KWE&ESI
2. Dy. Managing Director (Planning) KW&SB _ ;
3. Sr. Directer (Finance), KW&SB / Convener Committee. _ E
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. %
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. '
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (') KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB
14.A0 (ESTT) KW&SB

i
L"‘

. Office Copy.
.Master File.

>

e o Monaging Director, KWE&SH
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The Procurement Committee-! is re-constiluted as per Rule-07 of Smdl
Public Procurement Rules-2010, for performing the funclions prescnbed m
Rule-08 of Rules ibid for the works for which cvaluation report required to be
hoisted on Sindh Public Procurement Authority 25 under:

-~

Chif Enginear fwae] oF | OTEE psition in P.C

. . !(‘Mt"ié-&g ('\"\'&3) No. : . L
e to . 5§72 Lol | Director Design & Estimate _ ~ " | Convener ! Chairman
Sttt Now "y r.2 Superintending Engineer (Concerned) Member

n.)':eu;-—-—.-/gfw/rt_. 3. | Representative of D.G. (TS), KMC _ ___ | Member

O

4. ' Representative of Finance Advisor, KMC | Member

5. 1 AO./D.AQC. T AAQ. (Concerncd] " '{ MemberiSccretary
The office of the Director Design shall be headguarter for Procurement
Commiitee-. .

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010.
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o jw«s - " SR. DIRECTOR (HR:
g j ; o g oY KW&SB .
DISTRIBUTION (s f %i 197 V&T 4 cE WIS

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB

2. Dy. Managing Director. {Planning) / C.E. (IPD) KW&SB :
\3—Chief Engineer (W/S) KW&SB : ‘
Director Design & Estimate/Gonvener / Chairman Commitlee.
All Members of the Committee.
St. Director (Finance) KW&SB My . Me

Director (IT) KW&SB .
Director (1&C) M.D Sectt: KW&SB ot ™
. Staff Officer to Vice Chairman, KW&SB : wa i
. 10.AD (LFA) KW&SB :
11.AO (ESTT) KW&SB ; g v
! 12.AO (Budget; KW&SB _ DY T S i
' 13.1A0-Il KWESB o R
a } 14. Office Copy.
:  15.Master File.
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‘ i ¢.c. to Managing Directar, KW&SE
00-2016 :
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.S.B

' S. No | Description of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017-
(where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
Q1 Q2 Q3 Q4
1 | Head of A/C-P023-11
Supply Of Consumable Material Nil Nil Nil 0.10 Million NON (ADP) Nil Nil 0.10 Nil Nil
(M)
2 Head of A/C-P023-13 0.50 Million
SUPPLY OF BAMBOOS Nil 0.50 Nil Nil
(M)
) PROVIDING “AND SUPPLYING OF
BAMBOOS ~~ FOR THE
MAINTENANCE ~ OF . SEWERAGE List List Oct Apr
SYSTEM~2017-18 AT DIFFERENT | Attached | Attached [10:247.(M) NON (ADP) SSE Nil | 0.247 | Nil 2.53
UC'S-FOR-MALIR TOWN IN THE \ (M) (M)
JURISDECTION-OF MALIR TOWN s
3 Head of A/C-P023-17 10.25 Million
m REPLACEMENT OF OoLD
” DAMAGED LINES AND REPAIRING
OF LEAKAGES
(i) Emergent Desilting Of 30" Dia
Sewerage Line By Winching
Machine From Malir City To List List Oct Feb Apr
Khumaini Hospital For Area Of | Attached | Attached | 0.990 (M) NON (ADP) SSE Nil 0990 | 550 | 3.76

Jaffer Tayyar & Other Immam
Bargh Procession Routs For
Muharram-Ul-Harram Malir Town

(M) | (M) | (M)
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pescription of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017- |
(where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method
[ e) Applicable) | Millions)
[ Q1 Q2 | a3 | a4
(ii) Emergent Desilting Of 30” Dia
Sewerage Line By Winching
Machine From Nade Ali To Urdu | Ljst List Oct | Feb | Apr
Nagar For Area Of Ammar Yasir | Attached Attached | 0.987 (M) NON (ADP) SSE Nil 1.977 1 5.00 | 3.273
Immamia Immam Bargh & Other M) | (M) | (M)
Immam Bargh Procession Routs T
For Muharram-Ul-Harram Malir T
(iii) Emergent  Desilting Through /
Winching Of 18" & 24" Dia /
Ammar  Yasir Phase-1 And List List Oct Feb Apr
Surrounding Of Immam Bargh | Attached | Attached 0.963 (M) ; NON (ADP) SSE Nil 294 | 500 | 231
And Markazi Imam Bargh Of Jaffer (M) (M) | (M)
Tayyar Procession Routs For
Muharram-Ul-Harram Malir Town
(iv) DESILTING OF 30” & 24” DIA Feb
SEWERAGE LINE BY WINCHING AT Oct 5.00 Apr
URDU NAGER AND LIAQUAT List List 3.87 ;\: 1.38
MARKET AREAS, MALIR TOWN Attached Attached 0.930 (M) NON (ADP) SSE Nil (M) (M)
(v) EMERGENT SUPPLYING & FIXING \ Feb
OF RCC RING SLABS AT DIFFERENT Oct 4.00 Apr
uc’s NO. 34,56,10 & 11 AT List List 4.862 : 1.38
MALIR TOWN Attached | Attached | 0.992 (M) NON (ADP) SSE Nk | o | ™M )
(vi) CLEANING OF 30” DIA TRUNK
SEWER THROUGH WINCHING ot | Fe0 | ap
FROM MOHABBAT NAGAR TO List List 5.855 3.00 1.395
JINNAH SQUARE MALIR TOWN Attached | Attached | 0.993 (M) NON (ADP) SSE Nil m | ™M M)
(vii) EMERGENT SUPPLY AND FIXING
OF RCC RING SLABS AT IMAM | Oct | Feb | Apr
BARGHA PROCESSION ROUTS FOR | List | List 6.842 | 2.00 | 1.408
MUHARRAM-UL-HARRAM  IN | Attached | Attached | 0.987 (M) NON (ADP) SSE N L) | ) | o)
DIFFERENT UC'S MALIR TOWN |
—_— S A .
1. The Superintending Engineer (D&E), KW&SB, (Convener/Chairman). ,
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_escription of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed
o (where | Unit Cost | Total Cost | Allocated (In | (ADP/No-ADP Procurement
Applicabl | (where (in Millions) Method
‘ e) _| Applicable) | Millions) | S R
4 (H A/C-P023-18 2050Milllon |
SEWERAGE LINES
(i) Emergent Replacement Of 12" & SR N P R
8" Dia Sunk Down / Damaged &
Chocked Different Portion At List List
Indus Mehran Pak Kusar Town | Attached | Attached | 0.969 (M) NON (ADP) SSE
UC-4 Malir Town - ) o
(ii) EMERGENT DESILTING OF 24" DIA N Y D B ‘ )
SEWERAGE LINE BY WINCHING AT
KDA MOR TO DHAKHANA List List
SHAHEED CHOWK UC NO.04 | Attached | Attached | 1.535 (M) NON (ADP) SSE
MALIR TOWN B
(i) | EMERGENT DESILTING OF 15” DIA | ‘ i - - .
& 18” DIA SEWERAGE LINE BY
WINCHING AT JINNAH SQUARE List List
TO AMMAR YASIR PHASE-1 & 2 | Attached | Attached 1,521 (M) NON (ADP) SSE
UC NO.05 & UC-11 MALIR TOWN B
(iv) Emergent Replacement of 30" Dia o
Sunk Down Portion at Liaquat
Square and Replacement of 12” & List List
8” Dia Damaged & Chocked RCC | Attached Attached | 0.976 (M) NON (ADP) SSE
Sewerage Line at Malir Town
(v) EMERGENT REPLACEMENT OF 12”
& 8” DIA DAMAGED & CHOCKED
RCC PIPE LINE AT MOHAMMADI List List
DEERA IMAM BARGAH UC-06 | Attached | Attached | 0.949 (M) NON (ADP) SSE

AND PROCESSION ROUTS OF
MUHARRAM UL HARRAM MALIR
TOWN

[ Timing of Procurement 2017-

2018
a1 [ @ | a3
Oct Feb
0.969 | 10.00
Nil (M) (M)
Oct Feb
1.535 | 9.434
Nil (M) (M)
Oct Feb
3,056 | 8,540
Nil (M) (M)
Feb
Oct | 9.468
Nil 4,032 (M)
‘ (M)
Oct Feb
Nil 4,981 | 10.00
(M) (M)

Apr
9,531
(M)

Apr
9.531
(M)

Apr
8.904
(M)

Apr
7.00
_ (M)

Apr

5519
(M)
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Jtion of Procurement Quantity | Estimated | Estimated Funds Sources of Funds | Proposed Timing of Procurement 2017-
| weserlf (where | Unit Cost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
had Applicabl | (where (in Millions) Method
- e) Applicable) Millions)
- T Q1 Q2 Q3 Q4
(v) | EMERGENT REPLACEMENT OF 127 | ]
& 8” DIA DAMAGED & CHOCKED
RCC PIPE LINE AT CRYSTAL List List Oct | Feb | Apr
BANGLOWS MODEL COLONY UC- | Attached Attached | 0.976 (M) NON (ADP) SSE Nil ] 5.957 | 9.50 | 5.043
02, PROCESSION ROUTS OF (M) | (M) [ (M)
MUHARRAM UL HARRAM MALIR
| TOWN
(vil) | EMERGENT REPLACEMENT OF 30" Feb
DIA° RCC MAIN TRUNK SEWER Oct 950 | Aer
LINE AT MALIR HUALT BRIDGE TO | List List 6.913 ) | 3587
| HASCOL PUMP MALIR TOWN Attached | Attached | 0.956 (M) NON (ADP) SSE Nil (M) (M)
(viii) | EMERGENT REPLACEMENT OF 12" Eos
DIA & 8" DIA RCC PIPE LINE AT oct | g5 | Apr
“H” AREA MASJID AQSA AND “H” |  (ist List 7.893 M) | 3107
AREA UC-04 MALIR TOWN Attached | Attached | 0.980 (M) NON (ADP) SSE Nil (M) (M)
(ix) | EMERGENT DESILTING OF 24" DIA
SEWERAGE LINE BY WINCHING AT
KDA MOR TO DAKHANA SHAHEED oct | Feb
CHOWK UC-04 MALIR TOWN | List List 9.428 | 70 | 354,
SEWERAGE Attached | Attached | 1.535 (M) NON (ADP) SSE Nil M | M (M)
() | EMERGENT DESILTING OF 15" &
18" DIA SEWERAGE LINE BY
WINCHING AT JINNAH SQUARE
TO AMMAR YASIR PHASE-1,8,2 oct | Feb
UC-05 & UC-11 MALIR TOWN | List List
l]llﬁmm,érmm»rom Attached | Attached 1.521 (M) E SSE
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—rion of Procurement Quantity gmﬁ// Q
_rescriP L (where Unit Cost : H.:”mﬁma Funds . Sources of Funds Proposed Timing of Procurement 2017- D
- Applicabl (where :o al Cost | Allocateq (in | (ADP/No-ADP Procurement | 2018 m
/ - n Millions) Method
] —
(xi) | EMERGENT = REPLACEMENT OF /r//r/ =2
/ \ BADLY COLLAPSED SUNK Dowp 2
___ | OF 36" DIA RCC SEWER MmN 5
M | TRUNK AT HAJI SHUKHIO GOTH S
w | AND RESTROATION  of N
M | SEWERAGE FLOW By DEPLOYING
| WINCHING MACHINE  On List List
| | EFFECTED PORTION OF yc.1o Attached | Attached | 1.845 (M) NON (ADP) Sk
_ . MALIR TOWN
| (xii) | REPLACEMENT  oOF BADLY
w | COLLAPSED SUNK DOWN OF 24”
m | DIA RCC SEWER LINE AT
” | MOINABAD  PHATAK  MODEL
, | COLONY UC-01 & RESTORATION
OF SEWERAGE FLOW By 297
__ | DEPLOYING WINCHING MACHINE List List N ™ | vy | )
m | UC-01 MODEL COLONY, MALIR | Attached | Attached 0.988 (M) NON (ADP) SSE i
.| TOWN _ Oct | Feb | Apr
| (xiii) | EMERGENT REPLACEMENT OF 12 . et 14.785| 3.742 | 2.00
_W | DIA AND 8~ DIA RCC PIPE LINE AT | List Nil M | M| m)
__ | “A” AREA UC-06 MALIRTOWN | Attached | Attached | 0.985 (M) NON (ADP) SSE ! (M)
| (xiv) | EMERGENT REPLACEMENT OF 12" Feb
__ | DIA AND 8" DIA DAMAGED | Oct 300 | APT
CHOCKED RCC PIPE LINE AT M et 1s.731) 300 | 177
w List i M
| MUSLIMABAD &D-1 >x_m‘> uc-o4 Attached | Attached | 0.946 (M) NON (ADP) SSE Nil (M) (M)
| KHPKRAPAR MALIR TOW _
' (xv) | EMERGENT REPLACEMENT OF 12 Feb |
| DIA AND 8 DIA DAMAGED Org| 200 | APT
| CHOCKED RCC PIPE LINE AT _ et ) Hﬂw LU i
| IMAMIA, BARGHA KHOKRAPAR He Attached | 0.977 (M) ~_NON (ADP) SSE Ni JEE
| “H” AREA UC-04 MALIR TOWN Attached




,

|

,

|

|

2

ion of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017-
(where Unit Cost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
| a1 | a2 | a3 | aa |
EMERGENT REPLACEMENT OF 12”
DIA AND 8” DIA DAMAGED
CHOCKED RCC PIPE LINE AT
BAITULLAH IMAM BARGHA UC-12 ot feb o
% AND PROCESSION ROUTS OF o pﬁ._% o
RAM-UL-HARRAM MALIR List List ) M "
| ,_7.\_Or,_\-<._nx Attached | Attached | 0.937 (M) NON (ADP) SSE Nil (M) M)
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