KARACHI WATER AND SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) MALIR TOWN

NOTICE INVITING TENDER THROUGH AUTHORITY WEBSITE

1. (KW&SB) invites sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis from
interested Contractors/firms.

List of Works
S. No.| Name of Work Estimated Bid Tender | Time of
Cost (in Security | Fee Completion
Rs, in
Million

1- EMERGENCY REPLACEMENT OF 12"
DIA° AND 8" DIA DAMAGED
CHOCKED RCC PIPE LINE AT

IMAMIA IMAM BARGHA
KHOKRAPAR “H” AREA UC-04, 2% offer (10)
MALIR TOWN Rs,9,77,938 | Rate Rs,1000 | Ten Days
2. Eligibility:- Valid Registration with income Tax, SRB.
3. Method of Procurement:- Single Stage Single Envelope.
4. Bidding / Tender Documents:-
(i) Issuance: Documents will be issued 1* day of hosting / uploading NIT on authority
website to /¥ -0%+~3/3 from the office of the Accounts Officer Revenue situated at 1
Floor KW&SB Head Office near Civic Center Gulshan-E-Igbal Karachi.
(ii) Submission Date:- /30 2-20/’ 4 2:00 PM
(iii) Opening Date:- /3"-0%~ 10/ 2:30 P.M
(iv) Place of Opening:- the tender will be opening by procurement Committee-1 at office
of the Director Design & Estimate Situated at Block-17 Gulshan-e-Igbal Near COD Filter
Plant Karachi.
(v) Un-responded tenders will be again issued/Submitted/opened on following dates:-
2nd Attempt:- (a) Issue date /602 ~29/§ to 03 -03- Jo/g: (b) Submission & opening
date 93 -03- 20/ & .
5. Source of Funding:- KW&SB Own Funded

6. Terms Conditions:-
(a) Under Following Terms Conditions:-

e Tender and bidding documents can be seen & download from SPPRA website
http://www.pprassindh.gov.pk

e The participants must quote the rates both in words and figures, along with Telephone
Numbers, Mobile Numbers, postal address, Fax number must be mentioned in bids.

¢ If any inconvenient situation created in the city or Govt. will announce any holiday on
opening date of tender shall be submitted / opened on the next working day at same
time & same venue.

¢ Conditional tender or tenders from debarred Contractor shell not be accepted and shell
be treated as rejected and invalid then & there.

e Offer should be received in sealed cover.

e Bid must be in sealed cover.

¢ In case of any required information work to the concerned officer as per item No.2 may
be contact to undersigned or may be visited.
(b) Bid validity Period:- (90) Days
(c) Procuring Agency reserves the rights to reject all or any bids subject to relevant

provision of SPPRA Rules-2010 (Amended-2017).
(d) Responsive Bidder is required to submit following documents with bid:
(1) List of similar assignments at least 2 Nos. work order required with
similar cost and nature of the above work for the last 3 years.
(ii)  Minimum Turnover last three years at least Rs, 01 Million
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cvuns KARACHI WATER & SEWERAGE BOARD
% HUMAN RIESOURGES DEVELOPMENT AND ADMINISTRATION DEPARTMENT ,
H.TY‘ PHONE NO. 021 - 99231464 - 021 -+ 99231463 ; \
/”am“‘/ }
No. KW&SB/D.M. D/HRDA/ 259 Dated: 23" November, 2016 ;
CORRIGENDUM
In pursuance of office order No. KWESR/D.M.D/HRD&A/S19, dated 1
22-10-2015 regarding constitution of Complaint Redressal Committee (CRC)
for compliance of Rule-31 of SPPRA, and Corrigendum  No. ‘
KWESB/HRDEA/D.M D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan,
D.A.O., AG. Siadh may be read as Mcmber instead of Sr. Director (HRM),
KMC as Member, z
’ This issues with m dpprovdl of Ivldnagmj Director, KW&SB.
v %
[ 72k
< g 11 W—é }
Dy. Managlng Director ( |R}D&)<) :
KW&SB *
RISTRIBUTION - |
. Dy. Managing Direclor (TS) KWE&ESI
2. Dy. Managing Director (Planning) KW&SB _ ;
3. Sr. Directer (Finance), KW&SB / Convener Committee. _ E
4. Chief Engineer, Korangi, KW&SB / Member/Secretary. %
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member. '
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (') KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-Il), Jamshed Town, KW&SB
13.AD (LFA) KW&SB
14.A0 (ESTT) KW&SB

i
L"‘

. Office Copy.
.Master File.

>

e o Monaging Director, KWE&SH
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QrrIcE ORPRER

The Procurement Committee-! is re-constiluted as per Rule-07 of Smdl
Public Procurement Rules-2010, for performing the funclions prescnbed m
Rule-08 of Rules ibid for the works for which cvaluation report required to be
hoisted on Sindh Public Procurement Authority 25 under:

-~

Chif Enginear fwae] oF | OTEE psition in P.C

. . !(‘Mt"ié-&g ('\"\'&3) No. : . L
e to . 5§72 Lol | Director Design & Estimate _ ~ " | Convener ! Chairman
Sttt Now "y r.2 Superintending Engineer (Concerned) Member

n.)':eu;-—-—.-/gfw/rt_. 3. | Representative of D.G. (TS), KMC _ ___ | Member

O

4. ' Representative of Finance Advisor, KMC | Member

5. 1 AO./D.AQC. T AAQ. (Concerncd] " '{ MemberiSccretary
The office of the Director Design shall be headguarter for Procurement
Commiitee-. .

The Concerned Superintending Engineer shall maintain the record of
Procurement proceedings as required under Rule-9 of SPPRA-2010.
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g j ; o g oY KW&SB .
DISTRIBUTION (s f %i 197 V&T 4 cE WIS

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB

2. Dy. Managing Director. {Planning) / C.E. (IPD) KW&SB :
\3—Chief Engineer (W/S) KW&SB : ‘
Director Design & Estimate/Gonvener / Chairman Commitlee.
All Members of the Committee.
St. Director (Finance) KW&SB My . Me

Director (IT) KW&SB .
Director (1&C) M.D Sectt: KW&SB ot ™
. Staff Officer to Vice Chairman, KW&SB : wa i
. 10.AD (LFA) KW&SB :
11.AO (ESTT) KW&SB ; g v
! 12.AO (Budget; KW&SB _ DY T S i
' 13.1A0-Il KWESB o R
a } 14. Office Copy.
:  15.Master File.
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‘ i ¢.c. to Managing Directar, KW&SE
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018
DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B
g Description of Procurement , Quantity | Estimated | Estimated | Funds | Sources of Funds | Proposed | Timing of Procurement 2017-
| | (where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP wnaﬁ__aama | 2018
[ Applicabl | (where | (in | Millions) | | Method | W_
= w e) _ Applicable) ﬁ Millions) | [ m ‘l__
| ; _ _ 1 |
1 | Head of A/C-PO23-11 | | | ! L a1 | 2 | @ | a4 |
| . | . | | ! , |
Supply Of Consumable Material Nil _ Nil [ Nil M 0.10 Million ﬁ NON (ADP) ! Nil | Nil | 0.10 W Nil w Nil
2 head of A/CP023-13 ” ~ w 0.50 Million w ) w J
SUPPLY OF BAMBOOS | m M Nil | 050 | Nl | NI |
3 | Head of A/CPOZ317 w — (M) | |
10.25 Million | w m,
REPLACEMENT OF OoLD ‘ _
DAMAGED LINES AND REPAIRING
OF LEAKAGES
(i) Emergent Desilting Of 30” Dia
Sewerage Line By Winching
Machine From Malir City To List List Oct Feb Apr
Khumaini Hospital For Area Of | Attached | Attached | 0.990 (M) NON (ADP) SSE Nil 0.990 | 5.50 3.76
Jaffer Tayyar & Other Immam (M) (M) (M)
Bargh Procession Routs For
Muharram-Ul-Harram Malir Town
(ii) Emergent Desilting Of 30 Dia
Sewerage Line By Winching
Machine From Nade Ali To Urdu List List Oct Apr
Nagar For Area Of Ammar Yasir | Attached | Attached | 0.987 (M) NON (ADP) SSE Nil 1977 Feb 3273
Immamia Immam Bargh & Other (M) 5.00 M)
Immam Bargh Procession Routs (M)
For Muharram-Ul-Harram Malir
Town
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REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN SEWERAGE K.W.&.5.B

S. No | Description of Procurement Quantity | Estimated | Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017-
(where | Unit Cost | Total Cost | Allocated (in (ADP/No-ADP Procurement | 2018
Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
Q1 Q2 Q3 Q4
(iii) Emergent  Desilting  Through
Winching Of 18" & 24" Dia
Ammar Yasir Phase-1 And List List Oct Feb Apr
Surrounding Of Immam Bargh | Attached | Attached | 0.963 (M) NON (ADP) SSE Nil 294 | 500 | 231
And Markazi Imam Bargh Of Jaffer (M) (M) (M)
Tayyar Procession Routs For
Muharram-Ul-Harram Malir Town
(iv) DESILTING OF 30” & 24” DIA Feb
SEWERAGE LINE BY WINCHING AT Oct 5.00 Apr
URDU NAGER AND LIAQUAT List List 3.87 2(: 1.38
MARKET AREAS, MALIR TOWN Attached | Attached | 0.930 (M) NON (ADP) SSE Nil (M) (M)
(v) EMERGENT SUPPLYING & FIXING
OF RCC RING SLABS AT DIFFERENT Oct Feb Apr
UC'S NO. 34,5610 & 11 AT| List List ag62 | 490 | 138
MALIR TOWN Attached | Attached | 0.992 (M) NON (ADP) SSE Nil (M) M1 (m)
(vi) CLEANING OF 30” DIA TRUNK
SEWER THROUGH WINCHING oct | 2| apr
FROM MOHABBAT NAGAR TO |  List List 5855 | 399 | 1305
JINNAH SQUARE MALIR TOWN Attached | Attached | 0.993 (M) NON (ADP) SSE Nil (M) (M) (M)

Scanned by CamScanner



Quantity = Estimated | Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017- m
(where | UnitCost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018 M
Applicabl = (where ' (in Millions) Method
e) - Applicable) | Millions)
| , Q1 Q2 Q3 Q4
4  Head of A/CPO23-18 , 20.50 Million
 REPAIR & REPLACEMENT OF |
SEWERAGE LINES M
i)  Emergent Replacement Of 127 & |
' 8" Dia Sunk Down / Damaged & | Oct | Feb | Apr
Chocked Different Portion At |  List List 0.969 | 10.00 | 9.531
| indus Mehran Pak Kusar Town | Attached | Attached | 0.969 (M) NON (ADP) SSE Nil (M) (M) | (M)
, . UC4 Malir Town
() | EMERGENT DESILTING OF 24" DIA
! ' SEWERAGE LINE BY WINCHING AT Oct Feb Apr
KDA MOR TO DHAKHANA List List 1.535 | 9.434 | 9.531
“ SHAHEED CHOWK UC NO.04 | Attached | Attached | 1.535(M) NON (ADP) SSE Nil (M) M) | (M)
| MALIR TOWN
(i) | EMERGENT DESILTING OF 15” DIA
' & 18" DIA SEWERAGE LINE BY Oct | Feb | Apr
| WINCHING AT JINNAH SQUARE List List 3.056 | 8.540 | 8.904
TO AMMAR YASIR PHASE-1 & 2 | Attached | Attached | 1.521 (M) NON (ADP) SSE Nil (M) (M) (M)
UC NO.05 & UC-11 MALIR TOWN
(iv) Emergent Replacement of 30" Dia
Sunk Down Portion at Liaquat Feb
Square and Replacement of 12" & List List Oct | 9.468 | Apr
8” Dia Damaged & Chocked RCC | Attached | Attached | 0.976 (M) NON (ADP) SSE Nil 4032 | (M) 7.00
Sewerage Line at Malir Town (M) (M)
(v) | EMERGENT REPLACEMENT OF 12"
| & 8” DIA DAMAGED & CHOCKED
| RCC PIPE LINE AT MOHAMMADI List List Oct Feb Apr
DEERA IMAM BARGAH UC-06 | Attached | Attached | 0.949 (M) NON (ADP) SSE Nil | 4981 | 10.00 | 5.519
AND PROCESSION ROUTS OF (M) (M) (M)
MUHARRAM UL HARRAM MALIR
TOWN
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" Description of Procurement Quantity | Estimated mmz:.m% Funds sources of Funds Proposed | Timing of Procurement 2017-
S.No | (where Unit Cost Total Cost | Allocated (in (ADP/No-ADP Procurement | 2018
. Applicabl | (where (in Millions) | Method A
e) Applicable) | Millions) @
d | Q1 Q2 Q3 04
Vi) | EMERGENT REPLACEMENT OF 12 i
' & 8" DIA DAMAGED & CHOCKED , d ,
| RCC PIPE UNE AT CRYSTAL w List List ,_ Oct Fed  Apr
BANGLOWS MODEL COLONY UC- | Attached | Attached 0.976 (M) NON (ADP) | SSE N 5957 950 5043
| ' 02, PROCESSION ROUTS OF _ M ) () (W)
' MUHARRAM UL HARRAM MALIR | w
TOWN w W |
T(vi) | EMERGENT REPLACEMENT OF 30 M , .“ feb
DIA RCC MAIN TRUNK SEWER | | Ot oo Mo
LINE AT MALIR HUALT BRIDGE TO | List | Lst W 6513 . 4587
HASCOL PUMP MALIR TOWN | Attached | Attached | 0.956 (M) NON (ADP) | SSE il o T e
(via)  EMERGENT REPLACEMENT OF 12" | h v
| DIA & 8" DIA RCC PIPE LINE AT | ” # oc 2 s
-~ AREA MASJID AQSA AND “H” |  List | st , 7893 - 3107
AREA UC-04 MALIR TOWN | Attached | Attached | 0.980 (M) | NON(ADP) | SSE Wil ™) M
()  EMERGENT DESILTING OF 247 DIA | H ._ ..
SEWERAGE LINE BY WINCHING AT | m w
KDA MOR TO DAKHANA SHAHEED | w ,A ox = e
CHOWK UCO4 MALUR TOWN List |  List “ sas X 35Mm
SEWERAGE | Attached | Attached | 1535 (M) | NON(ADP) | SSE a o M e
(x) | EMERGENT DESILTING OF 15" & | V
18" DIA SEWERAGE LINE BY | ,
WINCHING AT JINNAH SQUARE , _J ,.
TO AMMAR YASIR PHASE-1,&2 | w _ A_ oa = e
UCO5 & UC-11 MAUR TOWN | List | Lt _. | 1054 70 e
SEWERAGE | Attached | Attached | 1521 (M) | NON(ADP) | SSE - ) () an
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Description of Procurement Quantity Amm:_jm»ma Estimated | Funds Sources of Funds | Proposed Timing of Procurement 2017-
s No (where Unit Cost | Total Cost | Allocated (in | (ADP/No-ADP Procurement | 2018
| Applicabl | (where (in Millions) Method
e) Applicable) | Millions)
Ql Q2 Q3 Q4
(xi) | EMERGENT REPLACEMENT OF
BADLY COLLAPSED SUNK DOWN
OF 36" DIA RCC SEWER MAIN
TRUNK AT HAJI SHUKHIO GOTH
AND RESTROATION OF
SEWERAGE FLOW BY DEPLOYING Oct | Feb | Apr
WINCHING  MACHINE  ON| List List 12.785 | 5.655 | 2.06
EFFECTED PORTION OF UC-12 | Attached | Attached | 1.845 (M) NON (ADP) SSE Nil (M) (M) | (M)
MALIR TOWN |
(xii) | REPLACEMENT  OF  BADLY
COLLAPSED SUNK DOWN OF 24"
DIA RCC SEWER LINE AT
MOINABAD PHATAK  MODEL
COLONY UC-01 & RESTORATION
OF SEWERAGE FLOW  BY Oct | Feb | Apr
DEPLOYING WINCHING MACHINE List List 13.773| 3.757 | 2.97
UC-01 MODEL COLONY, MALIR | Attached | Attached | 0.988 (M) NON (ADP) SSE Nil M) | (M) | (m)
TOWN
(xiii) | EMERGENT REPLACEMENT OF 12" Oct | Feb | Apr
DIA AND 8" DIA RCC PIPE LINE AT List List 14.7851 3.742 | 2.00
“A” AREA UC-06 MALIR TOWN Attached | Attached | 0.985 (M) NON (ADP) SSE Nil M) | (M) | (M)
(xiv) | EMERGENT REPLACEMENT OF 12"
DIA AND 8" DIA DAMAGED
CHOCKED RCC PIPE LINE AT oct | e8| apr
MUSLIMABAD &D-1 AREA UC-04 |  List List 15731 399 | 177
KHPKRAPAR MALIR TOWN Attached | Attached | 0.946 (M) NON (ADP) SSE Nil (M) (M) (M)
(xv) | EMERGENT REPLACEMENT OF 12”
w.., ‘AND 8" DIA - DAMAGED
CHOCKED RCC  PIPE LINE AT oct | T2 | apr
MAMIA ~ BARGHA KHOKRAPAR | List List 16.708| 299 | 1792
"H" AREAUC-04 MAURTOWN | Attached | Attached | 0.977 (M) NON (ADP) SSE Nil o | M
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