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OFFICE OF THE DISTRICT

COUNCIL SUKKUR
No. D.C.S/EB/Sukkur/ 0( of 2018
Dated:- '2.-7 / lap X / 2018

Phone No. 071- 9310112
Fax No. 071- 9310112

To,

The Director,
Advertisement Department
Government of Sindh,
KARACHI.

Subject:- REQUEST FOR PUBLICATION OF INVITING TENDER NOTICE
OF DEVELOPMENT SCHEMES OF DISTRICT COUNCIL
SUKKUR.

Kindly find enclosed herewith sever (07) copies of inviting tender
notice i/c a cross cheque No. 22600053 dated 27-02-2018, an amount to

Rs. 1,00,000/- (in advance) on account of publication.

In this regard you are requested that the inviting tender notice of
Development Schemes of District Council Sukkur, may kindly be published

in daily newspapers as per Government policy.

(MOHAMMAD AAM SHAIKH)
CHAIRMAN
DISTRICT COUNCIL SUKKUR

Copy f.w.cs to:-

01- The Director, Local Government, Sukkur Division, Sukkur, for
information.

024~ The Deputy Director, SPPRA, Government of Sindh, Karachi, for

information and with a request to hoist the inviting tender notice on
website. (attached soft copy)

> Copy to Chairman and all Members of Reddressel and Procurement
Committee, constituted by Government for information.

CHAIRMAN
DISTRICT COUNCIL SUKKUR
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. OFFICE OF DISTRICT COUNCIL SUKKUR
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- No.DCS/EB/Sukkur/ & [ /0of2018
Dated: 2.7/ o7 [/ 2018
NOTICE TEDNER NOTICE

With reference to Government permission / approval vide letter No. SOII/(LG)/
8-38/2017/SUK/M11990, dated 19th February 2018, the District Council Sukkur (from it's own sources), invites
sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis or on both from interested contractors /
firms. (List of works attached).

2 Eligibility: Valid Registration with tax authorities & Pakistan Engineering Council in relevant category and
discipline (mention the category and discipline) except for works costing upro Rs. 4.00 (M)

3 Method of Procurement. (National Competitive Bidding - Single Stage one Envelope.

4 Bidding / Tender Documents:

(i) Issuance: Documents will be issued from date of publication to (18-03-2018), on payment of
tender fee (Non refundable-mentioned against each item in the list).

(ii) Submission: Last date will be 19-03-2018 till 12:00 p.m.

(ili)  Opening: will be opened on 19-03-2018 till 01:00 p.m.

(iii)  Place: of issuance, submission, inquiries and opening will be District Council Sukkur.

5 Un-Responded Tenders: In case of non-response the tenders will be re-issued from 19-03-2018 upto
04-04-2018 till 11:00 a.m and will be received on 04-04-2018 upto 02:30 p.m and opened at 03:30 p.m on
the same day.

6 Terms & Conditions.

(a) Under following conditions bid will be rejected:-
(i)  Conditional and telegraphic bids / tenders;
(ii)  Bids not accompanied by bid security of required amount and form;
(iii)  Bids received after specified date and time.
(iv) Black listed firms.
(b) Bid validity Period: 30 days.
(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of
Sindh Public Procurement Rules 2010.
(d) Responsive Bidder is required to submit following documents with bid:
(1) List of similar assignments with similar cost under-taken over the past three years;
(ii)  Details of equipments, machineries & transport owned by firm/contractor;
(iii)  Turn Over of at least last three years.
(iv)  Financial Statement (summary) & income tax return for the last three years,
(v)  Registration with Sindh Revenue Board
(iv)  Affidavit that firm has never been black listed;
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* .+ 'OFFICE OF THE DISTRICT COUNCIL SUKKUR

INVITING TENDER NOTICE

S

Name of Work

Estimated Cost
(In Million)

Bid
Security

Tender
Fee

Time for
Completion

Installation Hand Pump Machines of Taluka New Sukkur District Sukkur.

0.800

0.04

1000

06 Months

Construnction of Paver Blocks & Surface Drains at Village Khuda Bux Jatoi,
H/O Hayat Jatoi to Haji Hussain Bux, Village Dilawar Khoso to H/O Shahban
to Link Road, from Link Road to Poltry Farm, Near Village Korai Ghumra to
H/O Din Mohammad Via Masjid, Ali Ahmed Link Road upto Near Village
Dilawar Khoso and Village Fareed Khan Kharose, Near Village Ghumra Haji
Yar Mohammad to Haji Chowk Streets, Village Dilawar Khoso to H/O Shaban
to Link Road, Link Road to Poltry Farm, Village Ghumra, Haji Yar
Mohammad to Haji Chowk, & Haji Chowk Streets Union Council Ghumra.

7.500

0.38

3000

12 Months

Construction of Surface Drains & Paver Blocks at Village Nachanpur Streets,
Village Tamachani Mahar Mohalla H/O Mumtaz Mahar Near Village Sachal Ji|
Wandh Streets Union Council Tamachani.

7.000

0.35

3000

12 Months

Major Repair of Small Bridge Near Village Tamachani of Union Council|
Tamachani.

0.500

0.03

1000

09 Month

Construction of Paver Blocks & Surface Drains at Village Ranjani Lakhan
Streets, Village Ahmed Ali Lakhan, Village Jafarabad Memon Mohalla Street

& Near Village Naseerabad Streets of Union Council Naseerabad.

7.500

0.38

3000

12 Months

Installation of Hand Pump Machines of Taluka Rohri District Sukkur.

3.500

0.18

3000

06 Months

Construction of Paver Blocks & Surface Drains at Village Qabool Soomro,
from Otaq Pathan Soomro to Kareem Bux Soomro, Near Allah Bux Soomro
home to Hussain Bux Soomro home Via Gul Soomro and Near Shahban Khan}
Jiskani of Union Ali Wahan & Panhwar.

3.850

0.19

3000

12 Months

Construction of Culverts, RCC Slab and Retuning Wall on Bhiro Minor RD-5
Near Village Sadar Din Khoso, Near Village Jamal Din Gadani, Near Village
Chuttal Gabol Near Village Nawaz Mangrio RD-10, Near Village Lutfullah
Maitlo Piyaro Wah Near Village Ameer Bux Napar. Near Village Qadir Bux
Mahar & Near Village Mir Hassan Khoso of Union Council Dhandhi,
Panhwari, Kotri & Arrore.

11.900

0.60

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Jamal Din Gadani,
Near Village Ibrahim Khan, & Near Village Chuto Gabol Union Council
Kotri.

5.780

0.29

3000

12 Months

Construction of Metalled Road at Village Shahbaz Dino Buriro to Khan
Mohammad Naper, Village Naik Mohammad Chijan to Chohara Markeet Viar
Village Naik Muhammad to Bas Stand Rohri Union Council Patni.

7.500

0.38

3000

24 Months

Construction of Paver Blocks & Surface Drains at Village Sajan Pur, Near
Village Nabi Shah, Near Village Hakim Ali Shah, Near Village Imam Ali
Shah, Near Otaq of Imam Ali Shah, Near Village Peda Ali Shah, Near Village
Imam Ali Shah home to Dhoro, Near Village Imam Ali Shah Main road to
Imam Ali Shah home, Near Village Mirbahar Mohalla Main Road to Ghulam
Mohammad Mirbahar home Union Council Dhandhri of Taluka Rohri District
Sukkur.

8.000

0.40

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Dadan Khan Shaikh
Union Council Pir Ikhlas Shah.

2.000

0.10

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Dodanko Hakim
Mangi home to Ghulam Hussain home, Village Dodanko Mangi Mohalla to
Ghulam Qadir home, Village Mohalla Fageer Mehar Ali Mangi, Village mitho
/ Mir Hassan Khoso, Village Raheem Shaikh, Village Jamal Din Shaikh,
Village Hazar Khan Shaikh Union Council Arrore of Taluka Rohri District

12.450

0.62

3000

12 Months

Sukkur,




Construnction of Paver Blocks & Surface Drains at Village' Garho, Village
Mazar Khan Joyo Ali Hassan Shop to Ghulam Shabir Home, Shafqat Hussain
H?mc to Mohammad Sadique Home, Main Road to Girls Praimary School,
Main Road to Otak Mohammad Sadique, Main Road to Eid Gah, Otaq Lemon
Khan to Jawed home, Village Mahboob Maitlo, Ali Khan Home to Murtaza
Home & Village Sachal Maitlo Union Council Akberpur.

0.48

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Meer Hasan
Katohar, Primary School to Faiz Katohar Home, Village Aalam Faqeer

Ghulam Mohammad Home to Talib Danwar Home Union Council Trimonh.

2.950

0.15

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Wah Buriro Haji
Nawab Khan Jagirani, Village Noor Khan Jagirani, Village Gul Mohammad
Khoso (Bhotai Shaikh), Village Lutuf Ali Khan Jagirani Union Council Wah
Burira.

7.500

0.38

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Haji Rasool Bux
Dayo. Meghwar Mohalla to Mandir to Pertab House, Mandir to Sirichand|
House, Main Road Jewal House, Union Council Roshanabad.

3.200

0.16

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Thathi Mirani
Mobhalla & Chijan Mohalla, Bhittai Colony Union Council Patni.

2.500

0.13

3000

12 Months

Rehabltetion of Disposal Scheme in Village Thathi, Village Shah Magsood to

Umar Kass Wah RD-08 Union Council Patni & Lound Bhatti.

6.500

0.33

3000

12 Months

20

Construction of Paver Blocks & Surface Drains at Village Kambir Chijan, Lal}
Khan Shar Union Council Loung Bhatti.

3.300

0.17

3000

12 Months

21

Installation of Hand Pump Machines Taluka Pano Akil District Sukkur.

4.600

0.23

3000

06 Months

22

Construction of Paver Blocks & Surface Drains Village Kata, Primary School
to H/O Abdul Majeed Sangi, Mohalla Illahi Bux Sangi, Mohalla Haji Illahi
Bux Sanghi, Village Sanghi, H/O Yar Mohammad Sanghi to H/O Meer
Mohammad Sanghi, Eid Gah Shaikh Mohalla to House of Abdul Latif]
Channa, Government Primary School H/O Sharafuddin Jatoi, H/O Naik
Mohammad Channa to Shafi Mohammad Channa, Union Council Sangi.

6.900

0.35

3000

12 Months

Construction of Paver Blocks & Surface Drains at Village Soomra Mohalla
Shaikh, Village Ghulam Shah, H/O Najeebullah Sawal Shah to Abdul Hakeem
Chachar to Sajan Bhutto, H/O Mohammad Sala to Wahid Bux Ansari, Village
Mohammad Usman Soomro Masjid, H/O Syed Mali Shah to Ali Raza, H/O
Faique Ali Shah, H/O Hashim Naich Union Council Nooraja & Panhwari.

9.500

0.48

3000

12 Months

24

Construnction of Culverts at Village Jawario Mirbahar Kamal Wah Union
Council Bulla.

2.600

0.13

12 Months

25

Construction of Paver Blocks & Surface Drains, at Village Abdul Khalique
Ismail. Village Samo Chachar H/O Shahnawaz Chachar to Habibullah
Chachar, Mula Hussain Chachar, H/O Mohammad Saleh to Lutfullah Chachar,
H/O Ghulam Qadir to Ghulam Hussain & Sadoja.

5.000

0.25

3000

12 Months

26

Construction of Paver Blocks & Surface Drains at Village Korai Wah Imam
Bargah to H/O Manthar Ali Shaikh, Village Rasool Bux Shaikh, H/O Yar
Mohammad to H/O Bagh Dur Mohammad, Village Adal Kalwar, Village
Bhelar, Village Hussain Kalwar to Sanaullah, Village Sobho, Village Aadil
Kalwar, H/O Rano to GP School Niaz Ali. Village Lal Khan Kalwar, H/O
Shafique to H/O Haji Noon Khan, Village Old Bhudh to H./O Arz Mohammad|
Dayo to GP School, Village Sahib Khan Korai link Old Budh Jeevan Khan
Korai, Street of Asmat Korai, Village Redhi Chachar, H/O Haji Karam Khan

to Fazal Din Union Council Nindapur.

9800

0.46

3000

12 Months




27

|Village Nibhaoo Khan Malik, H/O Wahid Bux to Ali Gohar, Village Al

Construnction of Paver Blocks & Surface Drains at Village Khero Bulfo link
Road to K/O'Abdul Hameed, Village Rustam Khan Korai H/O Shokat to
Shujadi, H/O Abdul Rahman to Ghulam Rasool, NHW to Zaheer Korai, H/O
Shiokat to Shujadin, NHW to H/O Abdul Raza, Village Wali Dino Khoharo,
H/O Ustad Abdul Khalique to Meer Hassan Seelro, Village Bakhsho Seelro,

Gohar, Village Izat Khan Korai to Zafar Korai to Mirchu Korai, Village Wali
Dino Khoharo to Ali Hassan Mahar, H/O Allah Dito Bullo to H/O Bashir]
Bullom, Village Khairo Bullo, Villahe Rustam Azad Khan Korai, H/O Allah
Dito Bullo to H/O Haji Bashir Bullo, Village Khairo Bullo, N.H.W to H/O
Badar Shah, Village Badar Shah, Hakim Khan Korai Colony to Kori Wah,
Village Sahib Khan Korai, Abdul Rasool Bullo to H/O Abdul Basheer Bullo,
Village Khairo Bullo, Manzoor Shaikh to H/O Sikandar & Shamshad Ali
Shaikh Village Wali Mohammad Shaikh, Haji Mouladi Road to Village Khudal
Bux Seelro, Village Khero Dreho, Village Sodhro Khan Korai Link Road
Juman Khan Korai to Shahro Khan Korai, Dadlo Sahib Khan Road to H/O
Haji Mor Khan Korai, Village Shohro Korai Link Road Jinah Khan Korai to
Shohro Khan Korai, Village Manzoor Shaikh to H/O Sikandar And Shamshad|
Ali Shaikh & Dildar, Nizamuddin, Aurangzaib Chachar Village Wali
Mohammad Shaikh Union Dadloi.

11.000

0.55

3000

12 Months

28

Construction of Paver Blocks & Surface Drains at Village Jamia Masjid to
Mula Ali Late, Ghulam Haider Khan, VillageMian Abdul Rahiman to Dargha
Bago Shar Badsha, Village Tali from Siraj Ahmed Shop Saindad Qazi Street,
Village Moule Dino Mirbahar, Village Pani Kharkhoso, Village Cheechro

7.250

0.36

3000

12 Months

29

Construnction of Surface Drains & Paver Blocks at Village Mohammad
Soomar Narejo, From H/O Mohammad Hassan Narejo to Road, From H/O
Mohammad Soomar to Mohammad Hassan Narejo, Village Drib From H/O
Mahwal Khan to Sadam, From H/O Samiullah to Methlo Indhar, From H/O
Manzoor Sikul to Kamal Mirbahar, From H/O Shaman Ali to Gul Sher
Mirbahar, From H/O Nisar Ahmed to Akbar,From H/O Mohammad Soomaar
Narejo to Mohammad Hashim, From H/O Mohammad Suleman to Road,
Village Haji Rahimat Ali Arain, From Masjid to H/O Mohammad Ramzan
Arain, From H/O Asghar Ali to Road, From H/O Haji Hakim to Mohammad
llyas, From H/O Mohammad Aslam to Hakim Ali, From H/O Abbas Ali Arain
to Ashique Ali Arain, From H/O Haji Mohammad Irshad to Hakim Ali, From
H/O Gul Sher to Ahmed Mirbahar to Shaman, From H/O Nisar Ahmed to
Akber, Village Turbat, Village Saeed Ali Indhar to Jamia Masjid, From H/O
Farzand Ali to H/O Zahid Indhar, From H/O Illahi Bux Mangi to Nisar Mangi
Khalique Street Union Mabareiciar. DL

8.500

0.43

3000

12 Months

30

Construction of Paver Blocks & Surface Drains at Village Jam Ibrahim)
Mahtam, Village Mubarakpur Imam Bargah to H/O Meer Khan Soomro Union
Council Mubarakpur.

2.250

0.11

3000

12 Months

31

Construction of Paver Blocks & Surface Drains at Village Masjid to Shop of]
Manzoor Ahmed, From H/O Mohammad Aslam to Fageer Mohammad to H/O|
Ghulam Rasool, H/O Mir Mohammad to Masjid, H/O Khair Mohammad to
Mohammad Sachal, H/O Qadirdad to Qamardin, H/O Nazeer Ahmed to Bashir
Ahmed, H/O Qamardin to Gul Mohammad to Allah Wadhayo Union Council
Roopahar.

2.500

0.13

3000

12 Months

32

Construction of Paver Blocks & Surface Drains at Village Makoro Chajjan,
Village Chodhyo Wajho Bagh Ali to Noor Mohammad, H/O Haji Roshan to
Noor Mohammad, H/O Mohammad Qasim to Mohammad Ali, H/O Imdad Ali
to Road, Shop of Ghulam Mohammad to Noor Mohammad, Village Munwar
Marwari to Sabhago Streets, H/O Dilruna to Raja House, Village Kareem
Mitho, H/O Meer Hussain Mitho, H/O Liagat Union Council Junas.

8.500

0.43

3000

12 Months




33

“|Council Nirch.

Construction of Paver Blocks & Surface Drains at Village Ali Nawaz Palh,
Village Babi Shambani, Village Sarho Fateh Mohammad Mohalla to
Mohammad Idrees & Amanullah to Kareem Bux, Madarsa to Dispensary H/O
Haji Saleem Shanbani to Igbal Shanbani Chato Makwal H/O Manzoor Saleh,
Village Naimatullah Jatoi Street, Village Soomra Mohalla Near H/O Umar
Buriro Street. Village Soomar Kalhoro H/O Arbelo Khan to Nawab Ali, Union

7.000

0.35

3000

12 Months

34

Construction of Paver Blocks & Surface Drains at Village Main Road to H/O
Ali Bux Jatoi Village Daffar Jatoi, village Baghpai, Village Baga Abad H/O
Ghous Bux Shaikh to Mithal Via Anwar Ali, H/O Yar Mohammad to Tubwel
Via Manzoor Ahmed, H/O Zawar to Liagat Ali Via Mustafa, Village Sawan
Marwari to Mahmood Khan Pitafi, H/O Wazeer Marwari to Atta Mohammad
Malik, H/O Mushtaque to Mumtaz Datar, H/O Abdul Qayoom to Azam Datar,
H/O Sawan Marwari to Mahmood Khan Pitafi, Village Arazi Union Council
Hingoro.

8.100

0.41

3000

12 Months

35

Rehabilitation of Disposal Village Hingoro Union Council Hingoro.

2.000

0.10

3000

12 Months

36

Construction Paver Blocks & Surface Drains at Village H/O Mohammad|
Ibraheem to Dur Mohammad Mako, H/O Lal Bux Dayo to Mohammad
Bhagiyal, Village Soomar Drakhan H/O Abdul Jabar to Abdul Khalique, H/O
Abdul Qadir to Nazeer Ahmed, H/O Allah Rakhyo to Abdul Hameed|
Soomro,Village Ameer Bux Kalhoro, Link Road H/O Ameer Bux, Village
Raheem Dino, Link Road to H/O Peer Bux Manghanhar H/O Asghar Ali to
Ghulam Mustafa, H/O Sanaullah Soomro to Abdul Qadir, H/O Azizullah|
Bhutto Palm Gardan to Pir Wah Village Bachal khan Dharejo. at Village
Mohammad Bachal Khan Dharejo to Tofique Ahmed Bhutto, Mangi
Mobhallah, H/O Altaf Ahmed Mangi, H/O Syed Mohsin Shah Village Ghuryu
Indhar, Haji Azizullah to Pir Wah, H/O Haji Abdul Rauf to Irshad Ahmed
Village Jumo Bhutto, Village Rajab Bhutto, H/O Ghulam Qadir to Mohammad
Sharif Bhutto, Village Rajib Juna, H/O Abdul Qadir Bhutto to Sabzazar Hotal,
H/O Mohammad Bux Streets, Village Soomar Drakhan, Abdul Ghafoor to
Rafique Ahmed, Jamil Ahmed. H/O Bahadur Drakhan to Eid Gah, Via Girls)
School, Village Baiji H/O Mahboob Ali Bhutto to Street Bhutta Mohalla,
Village Parkh, Union Council Pano Bai Ji Sharif,

13.000

0.65

3000

12 Months

37

Construction of Paver Blocks & Surface Drains at Village Wahid Bux Buriro
to Main Road, Village llamudin Tunio to Bridge, Village Meer Khan Sohoo,
Village Waheed Kalhoro, Village Alam Khan Jatoi. Village Kamal Khan|
Indhar, Village Salehani Union Council Pano Ghulam Ali,

8.315

0.42

3000

12 Months

38

Construction of Paver Blocks & Surface Drains at Village H/O Bagh Bullo to
Arbab Bhayo, H/O Soomar Gopang to Shahmir to Manzoor. H/O Saleh
Chachar to Abdul Rasool Chachar, H/O Katal Bula to Moharam Bula, H/O
Rahmatullah Chachar to Ghulam Qadir, H/O Jumo Jiskani to Noor Din to
Ashique Ahmed, H/O Nazeer Bullo to Ustad Riaz to Abdul Khalique Bullo,
H/O Agro Bullo to Akbar Bullo to Shop, H/O Mahar Din Thambo to Muneer|
to Anwar Ali, H/O Asghar Ali to Masjid, H/O Allah Jurio Mirbahar to Bashir
Ahmed to Mohammad Aslam, H/O Nazeer Bullo to Ustad Riaz to Abdul
Khalique Bullo, H/O Ibrahim Mahesar to Ghaffar to Malook, Village
Rahmatullah Chachar H/o Hazar Khan to Aziz, Village Jumo Chachar, Near|
Atta Mohammad to Link Road to Shafi Mohammad., to H/O Shafi|
Mohammad, Village Khairo Sangi Union Council Bulla.

7.900

0.40

3000

12 Months

39

Construction of Paver Blocks & Surface Drains at Village Makhan Bailo
Street, H/O Sherdin Metlo, Village Metla, Village Allah Wadhayo Khan
Streets, Village Sultanpur H/O Abdul Rasheed Dayo, H/o Manzoor Ahmed
Graveyard, H/O Yaseen to Dr. Aziz Ahmed near Police Station Road, H/O
Mohammad Nawaz Simair to masjid, H/O Ali Hassan to G/Boys Primary
School, Janib Street, H/O Magood Ahmed to Masjid, H/O Mohammad Ayoob
to H/O Nazeer, and H/O Ameer Ahmed Simair to Graveyard Union Council
Sultanpur.

6.700

0.34

3000

12 Months

40

1.100

0.06

3000

06 Months

Installation of Hand Pump Machines in Taluka Saleh Pat District Sukkur.

.
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Construction of Paver Blocks & Surface Drains at Village¢ Madan «Shaikh
Union Cquncil Wass. ) s

2.000

0.10

2000

12 Months

42

Construction of Paver Blocks & Surface Drains at Village Duhul Waro Misri
Shah Otaq Misri Shah to Imam Dino Home, Arore Bachal Shah Road to
Village Balach Khan Shanbani, Village Shahbaz Dino Khorkhani, Zawar]
Allah Bachayo Home to Allah Warayo Home, Village Shahbaz Dino
Khorkhani Mumtaz Home to Shahbaz Dino Home, Mohalla Bakshan Khan to
Mohalla Rasool Bux in Village Rasool Bux, Village Old Janoji Village Abdul
Kareem Bhanbhro, Nazeer Ahmed House to Abdul Kareem House, Village
Sadoro Shaikh Union Council Lal Jurio Khan Shanbani, Khabri Bhiit & Tarai,

9.200

0.46

3000

12 Months

43

Construction of Culvert on Channel RD-171 in Village Old Januji, RD-159,
RD-186, RD-150, Water Course in Village Jalaluddin Bhanbhro, Water
Course in Village Eidan Shanbani & Village yar Mohammad Bhambhro.RD-
159 in Village Allah Wadhayo Bhanbhro, Khabhar Bhanbhro, Water Course
Village Rajib Ali Bhanbhro, Water Course Village Sodho Khan Baloch,
Wahid Bux Bhanbhro, Ghulam Fareed Baloch, Gulab Khan Nabyani, RD-150
Water Course Village Pir Bux Shanbani RD-130 in Village Abdul Rashid,
Channal RD-151 Right Side Nara Canal, RD-130 Village Bachal Bhanbhro,
Water Course RD-131 Village Abdul Rehman Bhanbhro, Water Course RD-
131 Village Mureed Mahar Union Council Lal Jurio Khan Shanbani, Khabri
Bhitt & Tarai.

9.800

0.49

3000

12 Months

N\
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HAIRMAN
DISTRICT COUNCIL SUKKUR
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ANNUAL PRUCUREMENT PLAN

(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2017-18

S# Description of Procurement Estimated Timing of
Quantity | UnitCost | .| Eunds Source of Proposed Procurements
(where (Where Total Cost | Allocati Funds (ADP/| Procurement Remarks
applicable) | Applicale) 2 0cation | Non ADP Method ISt |2nd 3rd \dth
(In Million) Qtr |Qtr | Qtr |Qtr
Installation Hand Pump Machines of Taluka New Sukkur. 0.800 0.800 0.800 Non ADP Single - - | = | - |The Devlop:
1 N/A . -
Own Sources Envelope Schemes will
Construnction of Paver Blocks & Surface Drains at Village Khuda Bux 7.500 7.500 7.500 Non ADP Single - | - | - | - |peexecuted
Jatoi, H/O Hayat Jatoi to Haji Hussain Bux, Village Dilawar Khoso to Own Sources Envelope by its own
H/O Shahban to Link Road, from Link Road to Poltry Farm, Near Village sources.
Korai Ghumra to H/O Din Mohammad Via Masjid, Ali Ahmed Link
) Road upto Near Village Dilawar Khoso and Village Fareed Khan N/A
Kharose, Near Village Ghumra Haji Yar Mohammad to Haji Chowk
Streets, Village Dilawar Khoso to H/O Shaban to Link Road, Link Road
to Poltry Farm, Village Ghumra, Haji Yar Mohammad to Haji Chowk, &
Haji Chowk Streets Union Council Ghumra.
Construction of Surface Drains & Paver Blocks at Village Nachanpur 7.000 7.000 7.000 Non ADP Single - =l -] -
3 [Streets, Village Tamachani Mahar Mohalla H/O Mumtaz Mahar Near] N/A OunBousces|  Ravelops
Village Sachal Ji Wandh Streets Union Council Tamachani.
4 Major Repair of Small Bridge Near Village Tamachani of Union Council N/A 0.500 0.500 0.500 Non ADP Single - - -l -
Tamachani. Own Sources Envelope
Construction of Paver Blocks & Surface Drains at Village Ranjani 7.500 7.500 7.500 Non ADP Single - =l -0 -
5 Lakhan Streets, Village Ahmed Ali Lakhan, Village Jafarabad Memon N/A Own Sources Envelope
Mohalla Street & Near Village Naseerabad Streets of Union Council
Naseerabad.
6 Installation of Hand Pump Machines of Taluka Rohri District Sukkur. N/A 3.500 3.500 3.500 Non ADP Single - - - -
Own Sources Envelope
Construction of Paver Blocks & Surface Drains at Village Qabool 3.850 3.850 3.850 Non ADP Single - - - | -
. Soomro, from Otaq Pathan Soomro to Kareem Bux Soomro, Near Allah Sk Otvas Sources Eavelops

Bux Soomro home to Hussain Bux Soomro home Via Gul Soomro and

Near Shahban Khan Jiskani of Union Ali Wahan & Panhwar,

=




Construction of Culverts, RCC Slab and Retuning Wall on Bhiro Minor 11.900 11.900 11.900 Non ADP Single

" |RD-5 Near Village Sadar Din Khoso, Near Village Jamal Din Gadani, Own Sources | Envelope

8 Near Village Chuttal Gabol Near Village Nawaz Mangrio RD-10, Near N/A
Village Lutfullah Maitlo Piyaro Wah Near Village Ameer Bux Napar,

Near Village Qadir Bux Mahar & Near Village Mir Hassan Khoso of]
Union Council Dhandhi, Panhwari, Kotri & Arrore.
Construction of Paver Blocks & Surface Drains at Village Jamal Din 5.780 5.780 5.780 Non ADP Single

9 |Gadani, Near Village Ibrahim Khan, & Near Village Chuto Gabol Union N/A Own Sources Envelope
Council Kotri.

Construction of Metalled Road at Village Shahbaz Dino Buriro to Khan 7.500 7.500 7.500 Non ADP Single

10 [Mohammad Naper, Village Naik Mohammad Chijan to Chohara Markeet| N /A Dimtiaeg | Hovelope
Via Village Naik Muhammad to Bas Stand Rohri Union Council Patni.

Construction of Paver Blocks & Surface Drains at Village Sajan Pur, 8.000 8.000 8.000 Non ADP Single
Near Village Nabi Shah, Near Village Hakim Ali Shah, Near Village Own Sources Envelope
Imam Ali Shah, Near Otaq of Imam Ali Shah, Near Village Peda Ali

11 |Shah. Near Village Imam Ali Shah home to Dhoro, Near Village Imam N/A
Ali Shah Main road to Imam Ali Shah home, Near Village Mirbahar
Mohalla Main Road to Ghulam Mohammad Mirbahar home Union
Council Dhandhri.

12 Construction of Paver Blocks & Surface Drains at Village Dadan Khan N/A 2.000 2.000 2.000 Non ADP Single
Shaikh Union Council Pir Ikhlas Shah. Own Sources | Envelope
Construction of Paver Blocks & Surface Drains at Village Dodanko 12.450 12.450 12.450 Non ADP Single
Hakim Mangi home to Ghulam Hussain home. Village Dodanko Mangi Own Sources Envelope

13 Mohalla to Ghulam Qadir home, Village Mohalla Faqeer Mehar Ali N/A
Mangi, Village mitho / Mir Hassan Khoso, Village Raheem Shaikh,

Village Jamal Din Shaikh, Village Hazar Khan Shaikh Union Council

Arrore.

Construnction of Paver Blocks & Surface Drains at Village Garho, 9.500 9.500 9.500 Non ADP Single
Village Mazar Khan Joyo Ali Hassan Shop to Ghulam Shabir Home, Own Sources Envelope
Shafqat Hussain Home to Mohammad Sadique Home, Main Road to Girls

14 (Praimary School, Main Road to Otak Mohammad Sadique, Main Road o] N/A
Eid Gah, Otaq Lemon Khan to Jawed home, Village Mahboob Maitlo, Ali
Khan Home to Murtaza Home & Village Sachal Maitlo Union Council
Akberpur.

Construction of Paver Blocks & Surface Drains at Village Meer Hasan 2.950 2.950 2.950 Non ADP Single

s Katohar, Primary School to Faiz Katohar Home, Village Aalam Fageer N/A Own Sources Envelope
Ghulam Mohammad Home to Talib Danwar Home Union Council
Trimonh.

Construction of Paver Blocks & Surface Drains at Village Wah Buriro 7.500 7.500 7.500 Non ADP Single

16 Haji Nawab Khan Jagirani, Village Noor Khan Jagirani, Village Gul N/A Own Sources Envelope

Mohammad Khoso (Bhotai Shaikh), Village Lutuf Ali Khan Jagirani
Union Council Wah Burira.




Construction of Paver Blocks & Surface Drains at Village Haji Rasool 3.200 3.200 3.200 Non ADP Single

17 [Bux Dayo, Meghwar Mohalla to Mandir to Pertab House, Mandir to| N /A O Sowecs | Hvelops
Sirichand House, Main Road Jewal House, Union Council Roshanabad.

Construction of Paver Blocks & Surface Drains at Village Thathi Mirani 2.500 2.500 2.500 Non ADP Single

18 N/A Own Sources Envelope
Mohalla & Chijan Mohalla. Bhittai Colony Union Council Patni.

Rehabltetion of Disposal Scheme in Village Thathi, Village Shah 6.500 6.500 6.500 Non ADP Single

19 [Magsood to Umar Kass Wah RD-08 Union Council Patni & Lound| N/A Own Sources Envelope
Bhatti.

20 Construction of Paver Blocks & Surface Drains at Village Kambir Chijan, N/A 3.300 3.300 3.300 Non ADP Single
Lal Khan Shar Union Council Loung Bhatti. Own Sources |  Envelope

21 Installation of Hand Pump Machines Taluka Pano Akil. N/A 4.600 4.600 4.600 Non ADP Single

Own Sources Envelope
Construction of Paver Blocks & Surface Drains Village Kata, Primary 6.900 6.900 6.900 Non ADP Single
School to H/O Abdul Majeed Sangi, Mohalla Illahi Bux Sangi, Mohalla Own Sources | Envelope
Haji Illahi Bux Sanghi, Village Sanghi, H/O Yar Mohammad Sanghi to

22 |H/O Meer Mohammad Sanghi, Eid Gah Shaikh Mohalla to House off N/A

Abdul Latif Channa, Government Primary School H/O Sharafuddin Jatoi,

H/O Naik Mohammad Channa to Shafi Mohammad Channa, Union

Council Sangi.

Construction of Paver Blocks & Surface Drains at Village Soomra 9.500 9.500 9.500 Non ADP Single
Mobhalla Shaikh, Village Ghulam Shah, H/O Najeebullah Sawal Shah to Own Sources Envelope

23 Abdul Hakeem Chachar to Sajan Bhutto, H/O Mohammad Sala to Wahid N/A
Bux Ansari, Village Mohammad Usman Soomro Masjid, H/O Syed Mali
Shah to Ali Raza, H/O Faique Ali Shah, H/O Hashim Naich Union
Council Nooraja & Panhwari.

24 Construnction of Culverts at Village Jawario Mirbahar Kamal Wah Union N/A 2.600 2.600 2.600 Non ADP Single
Council Bulla. Own Sources Envelope
Construction of Paver Blocks & Surface Drains, at Village Abdul 5.000 5.000 5.000 Non ADP Single

55 Khalique Ismail. Village Samo Chachar H/O Shahnawaz Chachar to NTR Ovwn Sourees Enyclope

Habibullah Chachar, Mula Hussain Chachar, H/O Mohammad Saleh to

Lutfullah Chachar, H/O Ghulam Qadir to Ghulam Hussain & Sadoja.




26

Construction of Paver Blocks & Surface Drains at Village Korai Wah
Imam Bargah to H/O Manthar Ali Shaikh, Village Rasool Bux Shaikh,
H/O Yar Mohammad to H/O Bagh Dur Mohammad, Village Adal
Kalwar, Village Bhelar, Village Hussain Kalwar to Sanaullah, Village
Sobho, Village Aadil Kalwar, H/O Rano to GP School Niaz Ali, Village
Lal Khan Kalwar, H/O Shafique to H/O Haji Noon Khan, Village Old
Bhudh to H./O Arz Mohammad Dayo to GP School, Village Sahib Khan
Korai link Old Budh Jeevan Khan Korai, Street of Asmat Korai, Village
Redhi Chachar, H/O Haji Karam Khan to Fazal Din Union Council
Nindapur,

9.500

9.500

9.500

Non ADP
Own Sources

Single
Envelope

27

Construnction of Paver Blocks & Surface Drains at Village Khero Bullo
link Road to H/O Abdul Hameed, Village Rustam Khan Korai H/O
Shokat to Shujadi, H/O Abdul Rahman to Ghulam Rasool, NHW to
Zaheer Korai, H/O Shokat to Shujadin, NHW to H/O Abdul Raza,
Village Wali Dino Khoharo, H/O Ustad Abdul Khalique to Meer Hassan
Seelro, Village Bakhsho Seelro, Village Nibhaoo Khan Malik, H/O
Wahid Bux to Ali Gohar, Village Ali Gohar, Village Izat Khan Korai to
Zafar Korai to Mirchu Korai, Village Wali Dino Khoharo to Ali Hassan
Mahar, H/O Allah Dito Bullo to H/O Bashir Bullom, Village Khairo
Bullo, Villahe Rustam Azad Khan Korai, H/O Allah Dito Bullo to H/O
Haji Bashir Bullo, Village Khairo Bullo, N.H.W to H/O Badar Shah,
Village Badar Shah, Hakim Khan Korai Colony to Kori Wah, Village
Sahib Khan Korai, Abdul Rasool Bullo to H/O Abdul Basheer Bullo,
Village Khairo Bullo, Manzoor Shaikh to H/O Sikandar & Shamshad Ali
Shaikh Village Wali Mohammad Shaikh, Haji Mouladi Road to Village
Khuda Bux Seelro, Village Khero Dreho, Village Sodhro Khan Korai
Link Road Juman Khan Korai to Shahro Khan Korai, Dadlo Sahib Khan
Road to H/O Haji Mor Khan Korai, Village Shohro Korai Link Road
Jinah Khan Korai to Shohro Khan Korai, Village Manzoor Shaikh to H/O
Sikandar And Shamshad Ali Shaikh & Dildar, Nizamuddin, Aurangzaib
Chachar Village Wali Mohammad Shaikh Union Dadloi.

11.000

11.000

11.000

Non ADP
Own Sources

Single
Envelope

28

Construction of Paver Blocks & Surface Drains at Village Jamia Masjid
to Mula Ali Late, Ghulam Haider Khan, VillageMian Abdul Rahiman 1o
Dargha Bago Shar Badsha, Village Tali from Siraj Ahmed Shop Saindad
Qazi Street, Village Moule Dino Mirbahar, Village Pani Kharkhoso,

N/A

7.250

7.250

7.250

Non ADP
Own Sources

Single
Envelope

“{Village Cheechro Union Council Mula Ali.




29

Construnction of Surface Drains & Paver Blocks at Village Mohammad
Soomar Narejo, From H/O Mohammad Hassan Narejo to Road, From
H/O Mohammad Soomar to Mohammad Hassan Narejo, Village Drib
From H/O Mahwal Khan to Sadam, From H/O Samiullah to Methlo
Indhar, From H/O Manzoor Sikul to Kamal Mirbahar, From H/O Shaman
Ali to Gul Sher Mirbahar, From H/O Nisar Ahmed to Akbar,From H/O
Mohammad Scomaar Narejo to Mohammad Hashim, From H/O
Mohammad Suleman to Road, Village Haji Rahimat Ali Arain, From
Masjid to H/O Mohammad Ramzan Arain, From H/O Asghar Ali to
Road, From H/O Haji Hakim to Mohammad llyas, From H/O Mohammad
Aslam to Hakim Ali, From H/O Abbas Ali Arain to Ashique Ali Arain,
From H/O Haji Mohammad Irshad to Hakim Ali, From H/O Gul Sher to
Ahmed Mirbahar to Shaman, From H/O Nisar Ahmed to Akber, Village
Turbat. Village Saeed Ali Indhar to Jamia Masjid. From H/O Farzand Ali
to H/O Zahid Indhar, From H/O Illahi Bux Mangi to Nisar Mangi
Khalique Street Union MubarakPur. D7 b

8.500

8.500

8.500

Non ADP
Own Sources

Single
Envelope

30

Construction of Paver Blocks & Surface Drains at Village Jam Ibrahim
Mahtam, Village Mubarakpur Imam Bargah to H/O Meer Khan Soomro
Union Council Mubarakpur.

N/A

2.250

2.250

2.250

Non ADP
Own Sources

Single
Envelope

31

Construction of Paver Blocks & Surface Drains at Village Masjid to Shop
of Manzoor Ahmed, From H/O Mohammad Aslam to Fageer Mohammad
to H/O Ghulam Rasool, H/O Mir Mohammad to Masjid, H/O Khair
Mohammad to Mohammad Sachal, H/O Qadirdad to Qamardin, H/O
Nazeer Ahmed to Bashir Ahmed, H/O Qamardin to Gul Mohammad to
Allah Wadhayo Union Council Roopahar.

N/A

2.500

2,500

2.500

Non ADP
Own Sources

Single
Envelope

32

Construction of Paver Blocks & Surface Drains at Village Makoro
Chajjan, Village Chodhyo Wajho Bagh Ali to Noor Mohammad, H/O
Haji Roshan to Noor Mohammad, H/O Mohammad Qasim to Mohammad
Ali, H/O Imdad Ali to Road, Shop of Ghulam Mohammad to Noor
Mohammad, Village Munwar Marwari to Sabhago Streets, H/O Dilruna
to Raja House, Village Kareem Mitho, H/O Meer Hussain Mitho, H/O
Liagat Union Council Junas.

N/A

8.500

8.500

8.500

Non ADP
Own Sources

Single
Envelope

33

Construction of Paver Blocks & Surface Drains at Village Ali Nawaz
Palh, Village Babu Shambani, Village Sarho Fateh Mohammad Mohalla
to Mohammad Idrees & Amanullah to Kareem Bux, Madarsa to
Dispensary H/O Haji Saleem Shanbani to Iqbal Shanbani Chato Makwal
H/O Manzoor Saleh, Village Naimatullah Jatoi Street, Village Soomra
Mohalla Near H/O Umar Buriro Street. Village Soomar Kalhoro H/O

Arbelo Khan to Nawab Ali, Union Council Nirch.

N/A

7.000

7.000

7.000

Non ADP
Own Sources

Single
Envelope




. L]

34

Construction of Paver Blocks & Surface Drains at Village Main Road to
H/O Ali Bux Jatoi Village Daffar Jatoi, village Baghpai, Village Baga
Abad H/O Ghous Bux Shaikh to Mithal Via Anwar Ali. H/O Yar
Mohammad to Tubwel Via Manzoor Ahmed, H/O Zawar to Liagat Al
Via Mustafa, Village Sawan Marwari to Mahmood Khan Pitafi, H/O
Wazeer Marwari to Atta Mohammad Malik, H/O Mushtaque to Mumtaz
Datar, H/O Abdul Qayoom to Azam Datar, H/O Sawan Marwari to
Mahmood Khan Pitafi, Village Arazi Union Council Hingoro.

8.100

8.100

8.100

Non ADP
Own Sources

Single
Envelope

35

Rehabilitation of Disposal Village Hingoro Union Council Hingoro.

2.000

2.000

2.000

Non ADP

Single

36

Construction Paver Blocks & Surface Drains at Village H/O Mohammad
Ibraheem to Dur Mohammad Mako, H/O Lal Bux Dayo to Mohammad
Bhagiyal, Village Soomar Drakhan H/O Abdul Jabar to Abdul Khalique,
H/O Abdul Qadir to Nazeer Ahmed, H/O Allah Rakhyo to Abdul
Hameed Soomro,Village Ameer Bux Kalhoro, Link Road H/O Ameer
Bux, Village Raheem Dino. Link Road to H/O Peer Bux Manghanhar
H/O Asghar Ali to Ghulam Mustafa, H/O Sanaullah Soomro to Abdul
Qadir, H/O Azizullah Bhutto Palm Gardan to Pir Wah Village Bachal
khan Dharejo, at Village Mohammad Bachal Khan Dharejo to Tofique
Ahmed Bhutto, Mangi Mohallah, H/O Altaf Ahmed Mangi, H/O Syed
Mohsin Shah Village Ghuryu Indhar, Haji Azizullah to Pir Wah, H/O
Haji Abdul Rauf to Irshad Ahmed Village Jumo Bhutto, Village Rajab
Bhutto, H/O Ghulam Qadir to Mohammad Sharif Bhutto, Village Rajib
Juna, H/O Abdul Qadir Bhutto to Sabzazar Hotal, H/O Mohammad Bux
Streets, Village Soomar Drakhan. Abdul Ghafoor to Rafique Ahmed,
Jamil Ahmed, H/O Bahadur Drakhan to Eid Gah, Via Girls School,
Village Baiji H/O Mahboob Ali Bhutto to Street Bhutta Mohalla, Village
Parkh, Union Council Pano Bai Ji Sharif.

N/A

13.000

13.000

13.000

Non ADP
Own Sources

Single
Envelope

37

Construction of Paver Blocks & Surface Drains at Village Wahid Bux
Buriro to Main Road, Village Ilamudin Tunio to Bridge, Village Meer
Khan Sohoo, Village Waheed Kalhoro, Village Alam Khan Jatoi, Village
Kamal Khan Indhar, Village Salehani Union Council Pano Ghulam Ali.

N/A

8315

8.315

8315

Non ADP
Own Sources

Single
Envelope




38

Construction of Paver Blocks & Surface Drains at Village H/O Bagh
Bullo to Arbab Bhayo, H/O Soomar Gopang to Shahmir to Manzoor, H/O
Saleh Chachar to Abdul Rasool Chachar, H/O Katal Bula to Moharam
Bula, H/O Rahmatullah Chachar to Ghulam Qadir, H/O Jumo Jiskani to
Noor Din to Ashique Ahmed, H/O Nazeer Bullo to Ustad Riaz to Abdul
Khalique Bullo, H/O Agro Bullo to Akbar Bullo to Shop, 11/0 Mahar Din
Thambo to Muneer to Anwar Ali, H/O Asghar Ali to Masjid, H/O Allah
Jurio Mirbahar to Bashir Ahmed to Mohammad Aslam, H/O Nazeer
Bullo to Ustad Riaz to Abdul Khalique Bullo, H/O Ibrahim Mahesar to
Ghaffar to Malook, Village Rahmatullah Chachar H/o Hazar Khan to
Aziz, Village Jumo Chachar, Near Atta Mohammad to Link Road to
Shafi Mohammad, to H/O Shafi Mchammad, Village Khairo Sangi
Union Council Bulla.

N/A

7.900

7.900

7.900

Non ADP
Own Sources

Single
Envelope

39

Construction of Paver Blocks & Surface Drains at Village Makhan Bailo
Street, H/O Sherdin Metlo, Village Metla, Village Allah Wadhayo Khan
Streets, Village Sultanpur H/O Abdul Rasheed Dayo, H/o Manzoor
Ahmed Graveyard, H/O Yaseen to Dr. Aziz Ahmed near Police Station
Road, H/O Mohammad Nawaz Simair to masjid, H/O Ali Hassan to
G/Boys Primary School, Janib Street, H/O Maqood Ahmed to Masjid,
H/O Mohammad Ayoob to H/O Nazeer, and H/O Ameer Ahmed Simair
to Graveyard Union Council Sultanpur.

N/A

6.700

6.700

6.700

Non ADP
Own Sources

Single
Envelope

40

Installation of Hand Pump Machines in Taluka Saleh Pat District Sukkur,

N/A

1.100

1.100

1.100

Non ADP
Own Sources

Single
Envelope

41

Construction of Paver Blocks & Surface Drains at Village Madan Shaikh
Union Council Wass.

N/A

2.000

2.000

2.000

Non ADP
Own Sources

Single
Envelope

42

Construction of Paver Blocks & Surface Drains at Village Duhul Waro
Misri Shah Otaq Misri Shah to Imam Dino Home, Arore Bachal Shah
Road to Village Balach Khan Shanbani, Village Shahbaz Dino
Khorkhani, Zawar Allah Bachayo Home to Allah Warayo Home, Village
Shahbaz Dino Khorkhani Mumtaz Home to Shahbaz Dino Home,
Mohalla Bakshan Khan to Mohalla Rasool Bux in Village Rasool Bux,
Village Old Janoji Village Abdul Karcem Bhanbhro, Nazeer Ahmed
House to Abdul Kareem House, Village Sadoro Shaikh Union Council
Lal Jurio Khan Shanbani, Khabri Bhitt & Tarai.

N/A

9200

9.200

9.200

Non ADP
Own Sources

Single
Envelope




v
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43

Construction of Culvert on Channel RD-171 in Village Old Januji, RD-
159, RD-186, RD-150, Water Course in Village Jalaluddin Bhanbhro,
Water Course in Village Eidan Shanbani & Village yar Mohammad
Bhambhro.RD-159 in Village Allah Wadhayo Bhanbhro, Khabhar
Bhanbhro, Water Course Village Rajib Ali Bhanbhro, Water Course
Village Sodho Khan Baloch, Wahid Bux Bhanbhro, Ghulam Fareed
Baloch, Gulab Khan Nabyani, RD-150 Water Course Village Pir Bux
Shanbani RD-130 in Village Abdul Rashid, Channal RD-151 Right Side
Nara Canal, RD-130 Village Bachal Bhanbhro, Water Coursc RD-131
Village Abdul Rehman Bhanbhro, Water Course RD-131 Village Mureed
Mahar Union Council Lal Jurio Khan Shanbani, Khabri Bhitt & Tarai,

N/A

9.800

9.800

9.800

Non ADP
Own Sources

Single - -1 -1 -
Envelope
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7\ . No. SOI1/(LG)/8-38/2017/SUK

FLTTAN 1 GOVERNMENT OF SINDH
f-" g%, \ ‘ LOCAL GOVERNMENT DEPARTMENT
/e X
/ TUsp R \ Karachi dated the 17 January, 2018
fr ] !
s "NOTIFICATION
VTS b L B U- T

E

R e e v

With the approval of Competent Authority, Constitution of Procurement Committee
consisting on following for undertaking Development Work in District Council Sukkur, during current

Financial year 2017-18, is hereby constituted under Section-7 of SPPRA Rule, 2010:-

1. District Engineer, Chairman.
District Council Sukkur

2. Accounts Officer, : Member
District Council Sukkur :

3. Assistant Executive Engineer,
Public Health Engineering Sub-Division Rohri Member

2. The Function and responsibilities of Procurement Committee shall be as under: Rule-7
(Section-8 of SPPRA Rule 2010)

i) Preparing Bidding Documents.

ii) Carrying out technical as well as financial evolution of the bids

iii) Prepare evolution reports as provided in Rule 45.

iv) Making recommendations for the award of contract to the Competent Authority.
v) Perform any other function ancillary and incidental to the above.

-SECRETARY TO GOVT: OF SINDH-
NO.SOII (LG)/8-38/2017 /SUK Karachi, dated the 17t January, 2018

A copy is forwarded for information and necessary action to:-

Vhe Director, Sindh Public Procurement Regularity Authority, Karachi.

The Director, Local Government, Sukkur.

3. The Chairman, District Council, Sukkur.

4. The Chief Officer, District Council Sukkur. He is requested to ensure fulfillment of all codal formalities
in accordance with rules /policy.
PS to Secretary, Local Govt. Department, Government of Sindh, Karachi.
PA to Special Secretary, (LGD), Government of Sindh, Karachi. '
Members concerned. '

et /\/
Office order file. R
——-7] ,/,1 7

(SYED NAZAR MUHAMMAD SHAH)
SECTION OFFICER-II
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No. SOII/(LG)/8-38/2017/SUK
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 17% January, 2018 -

NOTIFICATION ,

With the approval of Competent Authority, a compliant Redressal Committee is
hereby consisted under Rule 31(!) (2) of SPPRA rules, 2010 of District Council Sukkur, District
Sukkur, during current Financial year 2017-18.

1. The Chairman, Chairman.

District Council Sukkur.
I

2. The Deputy Director, Member
Local Government Sukkur.

3. The Administrative Officer, Member
District Council Sukkur.

2, The Function and responsibilities of complaint Redressal Committee shall be as
under: - (Section-31(13)(a,b,c,d,e & f) of SPPRA Rule 2010).

-SECRETARY TO GOVT: OF SINDH-

NO.SO-1I (LG)/8-38/2017 /SUK Karachi, dated the 17" January, 2018

A copy is forwarded for information and necessary action to:-
1. The Director, Sindh Public Procurement Regularity Authority, Karachi.
2. e Director, Local Government, Sukkur.
7 The Deputy Director, Local Government, Sukkur, He is requested to ensure fulfillment of all
codal formalities in accordance with rules /policy.
The Chairman, District Council Sukkur.
PS to Secretary, Local Govt. Department, Government of Sindh, Karachi.
PA to Special Secretary, (LGD), Government of Sindh, Karachi.
ibh

Members concerned.
Office order file.

(SYED NA AR MUHAN{Mﬁ(é SHAH)
SECTION OFFICER-II

QNG
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NO.SO-1I/(LG)/8-38/2017/SUK
GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi dated the 19" February, 2017

To 5 \/
The Chairman

District Council, Sukktu.
(@ SUKKUR.

SUBJECT: REQUEST FOR PERMISSION TO INVITE THE TENDERS OF
DEVELOPMENT SCHEMES FROM ITS OWN SOURCES (OZT) SHARE.

I am directed to refer to your letter No.DCS/EB/1549/0f 2018 dated 24-01-2018
on the subject noted above and to convey the approval of Competent Authority regarding
permission for execution of N.L.T for (64) Development Schemes amounting to Rs. 437.195
Million subject to be executed only from savings of ol District Council. Sukkur Distric Sukkur
with following conditions:-

i.  There is not salary issue.
ii.  Availability of provision in the budget of the Council.
iii.  No liability will be created under any circumstances.
iv.  Change of location of schemes. if any. would be rade with the approval of Department.
v.  Monthly progress report of Development Schemes would be communicated to the
Department.
vi.  Completion of codal formalities and Rules / Policy.
vii.  All equipments of garbage collection and sanitation are intact and in proper working
condition.
viil,  There are no dues / liabilitics on account of salary and pension.
ix.  Water Supply and Drainage System is intact and proper working condition.

2 The Schemes approved and allowed subject to condition to issuance of certificatc
of satisfaction of Municipal Services by the Chairman, District Council. Sukkur and to

implement the SPPRA Rule, 2010 in letter and spirit.
= J{W‘LQ“’ Ry 1)L

(SYED NAZAR MUIIAM\IAJ) SHAII)
SECTION OFFICER-II

Copy for information to:-

1. The Director Local Government, Sukkur Division. He is requested to ensure fulfillment
of all codal formalities.

The Chief Officer, District Council, Sukkur %@ Sukkur. He is requested to ensure
fulfillment of all codal formalitics.

The Assistant Director, Local Fund Audit District Sukkur.

P.S to Minister, LG&HTP, Department GoS. Karachi,

P.S to Secretary, LG&HTP, Department GoS. Karachi.

Office record file.
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SECTION OFFICER-11
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