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Office of the Executive Engineer Mechanical Division (G.B) Sukkur 

No.SKP/G-66J 7 2 Sukkur dated. I c- 8 
Notice for Inviting Quotations 

Sealed quotations as per SPPRA Rules 2010 (Amended 2013) (contract item 
rate) are hereby invited from the interested persons/suppliers/contractors/ 
companies on Schedule-B for procurement of the following Machines parts and Job 
works carried out from local market on as and when required basis for the year 
2017-18 and validity of rates upto 30-6-2018 or till approval of new rates. 

Detail is given below: 

Sr Name of Machine / work 
- 

Call 
Deposit 

Schedule-B 
Fee 

Time allowed 

1.  SAMSUNG HYDRAULIC EXCAVATOR. 15,000 500 As per work order. 
2.  VOLVO HYDRAULIC EXCAVATOR. 20,000 500 -do- 
3.  HITACHI HYDRAULIC EXCAVATOR. 10,000 500 -do- 
4.  DOZER (STALLOW-WOLLA & SHANTO!). 5,000 500 -do- 
5.  DUMP TRucK~LOAr)ER GROUP (ISUZU). 10,000 500 -do- 
6.  TRANSPORT HEAVY & LIGHT (TRAILER+ 

PICKUP+JEEP+ MAZDA+DANGFUNG). 
10,000 500 -do- 

7.  FIELD WORKSHOP AND MATERIAL FOR 
REGULATOR GATES FOR 
MAINTENANCE, REPAIR & 
REPLAC EMENT. 

15,000 500 -do- 

Bidding documents can be had from office of the Executive Engineer 
Mechanical Division (G.B) Sukkur Barrage Left Bank Sukkur Phone No.071-
5815534 during office hours on payment of Rs.500/- for each item as 
documentation fee (non-refundable) upto 2 1-03-2018. The bidding documents 
will be available from 01-03-2018. 

2. The bidding documents will be received back upto 22-03-2018 at 1:00 PM 
in the office of the Executive Engineer Mechanical Division (G.B) and will be 
opened by the procurement committee in the office of the Executive 
Engineer Mechanical Division (G.B) on same day viz; 22-03-20 18 at 3:00 PM 
in presence of Contractors or their authorized representatives. In case of any 
Officer of Committee is out of Headquarter, the quotation will be open on next 
working day. 

3. Eligibility conditions for intending participants are as under: - 

Registration with Pakistan Engineering Council in the relevant field of 
specialization of work and to the extent of tender amount of each work. 

Bio Data of Engineers and Technical staff working with the Firm. 

Documentary evidence work of executed/works in progress and certificate of 
satisfactory completion of work by the employers. 

List of works in progress indicating cost of each work and copy of letter of 
award of work. 
List of machinery and equipment available with documentary evidence of its 
ownership certilIcates of bank showing credit worthiness along with bank 
statement. 

No conditional or telegraph tender/quotation will be entertained. 
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vii,. No tenier/ quotation without bid security will be considered. 

viii. The procul-ing agency have right to reject all or any bid subject to the relevant 
provisibn of PPRA Rules. - 

ix. Registration with Income Tax Dçpartm&it (NTN Certificate) and copy of NIC. 

4. Undertaking on affidavit to the effect that Firm is not involved in any litigation 
or abandoned any work in the lDpartment: 

5. The Bidders should submit bj.ci,secuty as showing against each work in shape 
of call deposit/pay order prep4ed. from the' scheduled bank in favour of the 
undersigned. .. 

6. AffidavIt to the effect that theFkrrn/.Gontractor  have not been 1ack listed 
previously by any executing agency. 

7. Affidavit th the effect that all furnished is 
true and correct. . 

8. In case of firm, list of partners/rtnership deed, full partiJilars of)irectorsj 
Proprietors or other connected aión.with power of attorney. In case of being 
sole proprietors which undert4ingri affidavit be furnished..' 

9. In case of works costing belo* Rs.'2.0O Milliox the conditio'ns at S.No.3 will 
not be applicable. .)•..... 

I . . 

10. The payment will be made to Cóntraors subject to avai1abi1ity of funds with 
this Division.

. .
r 

•1 . EXECUTiVE ENGINEER 
MECHANICAL DIVISION (G.B) 

... • SUKKU 
Copy forwarded with best coniphx ents to:  

1. The ecretary Information TchnIorDepaithient Government of Sindh, 
Secretariat 06 Karachi for wide pub{qiyon website. 

2. The Chief Engineer Irrigatioti GuduBadage Region Sukkur. 
3. The Superintending Engineer Dsei't Pat Feeder Circle Sukkur for favour of 

information. ... 
4. The Director Information (Advertisement) Public Relation Departmert, 

Government of Sindh, Block.95/96 Sindh Secretariat Building Karachi with six 
spare copies for publicationin.3(Three) leading Newspapers.i.e. Urdu, Sindhi 
and English. . 

5. Jfhe Managing Director, Sindh ;t.Pu.blic Procurement Regulatory Authority, 
Planning. & Development Deprtthen.t, Government of Sindh Barrack No.08 
Sindh Secretariat. No.4-A Cbuit ioacl Karachi along with copy of quotation 
documents for hosting on authority's website. 

6. Web Developer Sindh Governmej Portal & Websites Focal person / Incharge 
(www.indh.gov.pk) Government f Sindh Information Technblogy Department 
1st Fl6or, Sindh Secretariat Biiklihg NO.6 Karachi; NIQ may please be bost on 
website. :. 

7 The Executive Engineers (All) of GudiiBarrage Region for information. 
8. The Assistant Executive Engineers (All) of Mechanical Division (G.B) Sukkur for 

information arid providing.. équirel items for current fiscal year for 
incorporation in quotations at the earliest. 

9. Copy to Notice Board. 

EXECUVEGIIEER 
CHANICAL DIVISION (G.B) 

SUKKUR 
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I RRIGATION DEPARTMENT 
GOVERNMENT OF SINDH 

CHIEF ENGINEER IRRIGATION 
GUDU BARRAGE REGION 

SUKKUR 

SUPERINTENDING ENGINEER 
DESERT PAT FEEDER CIRCLE 

SUKKUR 

Name of Work: Supply of material for repair of Government Vehicles, 

Machinery & Regulator Gates etc. 

March 2018 

EXECUTIVE ENGINEER MECHANICAL DIVISION (G.B) SUKKUR 



., 

(GHULAM FAR1 CH€IINAR) 

OFFICE OF THE CHIEF ENGflJEER IRRIGATION GUDU BARRAGE SUKKUR 

NO:CE/GB/T/W.B-I/ P 
SUKKUR DATED: iç, c,1/ / 2cILi" 
TEL OFF: 071-931b181 

FAX: 071-931p182 
RES: 071-9310183 

SECRETARY TO GOVERIfl.LNT OF SINDH IRRIGATION DEPARTMENT 
KARACHI'S NOTIFICATION NO: SO(R&S)8-110/2015-16/2015 DATED 
29. 09.2015. 

0 T I F I C A T I 0 N:- 

In pursuance of Rule N. 7 of SPPRA Rule 2010 a Procurement 

oinruittee is hereby constituted comprising following officers to open. 

nd evaluate the bids offered by various Contractors for "Procurement 

f Goods and Job works for chinry, Regulator Gates and Transport for 

he year 2017-18 in Mechanical Division Gudu Barrage Sukkur in terms of 

he Rule No. 8 of SPPRA Rule 2010. 

1. Superintending Engineer 
DeseL- t Pat Feeder Circl. 
Sukkur. 

2. Executive Engineer 
Mechanical Division (GB1 Sukkur. 

3. Executive Engineer, 
Provincial Highways Division, 
Sukkur. 

Chairman 

Member 

Member 

GHULA14 FAROOQt3E CHANNAR 
CHIEF ENGINEER 

IRRIGATION GUDtJ BARRAGE 
SUKKUR 

Copy f.u.cs to:- 
1. The JecLetaLy to GoveL-nl4ent 

Karachi. 
2. The lianaging Director Sindh 

A.h6ity Government of :;indh 
3. -fhe Mambers of the Cc,minit tee, 
formation 

of Sindli Irrigation Department 

Public r'rocurement Regulatory 
Karac_. 

CHIEF ENGINEER 
IGATION GUDU BARRAGE 

SUKKUR 
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I .viENiI 

.) .O.S)8-ii0'23. 
e IS heroby c. 

Jed 2013) rcja::: 
..i.r.th pertaining to G'..Li 

ICAT(ON 

e anproval of co;:ipter. 
:rns oi Rule 31(1) c Si:r; 
ohemes 201-16 of lr!!g1' 

rrvv Reqion Sukkur v.'.Y .he : 

Cmplairj Recires:.. 
ocu:emeijt Rule 20 

:ment. Goi'ernment 0: 
;mpDS!tiO: - 

Drect 
;dttO Cell 

!rngatI') •nt. overnrnent of Sindh 

Chic:f Er:j: 
Kotri Barre; R.g n Hyderbai 

Supeinteri: r Lnq sneer, 
1_ower Siricil' Jra'nage Circle, Hydeabad 

Executive E ;;neer 
(Concerned Lviston) Irrigation Department 

5. District Accountant Officer Sindh 
(Concerned Dlvis!on) 

Member 

Member 

S ecre tary 

Assistant 
Secretary 

T.0.R's of the Cornmtee .e as provided under Rule 31 of Sirsdh Pubiic Pro Cu remen 
Rule 2010 and also perforn' Jny ufiter I;ictiei .ir.cLr end dene! tc the a 

SYED AHEER HYDER S1-AH 
SECkE1RY TO GOVT. OF $NDH 

$O(R&S)8-110/2012-13 Karachi. dated the 9 October. 2015. 
.y is forwarded for information & necessary action to.- 

. The Accountant General Sindh. Ka1achi with the request to nomiiate your 
presentative for the above Complaint ReUres. 1 Committee. 

The D ;ctor General, Monitoring & Evaluation Cell. Irrigation Dçartnient, 
' Governrient 01 Sindh, Karachi. 
3. The M. D. Sindh Public Procurement Reulaory Authority Karachi. .• 
VThe Chief Engineer, (All) Irrigation Development. Govt. of Sindh.-. "'< b 

ThSuçerintending Engineer. (All) Irrigation Deptt. Govt. of Sindh. . /cc' 
r- Eecuti'e Engineer. AlI;, Irrigation Depatiment, Govt. of Sindh. I 
P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi. 

1.• 
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,ECTION OFICER (RF&S.) 
For Secretary to Government of Slndh 

I 

::;.-' .........,...- *. -.-..*---,.. 
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_iv 
FORMAT OF WORK PLAN FOR THE YEAR 20 17-2018 

O & M OF HYDRAULIC EXCAVATORS, TRANSPORT & REGULATOR 
GATES UNDER THE HEAD SC-2 1127 IRRIGATION 0422-IRRIGATION 

042203-CANAL IRRIGATION  

MECHANICAL DIVISION (G.B) SUKKUR 

D.D.O CODE SY-0089 

ABSTRACT 

S.No. Head Details 

1.  SAMSUNG HYDRAULIC EXCAVATOR. Detailed list attached. 

2.  VOLVO HYDRAULIC EXCAVATOR. Detailed list attached. 

3.  HITACHI HYDRAULIC EXCAVATOR. Detailed list attached. 

4.  DOZER (STALLOW-WOLLA & SHANTOI). Detailed list attached. 

5.  DUMP TRUCK+LOADER GROUP (ISUZU). Detailed list attached. 

6.  TRANSPORT HEAVY & LIGHT (TRAILER+ 
PICKUP+JEEP~MAZDA+DANGFUNG). 

Detailed list attached. 

7.  FIELD WORKSHOP AND MATERIAL FOR 
REGULATOR GATES FOR 
MAINTENANCE, REPAIR & 
REPLACEMENT. 

Detailed list attached. 

I 

4.  
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INSTRUCTIONS 
TO BIDDERS 

& 

BIDDING DATA 

Notes on the Instructions to Bidders 

This section of the bidding documents should provide the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the 

Procuring Agency. It should also give information on bid submission, opening and 

evaluation, and on the award of contract. 

Matters governing the performance of the Contract or payments under the 

Contract, or matters affecting the risks, rights, and obligations of the parties under 

the Contract are not normally included in this Section, but rather in the appropriate 

sections of the Conditions of Contract and/or Contract Data. 



Invitation for Bids 
Date: 

Bid Reference No: Supply of material for repair of Government Vehicles, 
Machinery & Regulator Gates etc. 

1. The Procuring Agency, Executive Engineer Mechanical Division (G.B) 

Suickur invites sealed bids from interested firms/persons/contractors/suppliers for 

procurement of goods and services. 

2. A complete set of bidding documents may be purchased by an interested 

eligible bidder on the submission of a written application to the office given below and 

upon payment of a nonrefundable fee of Rs.500/- upto 21-3-20 18. Bidders may acquire the 

bidding documents from the office of the Executive Engineer Mechanical Division (G.B) 

Sukkur Barrage Left Bank Sukkur. 

3. All bids must he accompanied by a bid security in the shown against each 

machinery, transport and regulator gates of bid price in the form of Call Deposit and must 

be delivered to Office of the Executive Engineer Mechanical Division (G.B) Sukkur 

Barrage Left Bank Sukkur on or before 14 hours, on 22-3-2018. Bids will be opened at 15 

hours on the same day in the presence of bidders or their representatives who choose to 

attend, at the same address. 

4. You may obtain further information and acquire the bidding documents from 

the office of the Executive Engineer Mechanical Division (G.B) Sukkur Barrage Left Bank 

Sukkur Telephone No.071-581 5534. 

EXEQNG1NEER•  
CHANICAL DIVISION (G.B) 

SUKKUR 
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A. GENERAL 

lB.! Scope of Bid & Source of Funds 

1.1 Scope of Bid 

The Procuring Agency as defined in the Bidding Data (hereinafter called —the Executive 
Engineer Mechanical Division (G.B) Sukkur) wishes to receive Bids for the Works 
summarized in the Bidding Data (hereinafter referred to as — "Supply of material for 
repair of Government Vehicles, Machinery & Regulator Gates etc."). 

Bidders must quote for the complete scope of work. Any Bid covering partial scope of 
work will be rejected as non-responsive. 

1.2 Source of Funds 

The Procuring Agency has arranged funds from Government of Sindh, which may be 
indicated accordingly in bidding data towards the cost of the "Supply of material for 
repair of Government Vehicles, Machinery & Regulator Gates etc for the financial 
year 20 17-18. 

IB.2 Eligible Bidders 

2.1 Bidding is open to all firms and persons meeting the following requirements: 

a) duly licensed by the Pakistan Engineering Council (PEC) in the appropriate 
category for value of works. 

b) duly pre-qualified with the Procuring Agency. (Not required). 

In the event that prequalification of potential bidders has been undertaken, only bids from 
prequalified bidders will be considered for award of Contract. 

IB.3 Cost of Bidding 

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid 
and the Procuring Agency will in no case be responsible or liable for those costs, 
regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25). 



B. BIDDING DOCUMENTS 

IB.4 Contents of Bidding Documents 

4.1 In addition to Invitation for Bids, the Bidding Documents are those stated below, and 
should be read in conjunction with any Addendum issued in accordance with Sub-Clause 
IB.6.1. 

1. Instructions to Bidders & Bidding Data 

2. Form of Bid, Qualification information & Schedules to 
Bid Schedules to Bid comprise the following: 
(i) Schedule A: Schedule of Prices! Bill of Quantities (BoQ). 
(ii) Schedule B: Specific Works Data 
(iii) Schedule C: Works to be Performed by Subcontractors 
(iv) Schedule D: Proposed Programme of Works 
(v) Schedule E: Method of Performing Works 
(vi) Schedule F: Integrity Pact (works costing Rs 10 million and above) 

3. Conditions of Contract & Contract Data 

4. Standard Forms: 
(i) Form of Bid Security, 
(ii) Form of Performance Security; 
(iii)Form of Contract Agreement; 
(iv) Form of Bank Guarantee for Advance Payment. 

5. Specifications 

6. Drawings, if any 

4.2 The bidders are expected to examine carefully the contents of all the above 
documents. Failure to comply with the requirements of bid submission will be at the 
bidder's own risk. Pursuant to Clause IB.26, bids which are not substantially 
responsive to the requirements of the Bid document will be rejected. 

IB.5 Clarification of Bidding Documents 
5.1 A prospective bidder requiring any clarification(s) in respect of the Bidding Documents 

may notify the Engineer!Procuring Agency at the Engineer's/ Procuring Agency's 
address indicated in the Bidding Data. 

5.2 An interested bidder, who has obtained bidding documents. may request for clarification 
of contents of bidding documents in writing and procuring agency shall respond to such 
quarries in writing within three calendar days, provided they are received at least five 
calendar days prior to the date of opening of bid (SPP Rule 23-1). 

S 



Part Two - Section U. Bid Data Sheet 5 

Bid Data Sheet 

The following specific data for the goods to be procured shall complement, supplement, or 
amend the provisions in the Instructions to Bidders (ITB) Part One. Whenever there is a 
conflict, the provisions herein shall prevail over those in ITB. 

[Instructions for completing the Bid Data Sheet are provided, as needed, in the notes in 

italics mentioned for the relevant ITB Clauses.] 

Introduction 
ITB 1.1 Executive Engineer Mechanical Division (G.B) Sukkur. 
ITB 1.1 Loan or credit or Project allocation number. 

Loan or credit or Project allocation amount. 
[when applicablej 

ITB 1.1 Procurement of Goods & Services. 

ITR 1.1 
Supply of material for repair of Government Vehicles, Machinery 
& Regulator Gates etc. 

ITB 4.1 Executive Engineer Mechanical Division (G.B) Sukkur. 
ITB 6.1 Sukkur Barrage Left Bank Sukkur, Telephone No.071-5815534. 

ITB 8.1 English. 

Bid Price and Currency 
ITB 11.2 The price quoted shall be Delivered Duty Paid (D.D.P) 

[Sped/i' whether price of incidental services, must be quoted in addition to 

delivered duty paid (DDP) price.] 

[The related pro visions shall be reflected accordingly iii SCC and Price 

Schedules.] 

ITB 11.5 The price shall be fixed. 



Part Two - Section II. Bid Data Sheet 

Preparation and Submission of Bids 

ITB 13.3 (d) Not applicable. 

ITB 14.3 (b) Spare parts required for _____[One] of years of operation. 

ITB 15.1 

Amount of bid security. 

ITB 16.1 Bid validity period. 

[The period should be sufficient to permit completion of the evaluation, review of 
the recommended selection by the Procuring agency aT  so required,), the 
obtainment of approvals and not j/Ication of award Normally, the validity should 
be ninety (90) days, However the rates will remain effectivelvalidw.e.from 1.7.2017 
to 30.6.2018 (the financial year 2017-18,) or shorter for simple goods (e.g., 
,naterials,.). A realistic 
period should be spec ffled in order to avoid the needfor extension.] 

ITB 17.1 Number of copies. One 
ITB 18.2 (a) Address for bid submission. Mechanical Division (G.B) Sukkur 

Barrage Left Bank Sukkur. 
ITB 18.2 (b) IFB title and number. 
ITS 19.1 Deadline for bid submission. 22-03-20 18 
ITB 22.1 03:00 PM, 22-03-2018 office of the Executive Engineer Mechanical 

Division (G.B) Sukkur Barrage Left Bank Sukkur. 

Bid Evaluation 

ITB 25.3 Will be received and opening. 

ITB 25.4 (a) 

ITB 25.4 (b) 

Not applicable. 

Not applicable. 



Part Two - Section 11. Bid Data Sheet 7 

Option (I) 

Option (ii) 

Option (iii) 

adjustment expressed as a percentage, 

or 

adjustment expressed in an amount in the currency of bid evaluation, 

OF 

adjustment expressed as a percentage 

[A rate of one-half (V.5) percent per week is a reasonable figure. The percentage 

of liquidated damages spec/led in SCC should be higher.] 

ITB 25.4 (c) (ii) Not applicable. 

ITB 25.4 (d) As per list attached. 

ITB 25.4 (e) Not applicable. 

ITB 25.4 (1') Operating and maintenance costs. Not applicable. 

Or 

Not applicable. 

ITS 25.4 (g) Performance and productivity of equipment. 

Not applicable. 

3 



Part Two - Section 11. Bid Data Sheet 

ITB 25.4 (h) Not applicable. 

ITB 25.4 
Alternative 

Specify the evaluation factors. 

Lowest price basis. 

Contract Award 

l'l'B 29.1 Not applicable. 



Section III. Special Conditions of Contract 

Notes on the Special Conditions of Contract 

Similar to the Bid Data Sheet in Section II, the clauses in this Section are intended to assist 
the Procuring agency in providing contract- specific information in relation to 
corresponding clauses in the General Conditions of Contract. 

The provisions of Section Ill complement the General Conditions of Contract included in 
Part one, Section II, specifying contractual requirements linked to the special 
circumstances of the Procuring agency, the Procuring agency's country, the sector, and the 
Goods purchased. In preparing Section III, the following aspects should be checked: 

(a) Information that complements provisions of Part one Section II must be 
incorporated. 

(b) Amendments and/or supplements to provisions of Part one Section II, as 
necessitated by the circumstances of the specific purchase, must also be 
incorporated. 



Part Two - Section III. Special Conditions of Contract 10 

Table of Clauses 
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Part Two - Section IL!. Special Conditions of Contract II 

Special Conditions of Contract 

The following Special Conditions of Contract shall supplement the General Conditions of 
Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the 
General Conditions of Contract. The corresponding clause number of the GCC is indicated in 
parentheses. 

finstructions for completing the Special Conditions of Contract are provided, as needed, in 
the notes in italics mentioned jbr the relevant SCC. Where sample provisions are furnished, 
they are only illustrative of the provisions that the Procuring agency should draft specfIcally 
for each procurement.] 

1. Definitions (GCC Clause 1) 

0CC 1.1 (g)—The Procuring agency is: Executive Engineer, Mechanical Division 
(G.B) Sukkur. 

CCC 1.1 (h)—The Procuring agency's country is: Pakistan. 

0CC 1.1 (i)—The Supplier is: 

Sample Provision 

0CC 1.1 j)—The Project Site is: [f/applicable] 

2. Country of Origin (CCC Clause 3) 

All countries and territories as indicated in Part Two Section VI of the bidding 
documents, "Eligibility for the Provisions of Goods, Works, and Services in 
Government-Financed Procurement". 

3. Performance Security (CCC Clause 7) 

0CC 7.1— Not applicable. 

0CC 7.4— Not applicable. 

p 

a 



Part Two - Section 111. Special Conditions of Contract 12 

4. Inspections and Tests (CCC Clause 8) 

0CC 8.6— Not applicable. 

5. Packing (GCC Clause 9) Not applicable. 

Sample provision 

GCC 9.3—The following SCC shall supplement 0CC Clause 9.2: 

6. Delivery and Documents (CCC Clause 10) 

Sample provision (DDP terms 
(The contractor/supplier/shall supply the items after issuance/receipt of supply order 
by the P/A). 

CCC 10.3—Upon shipment, the Supplier shall notify the Procuring agency the full 
details of the shipment, including Contract number, description of Goods, quantity and 
usual transport document. The Supplier shall mail the following documents to the 
Procuring agency: 

(i) copies of the Supplier's invoice showing Goods' description, quantity, unit price, 
and total amount; 

(ii) original and two copies of the usual transport document (for example, a 
negotiable bill of lading, a non-negotiable sea waybill, an inland waterway 
document, an air waybill, a railway consignment note, a road consignment note, 
or a multimodal transport document) which the buyer may require to take the 
goods; 

(iii) copies of the packing list identifying contents of each package; 
(iv) insurance certificate; 
(v) Manufacturer's or Supplier's warranty certificate; 
(vi) inspection certificate, issued by the nominated inspection agency, and the 

Supplier's factory inspection report; and 
(vii) certificate of origin. 

7. Insurance (GCC Clause 11) 

CCC 11.1— Not applicable. 



Part Two - Section 111. Special Conditions of Contract 13 

8. Incidental Services (GCC Clause 13) 

GCC 13.1- 

9. Spare Parts (GCC Clause 14) 

GCC 14.1— 

Not applicable. 

Not applicable. 

10. Warranty (GCC Clause 15) 

0CC 15.2— Not applicable. 

(a) Not applicable. 
or 
(b) Not applicable. 

0CC 15.4 & 15.5—The period for correction of defects in the warranty period is: 



Part Two - Section 111. Special Conditions of Contract 14 

11. Payment (GCC Clause 16) 

Sample provision 

GCC 16.1—The method and conditions of payment to be made to the Supplier under 
this Contract shall be as follows: 

Payment for Goods supplied: 

Payment shall be made in Pak. Rupees in the following manner: 

(i) Advance Payment: Not applicable. 

(ii) On Shipment: Not applicable. 

(iii) On Acceptance: Not applicable. 

(iv) Not applicable. 

(v) Not applicable. 
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12. Prices (GCC Clause 17) 

Sample provision 

0CC 17.1— Not applicable. 

13. Liiuidated Damages (GCC Clause 23) 

GCC 23.1— Not applicable. 

Maximum deduction: 

Not applicable. 

14. Resolution of Disputes (GCC Clause 28) 

0CC 28.3— Not applicable. 

15. Governing Language (GCC Clause 29) 

0CC 29.1— Not applicable. 

16. Applicable Law (CCC Clause 30) 

0CC 30.1-The Contract shall be interpreted in accordance with the laws of Islamic 

Republic of Pakistan which includes the following legislation: 

The Employment of Children (ECA) Act 1991 
The Bonded Labour System (Abolition) Act of 1992 
The Factories Act 1934 

17. Notices (GCC Clause 31) 

0CC 31.1—Procuring agency's address for notice purposes: 

—Suppliers address for notice purposes: 
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Section IV. Schedule of Requirements 

Notes for Preparing the Schedule of Requirements 

The Schedule of Requirements shall be included in the bidding documents by the 
Procuring agency, and shall cover, at a minimum, a description of the goods and services 
to be supplied and the delivery schedule. 

The objective of the Schedule of Requirements is to provide sufficient information to 
enable bidders to prepare their bids efficiently and accurately, in particular, the Price 
Schedule, for which a form is provided in Section VI. In addition, the Schedule of 
Requirements, together with the Price Schedule, should serve as a basis in the event of 
quantity variation at the time of award of contract pursuant to ITB Clause 29. 

The date or period for delivery should be carefully specified, taking the date prescribed 
herein from which the Procuring agency's delivery obligations start (i.e., notice of award, 
contract signature, opening or confirmation of the letter of credit). 
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Schedule of Requirements 

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which 
is the date of delivery required. 

uniber Description Quantity Delivery schedule (shipment) 

in weeks/months from 

Goods and services will be availed and charged as and when required within fiscal 
year. 

The Procuring agency must specify here the date from which the delivery schedule will start. That date should 
be either the date of contract award, or the date of contract signature, or the date of opening of letter of credit, or 
the date of confirmation of the Letter ol' Credit, as appropriate. The Bid Form should include only a cross-
reference to this Schedule. 
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Section V. Technical Specifications 

Notes for Preparing the Technical Specifications 

A set of precise and clear specifications is a prerequisite for bidders to respond realistically 
and competitively to the requirements of the Procuring agency without qualifying their 
bids. The specifications must be drafted to permit the widest possible competition and, at 
the same time, present a clear statement of the required standards of workmanship, 
materials, and performance of the goods and services to be procured. Only if this is done 
will the objectives of economy, efficiency, and fairness in procurement be realized, 
responsiveness of bids be ensured, and the subsequent task of bid evaluation facilitated. 
The specifications should require that all goods and materials to be incorporated in the 
goods be new, unused, and of the most recent or current models, and that they incorporate 
all recent improvements in design and materials unless provided for otherwise in the 
contract. 

Samples of specifications from previous similar procurements in the same country are 
useful in this respect. The use of metric units is encouraged. Depending on the complexity 
of the goods and the repetitiveness of the type of procurement, it may be advantageous to 
standardize the General Technical Specifications and incorporate them in a separate 
subsection. The General Technical Specifications should cover all classes of workmanship, 
materials, and equipment commonly involved in manufacturing similar goods, although 
not necessarily to be used in a particular procurement. Deletions or addenda should then 
adapt the General Technical Specifications to the particular procurement. 

Care must be taken in drafting specifications to ensure that they are not restrictive. In the 
specification of standards for equipment, materials, and workmanship, recognized 
international standards should be used as much as possible. Where other particular 
standards are used, whether national standards of the Borrower's country or other 
standards, the specifications should state that equipment, materials, and workmanship that 
meet other authoritative standards, and which ensure at least a substantially equal quality 
than the standards mentioned, will also be acceptable. The following clause may be 
inserted in the Special Conditions of Contract or the Technical Specifications. 

Sample Clause: Equivalency of Standards and Codes 

Wherever reference is made in the Technical Specifications to specific 
standards and codes to be met by the goods and materials to be furnished or 
tested, the provisions of the latest current edition or revision of the relevant 
shall apply, unless otherwise expressly stated in the Contract. Where such 
standards and codes are national or relate to a particular country or region, 
other authoritative standards that ensure substantial equivalence to the 
standards and codes specified will be acceptable. 
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Reference to brand name and catalogue number should be avoided as far as possible; 
where unavoidable they should always be followed by the words "or at least equivalent." 

Where appropriate, drawings. including site plans as required, may be furnished by the 
Procuring agency with the bidding documents. Similarly, the Supplier may be requested to 
provide drawings or samples either with its bid or for prior review by the Procuring agency 
during contract execution. 
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Technical Specifications 

[Text of Technical Specflcations  to be inserted in the bidding documents by the Procuring 
agency, as applicable.] 



Notes on the Sample Forms 

The Bidder shall complete and submit with its bid the Bid Form and Price Schedules 
pursuant to ITB Clause 9 and in accordance with the requirements included in the bidding 
documents. 

When requested in the Bid Data Sheet, the Bidder should provide the Bid Security, either 
in the form included hereafter or in another form acceptable to the Procuring agency. 
pursuant to ITB Clause 15.3. 

The Contract Form, when it is finalized at the time of contract award, should incorporate 
any corrections or modifications to the accepted bid resulting from price corrections 
pursuant to ITB Clause 16.3 and GCC Clause 17, acceptable deviations (e.g., payment 
schedule pursuant to JIB Clause 25.4 (c), spare parts pursuant to ITB Clause 25.4 (d), or 
quantity variations pursuant to ITB Clause 29. The Price Schedule and Schedule of 
Requirements deemed to form part of the contract should be modified accordingly. 

The Performance Security and Bank Guarantee for Advance Payment forms should 
not be completed by the bidders at the time of their bid preparation. Only the successful 
Bidder will be required to provide performance security and bank guarantee for advance 
payment in accordance with one of the forms indicated herein or in another form 
acceptable to the Procuring agency and pursuant to GCC Clause 7.3 and SCC 11. 
respectively. 

The Manufacturer's Authorization form should be completed by the Manufacturer, as 
appropriate, pursuant to ITB Clause 13.3 (a). 

Section VI. Sample Forms 

21 
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and Services in Bank Financed Procurement 

Sample Forms 

1. BID FORM AND PRIcE ScHEDULES 23 

2. BID SECURITY FORM 26 
3. CONTRACT FORM 27 
4. PERFORMANCE SECURITY FoRM 28 
5. BANK GU.4RANTEE FOR ADI I4NCE Pi ).tIE.VT  29 
6. MANUFACTURER 'S A UTHORIZA i/O/v FORM 30 

p 
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and Services in Bank Financed Procurement 

1. Bid hrm and Price Scheduks 

Date: 

IFBN°: 

To: The Executive Engineer 
Mechanical Division (G. B) 
Sukkur Barrage Left  Bank Sukkur 

Gentlemen and/or Ladies: 

Having examined the bidding documents including Addenda Nos. [insert nwnbers], the 
receipt of which is hereby duly acknowledged, we, the undersigned, offer to supply and 
deliver [description of goods and servicesj in conformity with the said bidding documents for the 
sum of [total bid zmoun1 in worth and figures] or such other sums as may be ascertained in 
accordance with the Schedule of Prices attached herewith and made part of this Bid. 

We undertake, if our Bid is accepted, to deliver the goods in accordance with the 
delivery schedule specified in the Schedule of Requirements. 

If our Bid is accepted, we will obtain the guarantee of a bank in a sum equivalent to 
 percent of the Contract Price for the due performance of the Contract. in the form 

prescribed by the Procuring agency. 

We agree to abide by this Bid for a period of [nunther] days from the date fixed for Bid 
opening under Clause 22 of the Instructions to Bidders, and it shall remain binding upon us 
and may be accepted at any time before the expiration of that period. 

Until a formal Contract is prepared and executed, this Bid, together with your written 
acceptance thereof and your notification of award, shall constitute a binding Contract 
between us. 

Commissions or gratuities. ii' any, paid or to be paid by us to agents relating to this Bid, 
and to contract execution if we are awarded the contract, are listed below: 

Name and address of agent 

 

Amount and Currency Purpose of Commission or 
gratuity 

         

         

         

(if none, state "none") 

We understand that you are not bound to accept the lowest or any bid you may receive. 
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and Services in Bank Financed Procurement 

Dated this 

 

day of  19  

  

[signature] [in the capacity of] 

Duly authorized to sign Bid for and on behalf of 
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Schedule of Requirements 

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the 
date of delivery required. 

S# ITEM LII DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

DUMP TRUCK ISUZU 
I. ELEMENT FUEL FILTER P.NO.EE-200. NO From the date of contract to 30-06-2018 (as 

and when required) 
2.  ELEMENT OIL FILTER PE NO.EE-I332(234401- 

1332). 
NO From the date of contract to 30-06-20 18 (as 

and when required) 
3.  FILTER ACC INNER EE-140 NO From the date of contract to 30-06-2018 (as 

and when required) 
4.  FILTER ACC OUTER 6546-79027 NO From the date of contract to 30-06-20 18 (as 

and when required) 
5.  FUEL FILTER EE-201(1-13240-I940) NO From the date of contract to 30-06-2018 (as 

and when required) 
6.  SELF REPAIRING. JOB From the date of contract to 30-06-2018 (as 

and when required) 
7.  ALTERNATOR REPAIRING JOB From the date of contract to 30-06-2018 (as 

and when required) 
8.  HYDRAULIC SYSTEM SEAL APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
9.  HYDRAULIC SYSTEM REPAIRING KIT. KIT From the date of contract to 30-06-2018 (as 

and when required) 
10.  RADIATOR CLEANING, SOLDERING AND 

WASHING WITH CHEMICAL. 
JOB From the date of contract to 30-06-20 18 (as 

and when required) 
II. BRAKE PADDLE REPAIRING KIT. KIT From the date of contract to 30-06-2018 (as 

and when required) 
12.  THURST BEARING. NO From the date of contract to 30-06-20 18 (as 

and when required) 
13.  WHEEL ALIGNMENT. JOB From the date of contract to 30-06-20 18 (as 

and when required) 
14.  INJECTOR SERVICES. J(L)B From the date of contract to 30-06-20 18 (as 

and when required) 
IS. WHEEL STUD. \O From the date of contract to 30-06-2018 (as 

and when required) 
16.  SEAL APS. O From the date of contract to 30-06-2018 (as 

and when required) 
17.  ROAD SPRING REPAIRING, TENSIONING AND 

REPLACE BROKEN LEAVES, 
JOB From the date of contract to 30-06-2018 (as 

and when required) 
18.  HYDRAULIC PIPE LARGE SIZE. NO From the date of contract to 30-06-2018 (as 

and when required) 
19.  HYDRAULIC PIPE MEDIUM SIZE. NO From the date of contract to 30-06-2018 (as 

and when required) 
20.  HYDRAULIC PIPE SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 

and when required) 
21.  HYDRAULIC PRESSURE SYSTEM REPAIRING. JOB From the date of contract to 30-06-2018 (as 

and when required) 
22.  FUEL INJECTION PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 

and when required) 
23.  INJECTOR SERVICE. JOB From the date of contract to 30-06-20 18 (as 

and when required) 
24.  WATER BODY REPAIRING JOB From the date of contract to 30-06-20 18 (as 

and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

2. CLUTCH PLATE GEN APS NO From the date of contract to 30-06-2018 (as 
and when required) 

26.  CLUTCH PLATE REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

27.  PRESSURE PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

28.  PRESSURE PLATE REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

29.  LEATHER LINING WITH REVITS. SET From the date of contract to 30-06-2018 (as 
and when required) 

30.  SAFETY VALVE REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

31.  SHOCK ABSORBER HEAVY DUTY RIGHT & 
LEFT GEN. 

SET From the date of contract to 30-06-2018 (as 
and when required) 

32.  SHOCK ABSORBER HEAVY DUTY RIGHT & 
LEFT REPAIRING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

33.  INJECTOR GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

34.  OIL PUMP REPAiRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

35.  STEERING SI-IAFT REPAIRING. JOI3 From the date of contract to 30-06-2018 (as 
and when required) 

36.  STEERING BOX REPAIRING JOB From the date of contract to 30-06-20 18 (as 
and when required) 

37.  STEERING BOX GEAR LARGE SIZE REPAIRING. JOB 

-. 

From the date of contract to 30-06-2018 (as 
and when required) 

38.  STEERING BOX GEAR MEDIUM SIZE 
REPAIRING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

:". NEEDLE AND NOZZLE GEN APS. rL From the date of contract to 30-06-2018(as 
and when required) 

40.  CLUTCH CYLINDER KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

41.  WATER BODY REPAIRING. JOB From the date of contract to 30-06-20 18 (as 

- and when required) 
42.  TIE ROD ENDS GEN APS. SET From the date of contract to 30-06-20 18 (as 

and when required) 
43.  SILENCER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 

and when required) 
44.  ENG INE FOUNDATION. NO From the date of contract to 30-06-2018 (as 

and when required) 
45.  GEAR BOX FOUNDATION. NO From the date of contract to 30-06-20 18 (as 

and when required) 
46.  MASTER CYLINDER KIT. KIT From the date of contract to 30-06-20 18 (as 

and when required) 
47.  TIMING OIL SEAL. NO From the date of contract to 30-06-20 18 (as 

and when required) 
48.  MAIN OIL SEAL APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
49.  MASTER CYLINDER REPAIRING. 

— 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

CLG842 WHEEL LOADER LIUCONG 
I FUEL FILTER EEl 10-04 NO From the date of contract to 30-06-2018 (as 

and when required) 
2. FUEL FILTER 3931063. NO From the date of contract to 30-06-2018 (as 

and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

FILTER 3930942 NO From the date of contract to 30-06-2018 (as 
and when required) 

4.  LEFT ADAPTER 72A0008 NO From the date of contract to 30-06-2018 (as 
and when, required) 

5.  RIGHT ADAPTER 721006 NO From the date of contract to 30-06-2018 (as 
and when required) 

6.  ADAPTER 72A0007 NO From the date of contract to 30-06-20 18 (as 
and when required) 

7.  OIL FILTER 3937743 NO From the date of contract to 30-06-20 18 (as 
and when required) 

8.  OIL COOLER 2000033 NO From the date of contract to 30-06-20 18 (as 
and when required) 

9.  \VATER COOLER 2000032 NO From the date of contract to 30-06-2018 (as 
and when required) 

10.  FILTER 05D0009 NO From the date of contract to 30-06-2018 (as 
and when required) 

II. FILTER 53C0010 NO From the date of contract to 30-06-2018 (as 
and when required) 

I?. FILTER 53C0021 NO From the date of contract to 30-06-2018 (as 
and when required) 

3 AIR CLEANER 16C0003 () From the date of contract to 30-06-2018 (as 
and when required) 

14.  EXCHANGE FILTER 0750 13 I-053H NO From the date of contract to 30-06-2018 (as 
and when required) 

15.  AIR FILTER 400298 NO From the date of contract to 30-06-2018 (as 
and when required) 

6. HOSE PIPE 0750-147257 NO From the date of contract to 30-06-2018 (as 
and when required) 

17.  HOSE PIPE 0750-147208 NO From the date of contract to 30-06-20 18 (as 
and when required) 

18.  HOSE PIPE 0750-147036 NO From the date of contract to 30.06-2018 (as 
and when required) 

19.  HOSE PIPE 0750-I47II7X2 NO From the date of contract to 30-06-2018 (as 
and when required) 

20.  HOSE 06C0446X1 NO From the date of contract to 30-06-2018 (as 
and when required) 

21.  HOSE 06C0447X2 NO From the date of contract to 30-06-20 18 (as 
and when required) 

22.  HOSE 06C0448X1 NO From the date of contract to 30-06-20 18 (as 
and when required) 

23.  REAR AXLE SEAL 34C0087X2 NO From the date of contract to 30-06-20 18 (as 
and when required) 

24.  REAR AXLE SEAL 35C0047X I NO From the date of contract to 30-06-2018 (as 
and when required) 

25.  LIFT CYLINDER ASSEMBLY SEAL 34C0 151 XI NO From the date of contract to 30-06-2018 (as 
and when required) 

26.  LIFT CYLINDER ASSEMBLY SEAL 35C0013X2 NO From the date of contract to 30-06-20 18 (as 
and when required) 

27.  SEAL 80A0218 NO From the date of contract to 30-06-20 18 (as 
and when required) 

28.  HOSE 07C0093 NO From the date of contract to 30-06-20 18 (as 
and when required) 

29.  HOSE 07C0094 NO From the date of contract to 30-06-20 18 (as 
and when required) 



ITLI [NIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

Th. HOSE 05C0071X2 NO From the date of contract to 30-06-20 18 (as 
and when required) 

3 I. HOSE 05C0068X2 NO From the date of contract to 30-06-2018 (as 
and when required) 

32.  HOSE 05C0069X1 NO From the date of contract to 30-06-2018 (as 
and when required) 

33.  HOSE 06C0 166 NO From the date of contract to 30-06-20 18 (as 
and when required) 

34.  HOSE 06C0151 NO From the date of contract to 30-06-2018 (as 
and when required) 

35.  HOSE 05C0072 NO From the date of contract to 30-06-20 18 (as 
and when required) 

36.  HOSE 05C0 153 NO From the date of contract to 30-06-20 18 (as 
and when required) 

37.  HOSE 06C0 154 NO From the date of contract to 30-06-2018 (as 
and when required) 

38.  HOSE 06C0401 NO From the date of contract to 30-06-20 18 (as 
and when required) 

39.  HOSE 07C0095 NO From the date of contract to 30-06-2018 (as 
and when required) 

40.  HOSE 07C0096 NO From the date of contract to 30-06-2018 (as 
and when required) 

41.  HOSE 06C0 I 57X2 NO From the date of contract to 30-06-2018 (as 
and when required) 

42.  HOSE 06C0158X2 NO From the date of contract to 30-06-20 18 (as 
and when required) 

43.  HOSE 07C0301 NO From the date of contract to 30-06-20 18 (as 
and when required) 

44.  HOSE 07C0302 NO From the date of contract to 30-06-2018 (as 
and when required) 

45.  HOSE 30A0184 NO From the date of contract to 30-06-20 18 (as 
and when required) 

46.  HOSE 30A0 168 NO From the date of contract to 30-06-20 18 (as 
and when required) 

47.  HOSE 05C0059 NO From the date of contract to 30-06-20 18 (as 
and when required) 

48.  HOSE 03C0002 NO From the date of contract to 30-06-20 18 (as 
and when required) 

49.  HOSE 04C0025X2 NO From the date of contract to 30-06-20 18 (as 
and when required) 

50.  HOSE 04C0026 NO From the date of contract 1030-06-2018 (as 
and when required) 

SI. HOSE 04C0034 NO I urn the date of contract to 30-06-2018 (as 
and when required) 

52.  HOSE 05C0 151 NO From the date of contract to 30-06-2018 (as 
and when required) 

53.  HOSE 06C2 171 NO From the date of contract to 30-06-2018 (as 
and when required) — 

54.  HOSE 04C01 14 NO From the date of contract 1030-06-2018 (as 
and when required) 

55.  HOSE 03C0050 NO From the date of contract to 30-06-20 18 (as 
and when required) 

56.  HOSE 03C0051 NO From the date of contract to 30-06-20 18 (as 
and when required) 
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S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

57.  BUCKET TEETH REPAIRING INI PROPER 
SIZE 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

58.  BUCKET PIN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

59.  ROAD SPRING TENSIONING AND REPLACE 
BROKEN LEAVES, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

60.  CLUTCH CYLINDER KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

61.  MASTER CYLINDER KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

62.  WATER PUMP REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

63.  ENGINE FOUNDATION. NO From the date of contract to 30-06-20 18 (as 
and when required) 

64.  GEAR BOX FOUNDATION NO From the date of contract to 30-06-20 18 (as 
and when required) 

65.  TIMING OIL SEAL. NO From the date of contract to 30-06-2018 (as 
and when required) 

66.  MAIN OIL SEAL. NO From the date of contract to 30-06-2018 (as 
and when required) 

67.  INJECTOR GEN APS. NO From the date of contract to 30-06-20 IS (as 
and when required) 

68.  NEEDLE AND NOZZLES. SET From the date of contract to 30-06-20 IS (as 
and when required) 

69.  INJECTOR SERVICES. JOB From the date of contract to 30-06-2018 (as 
and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

STALLOWOLLA DOZER 
I. FUEL FILTER APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
2.  OIL FILTER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
3.  WATER FILTER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
4.  SUCTION FIELD FILTER ELEMENT APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
. FILTER ELEMENT APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
6.  AIR FILTER CLEANER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
7.  FILTER OF HYDRAULIC TANK APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
8.  RETURN OIL FILTER APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
9.  RETURN OIL FILTER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
10.  I-IYDRAUL1C FILTER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
11.  BATTERY 12 VOLT 25 PLATES DULY 

CHARGED. 
NO From the date of contract to 30-06-20 18 (as 

and when required) 
12.  FAN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
13.  FAN BELT APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
14.  HYDRAULIC PIPE APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
15.  OIL PUMP REPAIRING KIT. KIT From the date of contract to 30-06-2018 (as 

and when required) 
16.  FUEL PUMP REPAIRING KIT. KIT From the date of contract to 30-06-20 18 (as 

and when required) 
17.  EXTENSION PULLEY APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
18.  UNIVERSAL CORSS APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
19.  GREASE NIPPLE APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
20.  RADIATOR HOSE PIPE APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
2 I. HOSE APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
22.  TURBO KIT COMPLETE APS. KIT From the date of contract to 30-06-20 IS (as 

and when required) 
23.  CONDUCT CONVERTER AND OIL COOLER. SET From the date of contract to 30-06-2018 (as 

and when required) 
24.  PUMP AND GEAR HOSE APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
25.  CONDUIT 736945 Cl NO From the date of contract to 30-06-2018 (as 

and when required) 
26.  CONDUJT 646945 CI NO From the date of contract to 30-06-2018 (as 

and when required) 
27.  CONDUIT 646946 CI NO From the date of contract to 30-06-20 18 (as 

and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
iN WEEKS/MONTHS 

28.  CONDUIT 646914 CI NO From the date of contract to 30-06-2018 (as 
and when required) 

29.  CONDUIT 742943 C2 (2) NO From the date of contract to 30-06-2018 (as 
and when required) 

30.  CONDUIT 742943 C2 NO From the date of contract to 30-06-2018 (as 
and when required) 

31.  CONDUIT 742935 RI NO From the date of contract to 30-06-20 18 (as 
and when required) 

32.  CONDUIT 738556 CI NO From the date of contract to 30-06-20 18 (as 
and when required) 

33.  CONDUIT 171117 Cl (4) NO From the date of contract to 30-06-20 18 (as 
and when required) 

34.  CONDUIT 717718 Cl (4) NO From the date of contract to 30-06-20 18 (as 
and when required) 

35.  SELF REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

36.  ALTERNATOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

37.  SELF NEW. NO From the date of contract to 30-06-2018 (as 
and when required) 

38.  GENERATOR NEW. NO From the date of contract to 30-06-2018 (as 
and when required) 

39.  DRIVE SHAFT NIPPLE BOLT AND PIPE. NO From the date of contract to 30-06-2018 (as 
and when required) 

40.  CLUTCH SHAFT SPRING (22) NO From the date of contract to 30-06-20 18 (as 
and when required) 

4!. CLUTCH SHAFT FRICTION DISC (23) NO From the date of contract to 30-06-20 18 (as 
and when required) 

42.  CLUTCH SHAFT DISC (20) NO From the date of contract to 30-06-2018 (as 
and when required) 

43.  CLUTCH SHAFT BEARiNG RACE (8) NO From the date of contract to 30-06-20 18 (as 
and when required) 

44.  CLUTCH SHAFT BEARING (4) NO From the date of contract to 30-06-20 18 (as 
and when required) 

45.  GEAR BOX TORO CONVERTER CONDUIT 
66793 I Cl (7) 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

46.  WARNING HOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

47.  BLADE CONTROL REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

48.  RIPPER CONTROL REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

49.  BLADE LIFT CONTROL VALVE SYSTEM 
REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

50.  BLADE CONTROL VALVE INLET SECTION 
REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

SI. DISTRIBUTOR VALVE SAFETY VALVE 
ASSEMBLY REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

52.  TILT DISTRIBUTOR VALVE REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

53.  BLADE TILT CONTROL VALVE SAFETY VALVE 
REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

54.  HYDRAULIC TILT CYLINDER D-2 REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

55.  DOUBLE FLANGE ROLLER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

56.  SINGLE FLANGE ROLLER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

57.  TRACK TENSION ADJUSTER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

58.  TENSIONING WHEEL REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

59.  TRAVEL PUMP SYSTEM REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

60.  CONTROL OF GEAR BOX AND TORQ 
CONVERTER REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

61.  GEAR BOX TORQ CONVERTER REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

62.  CLUTCH SHAFT REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

63.  REVERSE GEARING REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

64.  CONTROL VALVE MANIFOLD REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

65.  RANGE SELECTION VALVE REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

66.  TWO SPEED CONTROL MECHANISM 
REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

67.  ONE SPEED CONTROL VALVE REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

68.  P.T PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

69.  OIL PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

70.  FUEL INJECTION PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

71.  INJECTOR SERVICE. JOB From the date of contract to 30-06-2018 (as 
and when required) 

72.  WATER PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

73.  SPROCKET WHEEL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

74.  SPROCKET WHEEL SEAL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

75.  JACK CYLINDER SEAL KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

76.  SEAL GROUP OF IDLER. NO From the date of contract to 30-06-20 18 (as 
and when required) 

ANGLE BLADE BULLDOZER SHANTOI 
I. FUEL FILTER APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
2.  OIL FILTER ELEMENT 175-49-I 1580X2 N() From the date of contract to 30-06-2018 (as 

and when required) 
3.  OIL STRAINER SCREEN 175-49-I 1222 NC) From the date of contract to 30-06-20 18 (as 

and when required) 
4.  HYDRAULIC FILTER I75-60-27380X I NO From the date of contract to 30-06-2018 (as 

and when required) 
5.  AIR CLEANER ELEMENT INNER 61227-81-7412 NO From the date of contract to 30-06-2018 (as 

and when required) 



ITE'.1 UNFI' DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

6.  AIR CLEANER ELEMENT OUTER 6128-81-7320 NO From the date of contract to 30-06-2018 (as 
and when required) 

7.  FILTER 195-13-13430. NO From the date of contract to 30-06-2018 (as 
and when required) 

8.  BY PASS FILTER APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

1)•  HOSE 23Y-04-30000. NO From the date of contract to 30-06-2018 (as 
and when required) 

10. HOSE 23Y-04-20000. NO From the date of contract to 30-06-20 18 (as 
and when required) 

I I. HOSE 07102-20303X4 NO From the date of contract to 30-06-2018 (as 
and when required) 

12.  HOSE I7Y-74B-OI000XI NO From the date of contract to 30-06-2018 (as 
and when required) 

13.  HOSE 17Y-74B-02000X1 NO From the date of contract to 30-06-20 18 (as 
and when required) 

14.  HOSE 154-61-21 740X2 NO From the date of contract to 30-06-2018 (as 
and when required) 

I . HOSE 23Y-62E-02000X2 NO From the date of contract to 30-06-20 18 (as 
and when required) 

16.  HOSE 154-61-21790X2 0 From the date of contract to 30-06-2018 (as 
and when required) 

17.  HOSE 23Y-62E-01000X2 NO From the date of contract to 30-06-2018 (as 
and when required) 

18.  HOSE 07119-00611 L.HX2 NO From the date of contract to 30-06-2018 (as 
and when required) 

19.  HOSE 07118-00606 R.HX I \O From the date of contract to 30-06-20 18 (as 
and when required) 

20.  HOSE 07118-00608 R.HX I NO From the date of contract to 30-06-2018 (as 
and when required) 

21.  HOSE 07118-01034 NO From the date of contract to 30-06-2018 (as 
and when required) 

22.  HOSE 07118-01033 NO From the date of contract to 30-06-2018 (as 
and when required) 

23.  HOSE 07113-00411 X4 NO From the date of contract to 30-06-2018 (as 
and when required) 

2.1. HOSE 071 13-00412X4 NO From the date of contract to 30-06-20 18 (as 
and when required) 

25.  HOSE 07102-20410X1 NO From the date of contract to 30-06-20 18 (as 
and when required) 

26.  HOSE 07102-20412X I NO From the date of contract to 30-06-2018 (as 
and when required) 

27.  HOSE 07114-0 I006X2 NO From the date of contract to 30-06-2018 (as 
and when required) 

28.  HOSE Oil 15-0610X4 NO From the date of contract to 30-06-2018 (as 
and when required) 

29.  HOSE 07102-204 10 NO From the date of contract to 30-06-20 18 (as 
and when required) 

30.  HOSE 07102-20411 NO From the date of contract to 30-06-20 18 (as 
and when required) 

31.  HOSE 07115-00613X4 NO From the date of contract to 30-06-2018 (as 
and when required) 

32.  HOSE 071 I5-00616X4 NO From the date of contract to 30-06-2018 (as 
and when required) 



S/I ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
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33.  CYLINDER SEAL 23Y-62B-01003X1 NO [toni the date of contract to 30-06-2018 (as 
and when required) 

34.  BATTERY 12 VOLT 200 AMP DULY CHARGED. NO From the date of contract to 30-06-2018 (as 
and when required) 

35.  ARM CYLINDER SEAL. NO Itoni the date of contract to 30-06-20 18 (as 
and when required) 

36.  BUCKET CYLINDER SEAL. NO [tom the date of contract to 30-06-20 18 (as 
and when required) 

37.  JACK CYLINDER SEAL. NO From the date of contract to 30-06-2018 (as 
and when required) 

38.  FUEL PUMP REPAIR KIT. NO From the date of contract to 30-06-2018 (as 
and when required) 

39.  FAN BELT APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

40.  OIL PUMP REPAIRING KI'r. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

41.  FUEL PUMP REPAiR KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

42.  ALTERNATOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

-13. SELF REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

44.  TRACK CHAIN PIN. NO From the date of contract to 30-06-20I8 (as 
and when required) 

45.  TRACK CHAIN BUSH. NO From the date of contract to 30-06-20 18 (as 
and when required) 

46.  BOOM CYLINDER SEAL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

47.  SEAL APS. NO From the date of contract to 30-06-2018 (as 

arid when required) 

48.  RADIATOR HOSE PIPE. NO From the date of contract to 30-06-2018 (as 

arid when required) 

49.  GREASE NIPPLE APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

50.  INJECTOR SERVICE. JOB From the date of contract to 30-06-2018 (as 
and hen required) 

51.  FAN PULLEY. NO From the date of contract to 30-06-2018 (as 
and when required) 

52.  HOSE PIPE NIPPLE AND SOCKET FIXING WITH 
SEAL. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

53.  CYLINDER BUSHING 15Y-6B-42320X1 NO From the date of contract to 30-06-20 18 (as 
and when required) 

54.  SEAL DUST 07 I45-00075X4 NO From the date of contract to 30-06-2018 (as 
and when required) 

55.  BUSHING 15Y-6B-42420X1 NO From the date of contract to 30-06-2018 (as 
and when required) 

56.  SEAL DUST 23Y-62B-0 1001 X I NO 

I 

From the date of contract to 30-06-2018 (as 
and when required) 
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S# ITEM . UNIT DELIVERY SCHEDULE (SHIPMENT) 
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VOLVO HYDRAULIC EXCAVATOR 
1.  FUEL FILTER VOE 11988962. NO From the date of contract to 30-06-2018 (as 

and when required) 
2.  FUEL FILTER VOE 11711074. NO From the date of contract to 30-06-2018 (as 

and when required) 
3.  OIL FILTER VOE 11708551. NO From the date of contract to 30-06.20 18 (as 

and when required) 
4.  AIR CLEANER VOE 14510586. NO From the date of contract to 30-06-20 18 (as 

and when required) 
5.  FILTER VOE 11110175. NO From the date of contract to 30-06-2018 (as 

and when required) 
6.  SAFETY FILTER VOE 11110176. NO From the date of contract to 30-06-2018 (as 

and when required) 
7.  PRE CLEANER VOE 14526930. \() From the date of contract to 30-06-2018 (as 

and when required) 
8.  COOLANT FILTER VOE 20532237. NO From the date of contract to 30-06-20 18 (as 

and when required) 
9.  BREATHER FILTER VEO 11172907. NO From the date of contract to 30-06-20 18 (as 

and when required) 
10.  FILTER VEO 14503269. NO From the date of contract to 30-06-20 18 (as 

and when required) 
II. FILTER AIR CONDITIONING VEO 14506997. NO From the date of contract to 30-06-2018 (as 

and when required) 
12.  ELEMENT VEO 140509379. NO From the date of contract to 30-06-20 18 (as 

and when required) 
13.  STRAINER 1-IYDRAULIC TANK VEO 1141-00010. NO From the date of contract to 30-06-2018 (as 

and when required) 
14.  ELEMENT SURVO SYSTEM VEO 103061460. NO From the date of contract to 30-06-2018 (as 

and when required) 
15.  0 RING VEO 14511215. NO From the date of contract to 30-06-2018 (as 

and when required) 
16.  CARTAGE FILTER HYDRAULIC VEO 145214170. NO From the date of contract to 30.06-20 18 (as 

and when required) 
17.  ELEMENT 14500233. NO From the date of contract to 30-06-2018 (as 

and when required) 
18.  V-BELT FAN DRIVE VEO 11709635. NO From the dare of contract to 30-06-2018 (as 

and when required) 
19.  V-BELT AIR CONDITIONING VEO 14881276. NO From the date of contract to 30-06-2018 (as 

and when required) 
20.  0 RING VEO 960254. NO From the date of contract to 30-06-20 18 (as 

and when required) 
21.  FILTER VOE 11110474. NO From the date of contract to 30-06-2018 (as 

and when required) 
22.  FILTER VOE 11110668. NO From the date of contract to 30-06-2018 (as 

and when required) 
23.  0 RING VOE 960259. NO From the date of contract to 30-06-20 18 (as 

and when required) 
24.  I-lOSE VOE 14881173. NO From the date of contract to 30-06-20 18 (as 

and when required) 
2.. HOSE VOE 14881177. NO From the date of contract to 30-06-2018 (as 

and when required) 
26.  HOSE SA 9466-04219. NO From the date of contract to 30-06-2018 (as 

and when required) 
27.  HOSE 945 1-04256. NO From the date of contract to 30-06-2018 (as 

and when required) 
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28.  HOSE 9453-04219. NO From the date of contract to 30-06-2018 (as 
and when required) 

29.  HOSE SA 940 1-15619. NO From the date of contract to 30-06-20 18 (as 
and when required) 

30.  HOSE ASSEMBLY VOE 938131. NO From the date of contract to 30-06-2018 (as 
and when required) 

31.  HOSE ASSEMBLY VOE 937177. NO From the date of contract to 30-06-2018 (as 
and when required) 

32.  HOSE ASSEMBLY VOE 1488065. NO From the date of contract to 30-06-20 18 (as 
and when required) 

33.  FUEL PIPE VOE 2078088. NO From the date of contract to 30-06-20 18 (as 
and when required) 

34.  FUEL PIPE VOE 20495273. NO From the date of contract to 30-06-20 18 (as 
and when required) 

35.  FUEL PIPE VOE 20527040. NO From the date of contract to 30-06-2018 (as 
and when required) 

36.  HOSE VOE 14515 171. NO From the date of contract to 30-06-2018 (as 
and when required) 

37.  HOSE VOE 14881118. NO From the date of contract to 30-06-2018 (as 
and when required) 

38.  HOSE VOE 15529316. NO From the date of contract to 30-06-20 18 (as 
and when required) 

39.  HOSE VOE 14881117. NO From the date of contract to 30-06-2018 (as 
and when required) 

40.  HOSE VOE 1419352. No From the date of contract to 30-06-20 18 (as 
and when required) 

4!. WATER SEPARATOR VOE 11172896. NO From the date of contract to 30-06-20 18 (as 
and when required) ______ 

42.  FUEL I-lOSE SA 9951-11006. NO From the date of contract to 30-06-2018 (as 
and when required) 

43.  HOSE SA 9951-1102 I. NO From the date of contract to 30-06-2018 (as 
and when required) 

44.  FUEL HOSE VOE 14881101. NC) From the date of contract to 30-06-2018 (as 
and when required) 

45.  HOSE 9951-11059. NO From the date of contract to 30-06-2018 (as 
and when required) 

46.  FUEL HOSE VOE 14881109. NO From the date of contract to 30-06-2018 (as 
and when required) 

47.  FUEL I-lOSE VOE 14548267 NO From the date of contract to 30-06-20 18 (as 
and when required) 

-IS. FUEL HOSE VOE 14548265 NO From the date of contract to 30-06-2018 (as 
and when required) 

49.  HOSE SA 9952-10014. NO From the date of contract to 30-06-20 18 (as 
and when required) 

50.  FUEL HOSE VOE 14881104. NO From the date of contract to 30-06-2018 (as 
and when required) 

SI. FUEL HOSE VOE 14881108. NO Froni the date of contract to 30-06-2018 (as 
and when required) 

52.  FUEL HOSE VOE 14548911 NO F'rom the date of contract to 30-06-20 18 (as 
and when required) 

53.  HOSE VOE 14881126. NC) From the date of contract to 30-06-2018 (as 
and when required) 

54.  FUEL PIPE VOE 20460 I00X6. NO From the date of contract to 30-06-20 18 (as 
and when required) 
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55.  FUEL PIPE VOE 20551457. NO From the date of contract to 30-06-2018 (as 
and when required) 

56.  FUEL PIPE VOE 20565704. NO From the date of contract to 30-06-2018 (as 
and when required) 

57.  FUEL PIPE VOE 20495326. NO From the date of contract to 30-06-2018 (as 
and when required) 

58.  HOSE VOE 20781217. NO From the date of contract to 30-06-20 18 (as 
and when required) 

59.  ARM CYLINDER SEAL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

60.  BOOM CYLINDER SEAL APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

61.  JACK CYLINDER SEAL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

62.  BUCKET SEAL APS. NO Froin the date of contract to 30-06-20 18 (as 
and when required) 

63.  ALTERNATOR REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

64.  MOTOR STARTER REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

65.  STAINER VOE 14537348. NO From the date of contract to 30-06-20 18 (as 
and when required) 

66.  AIR FILTER VOE 11172907. NO From the date of contract to 30-06-2018(as 
and when required) 

67.  I-lOSE VOE 1488125. NO From the date of contract to 30-06-20 18 (as 
and when required) 

68.  FILTER HOUSING 11713138. NO From the date of contract to 30-06-2018 (as 
and when required) 

69.  FUEL HOSE VOE 14548911. NO From the date of contract to 30-06-2018 (as 
and when required) 

70.  iNJECTOR SERVICES. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

71.  HOSE VOE 14510585. NO From the date of contract to 30-06-2018 (as 
and when required) 

72.  HOSE VOE 14504913. NO From the date of contract to 30-06-20 18 (as 
and when required) 

73.  COOLANT FILTER VOE 20532237. NO From the date of contract to 30-06-20 18 (as 
and when required) 

74.  COOLING FAN MOUNTING VOE 14505631. NO From the date of contract to 30-06-20 18 (as 
and when required) 

75.  BALL BEARING VOE 20450750. NO From the date of contract to 30-06-2018 (as 
and when required) 

76.  BALL BEARING VOE 20450749. NO From the date of contract to 30-06-20 18 (as 
and when required) 

77.  TO BEARING SA 7117-30110. NO From the date of contract to 30-06-2018 (as 
and when required) 

78.  TO SEAL SA 7117-30120. NO From the date of contract to 30-06-2018 (as 
and when required) 

79.  TO SEAL VOE 14528713. NO From the date of contract to 30-06-2018 (as 
and when required) 

80.  TJ SEAL VOE 14507705(2 I). NO From the date of contract to 30-06-20 18 (as 
and when required) 

81.  TJ BUSHING SA 9611-10025. NO From the date of contract to 30-06-2018 (as 
and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
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82.  IDLER BUSHING VOB 14532387. NO From the date of contract to 30-06-2018 (as 
and when required) 

83.  IDLER SEAL SA 1181-00120(8). NO From the date of contract to 30-06-2018 (as 
and when required) 

84.  IDLER PIN SA 1081-00471(8). NO From the date of contract to 30-06-2018 (as 
and when required) 

8. HOSE VOE 14525453. NO From the date of contract to 30-06-20 18 (as 
and when required) 

86.  HOSE VOE 14510584. NO From the date of contract to 30-06-2018 (as 
and when required) 

87.  HOSE VOE 14881165. NO From the date of contract to 30-06-20 18 (as 
and when required) 

88.  HOSE VOE 14881173 NO From the date of contract to 30-06-2018 (as 
and when required) 

89.  V.RIBBED BELT VOE 11709635. NO From the date of contract to 30-06-20 18 (as 
and when required) 

90.  HOSE VOE 14881093. NO From the date of contract to 30-06-20 18 (as 
and when required) 

91.  HOSE SA 9952-10012. NO From the date of contract to 30-06-2018 (as 
and when required) 

2. FILTER VOE 11110474. NO From the date of contract to 30-06-2018 (as 
and when required) 

93.  HYDRAULIC ELEMENT VOE 14509379. NO From the date of contract to 30-06-20 18 (as 
and when required) 

94.  HOSE VOE 14517555. NO From the date of contract to 30-06-2018 (as 
and when required) 

95.  HOSE VOE 14517498 NO From the date of contract to 30-06-2018 (as 
and when required) 

96.  HOSE VOE 14512669. NO From the date of contract to 30-06-2018 (as 
and when required) 

97.  HOSE ASSEMBLY VOE 937180. NO From the date of contract to 30-06-2018 (as 
and when required) 

98.  HOSE ASSEMBLY VOE 937179. NO From the date of contract to 30-06-2018 (as 
and when required) 

99.  FILTER VOE 14523264. NO From the date of contract to 30-06-2018 (as 
and when required) 

100.  HOSE VOE 14880160. NO From the date of contract to 30-06-20 18 (as 
and when required) 

101.  HOSE VOE 14880159. NO From the date of contract to 30-06-2018 (as 
and when required) 

102.  HOSE VOE 937169. NO From the date of contract to 30-06-2018 (as 
and when required) 

103.  CARTRIDGE VOE 14523265. NO From the date of contract to 30-06-20 18 (as 
and when required) 

104.  HOSE ASSEMBLY SA 945 1-03249. NO From the date of contract to 30-06-2018 (as 
and when required) 

105.  HOSE ASSEMBLY VOE 936214. NO From the date of contract to 30-06-20 18 (as 
and when required) 

106.  HOSE ASSEMBLY VOE 937829. NO From the date of contract to 30-06-2018 (as 
and when required) 

107.  HOSE VOE 14880320. NO From the date of contract to 30-06-2018 (as 
and when required) 

0$. HOSE VOE 14880319. NO From the date of contract to 30-06-20 18 (as 
and when required) 

4 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

109. HOSE SA 9453-04333. NO From the date of contract to 30-06-20 18 (as 
and when required) 

110; HOSE ASSEMBLY VOE 936226(3) NO From the date of contract to 30-06-20 18 (as 
and when required) 

111.  HOSE ASSEMBLY VOE 936229. NO From the date of contract to 30-06-20 18 (as 
and when required) 

112.  HOSE ASSEMBLY VOE 936214. NO From the date of contract to 30-06-2018 (as 
and when required) 

113.  HOSE ASSEMBLY VOE 937173. NO From the date of contract to 30-06-20 18 (as 
and when required) 

114.  HOSE ASSEMBLY VOE 937167. NO From the date of contract to 30-06-2018 (as 
and when required) 

115.  BUCKET REPAIRING & RAISING ITS 
TEETH WITH WELDING AND 
TURNING,GRINDING 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

116.  BUCKET REPAIRING I/C MFG: OF BUSHES OF 
BOTH SIDES, PINDS WELDING WITH HARD 
ELECTROD, TURN ING,G RIN DING 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

117.  BUCKET REPAIRiNG AND WELDING PIECE OF 
M.S. PRIME SHEET AND MATCHING WITH 
EXISTING PORTION ETC. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

118 BUSH FOR BOOM APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

119 PIN FOR BOOM APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

120 TRACK ROLLER BEARING. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

121 SPROKET WHEEL GEN APS. NO. From the date of contract to 30-06-2018 (as 
and when required) 

122 IDLER ASSEMBLY. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

123 SHAFT OF IDLER GEN APS. NO. From the date of contract to 30-06-2018 (as 
and when required) 

124 SEAL GROUP OF IDLER. NO. From the date of contract to 30-06-2018 (as 
and when required) 

125 BUSHING ASSEMBLY FOR IDLER. NO, From the date of contract to 30-06-20 18 (as 
and when required) 

126 TRACK SEAL KIT. KIT. From the date of contract to 30-06-2018 (as 
and when required) 

127 MFG: TRACK CHAIN PIN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

128 MFG: TRACK CHAIN BUSH APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

129 TRACK CHAIN NUT APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

130 TRACK CHAIN BOLT APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

131 PISTON GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

132 PISTON RING GEN APS. NO. From the date of contract to 30-06-2018 (as 
and when required) 

133 PISTON PIN BUSH APS. NO. From the date of contract to 30-06-2018 (as 
and when required) 

134 SLEEVE GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

135 VALVE INLET GEN. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

136 VALVE INTAKE GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

137 VALVE COLLECT GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

138 VALVE EXHUAST GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

139 VALVE SPRING GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

140 VALVE INSERT GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

141 VALVE RETAINER GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

1-12 ENGINE HEAD VALVE SPRING RETAINING 
SEAL. 

NO. From the date of contract to 30-06-20 18 (as 
and when required) 

143 MAIN BEARING GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

144 BEARING CRANK SHAFT BIG END BEARING 
GEN. 

NO. From the date of contract to 30-06-2018 (as 
and when required) 

145 CONNECTING ROD BUSH (RING) GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

146 CAM SHAFT GEN APS. NO. From the date of contract to 30-06-20 I8 (as 
and when required) 

147 CAM SHAFT GEAR GEN APS. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

148 HEAD GAS KIT. KIT. From the date of contract to 30-06-2018 (as 
and when required) 

149 GAS KIT HALF KIT. KIT. From the date of contract to 30-06-2018 (as 
and when required) 

150 FAN BELT. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

151 ENGINE OIL SEAL (MAIN) APS. NO. From the date of contract to 30-06-2018(as 
and when required) 

152 FAN BELT ADJUSTER COMPLETE. NO. From the date of contract to 30-06-20 18 (as 
and when required) 

153 ALTERNATOR REPAIRING. JOB. From the date of contract to 30-06-2018 (as 
and when required) 

154 SELF REPAIRING. JOB. From the date of contract to 30-06-20 18 (as 
and when required) 

155 SWING MOTOR ASSEMBLY REPAIRING. JOB. From the date of contract to 30-06-20 18 (as 
and when required) 

156 WATER PUMP REPAIRING. JOB. From the date of contract to 30-06-20 18 (as 
and when required) 

157 CRANK SHAFT TURNING AND POLISHING 
INTO PROPER SIZE. 

JOB. From the date of contract to 30-06-20I8 (as 
and when required) 

158 CYLINDER BLOCK BORING REFACING AS PER 
REQUIRED SIZE. 

JOB. From the date of contract to 30-06-20 18 (as 
and when required) 

I59 SEAT CUTTING AND REFACING. JOB. From the date of contract to 30-06-20 18 (as 
and when required) 

160 TURBO CHARGER HOUSING REPAIRING. JOB. From the date of contract to 30-06-20 18 (as 
and when required) 

161 TURBO CHARGER REPAIRING KIT. KIT. From the date of contract to 30-06-2018 (as 
and when required) 

F 
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S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 

IN WEEKS/MONTHS 
162 DIFFUSER APS. NO. From the date of contract to 30-06-2018 (as 

and when required) 
163 ROOTER ASSEMBLY APS. NO. From the date of contract to 30-06-20 18 (as 

and when required) 
164 SHAFT APS. NO. From the date of contract to 30-06-2018 (as 

and when required) 
i IMPELLER APS. NO. From the date of contract to 30-06-20 18 (as 

and when required) 
166 CHARGER KIT APS. KIT. From the date of contract to 30-06-20 18 (as 

and when required) 
167 HOUSING. NO. From the date of contract to 30-06-2018 (as 

and when required) 
168 CABIN AiR CONDITIONING SYSTEM SERVICE. JOB. From the date of contract to 30-06-20 18 (as 

and when required) 
169 CABIN AIR CONDITIONING COMPRESSOR 

REPAIRING. 
JOB. From the date of contract to 30-06-20 I 8 (as 

and when required) 
170 AIR CONDITIONING GAS CHARGING. JOB. From the date of contract to 30-06-20 18 (as 

and when required) 
171 SPROCKET WHEEL REPAIRING AND 

REMATTELING WELDING ITS TEETH AND 
MFG: NEW BUSHES. 

JOB. From the date of contract to 30-06-2018 (as 
and when required) 

172 CARRIER ROLLER REPAIRING & 
RECONDITION I/C WELDING AND TURNING. 

JOB. From the date of contract to 30-06-20 18 (as 
and when required) 

173 SUPPLYING & FITTING FUEL PUMP BOSE 
COMPANY (Made in Germany) 
015 

P013 From the date of contract to 30-06-20 18 (as 
and when required) 

0414750003 

((;) SMkk,.s. 

t 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS - 

REGULATOR GATES ITEMS 
I PRIME M.S.SHEET 8'X4 OF EVERY THICKNESS 

IN REQUIRED SIZE WITH TWO COATS OF RED 
OXIDE AND BLACK BITUMEN PAINT. 

KG From the date of contract to 30-06-2018 (as 
and when required) 

2.  M.S.CHANNELOF EVERY SIZE THICKNESS IN 
REQUIRED LENGTH MAKING 
STRAIGHTNESS/HOLES AS PER SITE EXISTING 
MATCH WITH TWO COATS OF RED OXIDE 
AND BLACK BITUMEN PAINT. 

KG From the date of contract to 30-06-2018 (as 
and when required) 

3.  M.S. ANGLE IRON OF EVERY SIZE! THICKNESS 
IN REQUIRED LENGTH MAKING 
STRAIGHTNESS/HOLES AS PER SITE EXISTING 
MATCH WITH TWO COATS OF RED OXII)E 
AND BLACK BITUMEN PAINT. 

KG From the date of contract to 30-06-20 18 (as 
and when required) 

4.  M.S. NUT AND BOLTS 5/8" FULL THREADED 
OFF SIZE 

KG From the date of contract to 30-06-20 18 (as 
and when required) 

5.  M.S. CARRIAGE BUT 3" LONG FOR PLATE 
FORM. 

KG From the date of contract to 30-06-20 18 (as 
and when required) 

6.  M.S. WASHERS 5/8". KG From the date of contract to 30-06-20 18 (as 
and when required) 

7.  M.S. KEYS I0IX9X9MM NC) From the date of contract to 30-06-2018 (as 
and when required) 

8.  G.I.PIPE 25MM DIA IN REQUIRED LENGTH. RFT From the date of contract to 30-06-20 18 (as 
and when required) 

9.  G.I.SOCKET 25MM NO From the date of contract to 30-06-20 18 (as 
and when required) 

10.  STEEL WIRE ROPE STEEL CORE 16MM. RFT From the date of contract to 30-06-2018 (as 
and when required) 

II. STEEL WIRE ROPE STEEL CORE 19MM. RFT From the date of contract to 30-06-2018 (as 
and when required) 

12.  G.I.0 CLUMPS 16MM NO From the date of contract to 30-06-2018 (as 
and when required) 

13.  G.I.Li CLUMPS 19MM NO From the date of contract to 30-06-20 18 (as 
and when required) 

14.  M.S.ELECTRIC WELDING RODS SWING 8/10 
IMPORTED 

KG From the date of contract to 30-06-20 18 (as 
and when required) 

15.  WENCH THURST BEARING. NO From the date of contract to 30-06-2018 (as 
and when required) 

16.  RUBBER INSERTION SHEET. KG From the date of contract to 30-06-20 18 (as 
and when required) 

17.  M.P. GREASE. KG From the date of contract to 30-06-20 18 (as 
and when required) 

I 8. COIL/GEAR OIL FOR REGULATOR GATES. LIT From the date of contract to 30-06-20 18 (as 
and when required) 

9. RED OXIDE & BLACK BITUMEN PAINT 
BERGERJICI OR EQUIVALENT SUIERIOR 
QUALITY. 

LIT From the date of contract to 30-06-2018 (as 
and when required) 

20.  COTTON WASTE. KG From the date of contract to 30-06-20 18 (as 
and when required) 

21.  M.S.SCREW ROD 76MM WITH M.S.COLLER D/S 
POLISHED. 

RFT From the date of contract to 30-06-2018(as 
and when required) 



a 

- S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

22.  M.S.SCREW ROD 64MM WITH M.S.COLLER D/S 
POLiSHED. . 

RFT From the date of contract to 30-06-2018 (as 
and when required) 

23.  M.S.SCREW ROD 64MM WITH M.S BOTTOM 
PLATE S/S POLISHED. 

RFT From the date of contract to 30-06-2018 (as 
and when required) 

24.  M.S.SCREW ROD 50MM WITH M.S BOTTOM 
PLATE S/S POLISHED. 

RFT From the date of contract to 30-06-2018 (as 
and when required) 

25.  M.S.COUNTER SHAFT 38MM DIA WITH FOUR 
KEY GROOVES 

RFT From the date of contract to 30-06-20 18 (as 
and when required) 

26.  MANILA ROPE 38MM DIA. KG From the date of contract to 30-06-2018 (as 
and when required) 

27.  WOODEN PLANK 2.5'XI.OX1.5 BABUL WOOD 
OR EQUIVALENT QUALITY. 

RFT From the date of contract to 30-06-2018 (as 
and when required) 

28.  WOODEN PACKING OFF SIZE AS PER 
REQUIRED SIZE. 

NO From the date of contract to 30-06-2018 (as 
and when required) 

29.  C.I.STOPPER WITH M.S.BOLT. NO From the date of contract to 30-06-20 18 (as 
and when required) 

30.  C.1.DOG WITH M.S.BOLT RADIAL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

31.  M.S.FLUNCH FOR RADIAL. NO From the date of contract to 30-06-2018 (as 
and when required) 

32.  C.I.TAPPER PINION 38MM DIA FOR 76MM 
SYSTEM. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

33.  C.I.TAPPER PINION 38MM DIA FOR 64MM 
SYSTEM 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

34.  C.1.PLUMPING BRACKET 38MM DIA FOR 76M.M 
SYSTEM. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

35.  C.I.PLUMPING BRACKET 38MM DIA FOR 64MM 
SYSTEM. 

NO From the date of contract to 30-06-20 IS (as 
and when required) 

36.  C.LTOP GEAR 76MM SYSTEM. NO From the date of contract to 30-06-20 18 (as 
and when required) 

37.  C.1.TOP GEAR 64MM SYSTEM. NO From the date of contract to 30-06-20 18 (as 
and when required) 

38.  C.1.TOP BRACKET 76MM SYSTEM. NO From the date of contract to 30-06-20 18 (as 
and when required) 

39.  C.I.TOP BRACKET 64MM SYSTEM. NO From the date of contract to 30-06-2018 (as 
and when required) 

40.  C.LTOP BRACKET 64MM DIA S/S. NO From the date of contract to 30-06-2018(as 
and when required) 

41.  C.I.BOTTOM BRACKET 76MM WITH 
M.S.COVER PLATE. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

42.  C.I.BOTTOM BRACKET 64MM WIll-I 
M.S.COVER PLATE. 

NO From the date of contract to 30-06-2018 (as 
and when required) 

43.  C.1.ROUND HAND Wi-IEEL COMPLETE 76MM 
DIA HOLE. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

44.  C.I.ROUND HAND WHEEL COMPLETE 64MM 
DIA HOLE. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

45.  BRASS NUT 76MM SQ.TYPE FOR D/S GATE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

46.  BRASS NUT 76MM PHOOL TYPE FOR S/S GATE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

47.  BRASS NUT 64MM SQ.TYPE FOR D/S GATE. NO From the date of contract to 30-06-20 IS (as 
and when required) 

48.  BRASS NUT 64MM PHOOL TYPE FOR S/S GATE. NO From the date of contract to 30-06-20 18 (as 
and when required) 



S ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

49.  BRASS NUT 50MM PHOOL TYPE FOR S/S GATE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

50.  M.S.HANDLE FOR SINGLE SCREW GATE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

51.  M.S.HANDLE FOR RADIAL GATE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

52.  M.S.DUST COVER BOX 76MM SYSTEM FOR D/S 
GATE. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

53.  M.S.DUST COVER BOX 64MM SYSTEM FOR D/S 
GATE. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

54.  MFG AND SUPPLYING M.S. RADIAL SHUTTER 
COMPLETE IN ALL RESPECT WITH TWO COAT 
OF RED OXIDE AND BLACK BITUMEN PAiNT. 

Sit. From the date of contract to 30-06-20 18 (as 
and when required) 

55.  MFG AND SUPPLYING M.S.VERTICAL 
SHUTTER COMPLETE IN ALL RESPECT WITH 
TWO COAT OF RED OXIDE AND BLACK 
BITUMEN PAINT. 

Sft. From the date of contract to 30-06-2018 (as 
and when required) 

56.  MFG M.S.ANCHOR BEAM COMPLETE WITH 
TWO COATS OF RED OXIDE AND BLACK 
BITUMEN PAiNT. 

Rfi. From the date of contract to 30-06-20 18 (as 
and when required) 

57 M.S.ANCHOR BRACKET OF M.S.ANGLE 3x3x3/8 NO From the date of contract to 30-06-20 18 (as 
and when required) 

58.  M.S.BEAM BRACKET LARGE SIZE. NO From the date of contract to 30-06-2018 (as 
and when required) 

59.  M.S.BEAM BRACKET SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

60.  C.I PAVIT BRACKET LARGE SIZE FOR RADIAL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

61.  C.I PAVIT BRACKET SMALL S!/} )R R\ )I.-\[.. NO From the date of contract to 30-06-2018 (as 
and when required) 

62.  M.S.PIN FOR RADIAL LARGE SIZE. Nu From the date of contract to 30-06-20 18 (as 
and when required) 

63.  M.S.PIN FOR RADIAL SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

64.  M.S.WIRE ROPE BRACKET 10MM SHEET 
THICK. 

NO From the date of contract to 30-06-2018 (as 
and when required) 

65.  M.S,WIRE ROPE BRACKET 6MM SHEET THICK. NO From the date of contract to 30-06-20 18 (as 
and when required) 

66.  C.I.WEDGE AND SOCKET. NO From the date of contract to 30-06-20 18 (as 
and when required) 

67.  M.S.WORM LARGE SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

6. M.S.WORM SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

69.  WORM ASSEMBLY LARGE SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

70.  WORM ASSEMBLY SMALL. SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) _____ 

7!. WENCH GEAR SHAFT LARGE SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

72.  WENCH GEAR SHAFT SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

73.  C.I.WENCH GEAR LARGE SIZE. NO From the date of contract to 30-06-2018 (as 
and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
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74.  C.1.WENCH GEAR SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

75.  C.I.SIDE BRACKET LARGE SIZ&. . .1O . ','-.,. From the date of contract to 30-06-2018 (as 
and when required) 

76.  C.1.SIDE BRACKET SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

77.  M.S.SiDE BRACKET LARGE SIZE. NO From the date of contract to 30-06-2018 (as 
and when required) 

7$. M.S.SIDE BRACKET SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

79.  C.I.WENCH MACHINE BODY LARGE SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

80.  M.S.WENCH MACHINE BODY LARGE SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

81.  M.S.WENCH MACHINE BODY LARGE SIZE. NO From the date of contract to 30-06-2018 (as 
and when required) 

82.  M.S.WENCH MACHINE BODY SMALL SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

83.  M.S.SHAFT 76MM WITH C.I.DRUM WITH 
COUPLING II LONG. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

84.  M.S.SHAFT 64MM WITH C.I.DRUM WITH 
COUPLING II LONG. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

85.  C.1.DOG RADIA. NO From the date of contract to 30-06-2018 (as 
and when required) 

86.  C.1.WENCH MACHINE COVER LARGE SIZE APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

87.  C.I.WENCH MACHINE COVER SMALL SIZE APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

88.  M.S.BEARING PLATE APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

89.  PROVIDING PLATE FORM SINGLE SIDE 
COMPLETE IN ALL RESPECT ACCORDiNG TO 
SITE REQUIREMENT MATERIAL TO BE USED 
FOR PLATE FORM M.S.ANGLE IRON 3x3x3/8, 
G.1. PIPE 25MM, G.I.SOCKET 25MM AND 
WOODEN PLANK 2.5x1.0'x 1.5' WITH COLOR 
AND MAKING STAIR IF REQUIRED 

RFT From the date of contract to 30-06-20 18 (as 
and when required) 

90.  PROVIDING PLATE FORM DOUBLE SIDE 
COMPLETE IN ALL RESPECT ACCORDING TO 
SiTE REQUIREMENT MATERIAL TO BE USED 
FOR PLATE FORM M.S.ANGLE IRON 3x3x3/8, 
0.1. PIPE 25MM, G.I.SOCKET 25MM AND 
WOODEN PLANK 2.5x1.0'xl.5" WITH COLOR 
AND MAKING STAIR IF REQUIRED. 

RFT From the date of contract to 30-06-20 18 (as 
and when required) 

91.  SUPPLYING GAUGES OF D.A AND OXYGEN 
FOR GAS CUTTER IMPORTED 

SET From the date of contract to 30-06-20 IS (as 
and when required) 

92.  GAS CUTTER SUPERIOR QUALITY IMPORTED. NO From the date of contract to 30-06-20 18 (as 
and when required) 

93.  NOZZLE FOR GAS CUTTER IMPORTED NO From the date of contract to 30-06-2018 (as 
and when required) 

94.  TIP CLEANER FOR GAS CUTTER. PKT From the date of contract to 30-06-2018 (as 
and when required) 

95.  ENGAGING MAZDA MINI TRUCK i/c ALL 
CHARGES BUT WITHOUT POL CHARGES. 

DAY From the date of contract to 30-06-20 18 (as 
and when required) 
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96.  ENGAGING PICKUP i/c ALL CI-IARGES BUT 
WITHOUT POL. 

DAY From the date of contract to 30-06-20 18 (as 
and when required) 

97.  ENGAGING CRANE ON HIRE BASIS MORE 
THAN 15 TON CAPACiTY WITH ALL CHARGES 
BUT WITHOUT POL CHARGES. 

HOUR From the date of contract to 30-06-20 18 (as 
and when required) 

98.  BASE WOOD BEAM FOR RADIAL AS PER SITE 
REQUIRMENT. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

99.  SUPPLYING OXYGEN AND D.A.GASES 3-ri SET SET From the date of contract to 30-06-20 18 (as 
and when required) 

100.  KEY FOR GAS CYLINDER. NO From the date of contract to 30-06-2018 (as 
and when required) 

WORKSHOP MATERIAL AND GENERAL 
ENGINEERING MATERIAL. 

I. BENDING OF M.S.SHEET 6MM AND 5MM FOR 
RADIAL. 

TON From the date of contract to 30-06-20 18 (as 
and when required) 

2.  BENDING M.S.ANGLE IRON 3x3x318. TON From the date of contract to 30-06-20 18 (as 
and when required) 

3.  CHAIN PULLEY BLOCK ALONG WITI-I 5 METER 
CHAIN (5 TON) CAPACITY, 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

4.  CHAIN PULLEY BLOCK ALONG WITH 5 METFR 
CHAIN (10 TON) CAPACITY, 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

. WELDING HOLDER 500 AMPS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

6.  WELDING GOGGLES. SET From the date of contract to 30-06-20 18 (as 
and when required) 

7.  WELDING GLASSES WHITE AND BLACK. SET From the date of contract to 30-06-20 18 (as 
and when required) 

8.  HAND GLOVES LEATHER SUPERIOR QUALITY. PAIR From the date of contract to 30-06-20 18 (as 
and when required) 

9.  PVC WIRE 4 CORE COPPER CABLE. RFT From the date of contract to 30-06-2018 (as 
and when required) 

10.  RUBBER HOSE PIPE FOR GAS CUTTER. RFT From the date of contract to 30-06-20 IS (as 
and when required) 

II. ELECTRIC WELDING LEAD 400 AMPS 
IMPORTED. 

RET From the date of contract to 30-06-2018 (as 
and when required) 

12.  PAINTiNG BRUSH 6/4. NO From the date of contract to 30-06-20 18 (as 
and when required) 

13.  SCREW WRENCH SET SUPERIOR QUALITY. SET From the date of contract to 30-06-20 18 (as 
and when required) 

14.  I-IAMMER WITH WOODEN HANDLE 10/15 LBS. SET From the date of contract to 30-06-2018 (as 
and when required) 

15.  M.S.CHIESEL OFF SIZES. SET From the date of contract to 30-06-20 IS (as 
and when required) 

16.  GRINDING OFF SIZE. SET From the date of contract to 30-06-20 18 (as 
and when required) 

I7. PILAYER ELECTRIC 440 WATTS. SET From the date of contract to 30-06.20 18 (as 
and when required) 

18.  SCREW DRIVER IMPORTED OFF SIZE. SET From the date of contract to 30-06-2018 (as 
and when required) 

19.  NOSE PILAYER. SET From the date of contract to 30-06-20 18 (as 
and when required) 

20.  LIFEBUOY BATH SOAP BIG SIZE. NO From the date of contract to 30-06-20 18 (as 
and when required) 

21.  I-IARRI WASHING SOAP BIG SIZE. NO From the date of contract to 30-06-2018 (as 
and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

22.  WATER COOLER REHBAR COMPANY 10 LIT. NO From the date of contract to 30-06-2018 (as 
and when required) 

23.  SITARA GODH SUPERIOR QUATMfDUSTER 
BIG SIZE. 

'sNO From the date of contract to 30-06-2018 (as 
and when required) 

24.  WELDiNG PLANT REPAIRING AND 
MAINTENANCE AND CHANGE OF LUBRICANT. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

25.  WELDING/GENERATING ELECTRIC SET 
REPAIR AND MAINTENANCE RADIATOR, 
CLEANING. WASHING AND CHANGE OF POL. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

26.  ELECTRIC PANELS FOR OVERHEAD CRANE 
OVERHAULING, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

27.  OVERHEAD CRANE 10 TONS CAPACITY 
MOTOR OVERHAULING COMPLETE i/c 
CHANGE OF VARNISH. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

28.  CRANE HOIST REPAIRING AND GENERAL 
OVERHAULING, 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

29.  REDUCTION GEAR SET REPAIRING & 
OVERHAULING, 

JOB From the date of contract to 30-06-20 IS (as 
and when required) 

30.  TRAVELING MOTOR AND GEARS FITTING 
OVERHAULING AND REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

Sukku, 



1. 
S/, ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 

IN WEEKS/MONTHS 
Ii SAMSUNG HYDRAULIC EXCAVATOR 

I FUEL FILTER PRIMARY AND SECONDARY SET From the date of contract to 30-06-20 18 (as 
and when required) 

2.  OIL FILTER APS. N() From the date of contract to 30-06-20 18 (as 
and when required) 

3.  AIR FILTER INNER AND OUTER. SET From the date of contract to 30-06-2018(as 
and when required) 

4.  AIR FILTER ELEMENT. NC) From the date of contract to 30-06-2018 (as 
and when required) 

5.  HYDRAULIC FILTER APS. NO From the date of contract to 30-06-2018(as 
and when required) 

. BATTERY 12 VOLTS 200 AMP DULY CHARGED. NO From the date of contract to 30-06-2018 (as 
and when required) 

7.  PISTON GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

8.  PISTON RING GEN APS. PKT From the date of contract to 30-06-20 18 (as 
and when required) 

9.  PISTON PIN GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

10.  PISTON PIN BUSH APS. NO From the date of contract to 30-06-20 IS (as 
and when required) 

II. SLEEVE GEN APS. NO From the date ot'contract to 30-06-2018 (as 
and when required) 

12.  VALVE INLET GEN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

13.  VALVE iNTAKE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

14.  VALVE COLLECT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

15, VALVE EXHAUST GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

I 9, VALVE SPRING GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

17. VALVE GUIDE GEN APS. NO From the date of contract 1030-06-2018 (as 
and when required) 

IS. VALVE INSERT GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

9. VALVE RETAINER GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

20.  ENGINE HEAD VALVE SPRING RETAINING 
SEAL. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

21.  MAIN BEARING GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

22.  BEARING CRANK SHAFT BIG END BEARING 
GEN. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

23.  CONNECTING ROD BUSH (RING) GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

24.  CAM SHAFT BUSH KEY WOOD RUFF GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

25.  CAM SHAFT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

26.  CAM SHAFT GEAR GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

27.  HEAD GASKET KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 



I 

S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

28.  GASKET HALF KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

29.  SEAL FZ 164810 GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

30.  HOSE ASSEMBLY 8453-05817. NO From the date of contract to 30-06-2018 (as 
and when required) 

31.  HOSE ASSEMBLY 8453-05618. NO From the date of contract to 30-06-2018 (as 
and when required) 

32.  HOSE ASSEMBLY 8453-062 16. NO From the date of contract to 30-06-20 18 (as 
and when required) 

33.  HOSE ASSEMBLY 8453-02347. NO From the date of contract to 30-06-20 18 (as 
and when required) 

34.  HOSE ASSEMBLY 8453-02348. NO From the date of contract to 30-06-2018 (as 
and when required) 

35.  HOSE ASSEMBLY 8453-04338. NO From the date of contract to 30-06-20 18 (as 
and when required) 

36.  HOSE ASSEMBLY 8453-04347. NO From the date of contract to 30-06-20 18 (as 
and when required) 

37.  HOSE ASSEMBLY 8453-02341. NO From the date of contract to 30-06-2018 (as 
and when required) 

38.  HOSE ASSEMBLY 8453-02327. NO From the date of contract to 30-06-20 18 (as 
and when required) 

39.  HOSE ASSEMBLY 845 1-02327. NO From the date of contract to 30-06-20 18 (as 
and when required) 

40.  HOSE ASSEMBLY 8453-02354. NO From the date of contract to 30-06-20 18 (as 
and when required) 

41.  HOSE ASSEMBLY 8485-15628. NO From the date of contract to 30-06-20 18 (as 
and when required) 

42.  HOSE ASSEMBLY 8385-03251. NO From the date of contract to 30-06-2018 (as 
and when required) 

43.  HOSE ASSEMBLY 845 1-03354. NO From the date of contract to 30-06-20 18 (as 
and when required) 

44.  HOSE ASSEMBLY 8451-0335 1. NO From the date of contract to 30-06-2018 (as 
and when required) 

45.  HOSE ASSEMBLY 845 1-04356. NO From the date of contract to 30-06-2018 (as 
and when required) 

46.  HOSE ASSEMBLY 845 1-04353. NO From the date of contract to 30-06-20 18 (as 
and when required) 

47.  HOSE ASSEMBLY 845 1-02323. NO From the date of contract to 30-06-2018 (as 
and when required) 

48.  HOSE ASSEMBLY 8453-02332. NO From the date of contract to 30-06-20 18 (as 
and when required) 

49.  HOSE ASSEMBLY 8451-04348 NO From the date of contract to 30-06-2018 (as 
and when required) 

50.  HOSE ASSEMBLY 845 1-03353. NO From the date of contract to 30-06-2018 (as 
and when required) 

51.  HOSE ASSEMBLY 845 1-83348. NO From the date of contract to 30-06-20 18 (as 
and when required) 

52.  HOSE ASSEMBLY 8451-02351. NO From the date of contract to 30-06-20 18 (as 
and when required) 

53.  HOSE ASSEMBLY 8451-02341. NO From the date of contract to 30-06-2018 (as 
and when required) 

54.  FAN BELT APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 



I'fEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

. ENGINE OIL SEAL (MAIN). NO From the date of contract to 30-06-2018 (as 
and when required) 

56.  FAN BELT ADJUSTER COMI>LF NO From the date of contract to 30-06-20 18 (as 
and when required) 

57.  ALTERNATOR REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

58.  SELF REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

59.  SWING MOTOR ASSEMBLY REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

60.  WATER PUMP REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

61.  INJECTOR SERVICING WITH CHANGE OF 
DEFECTIVE PARTS. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

62.  FUEL INJECTION PUMP REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

63.  

_______ 

OIL PUMP REPAIRING. .1013 From the date of contract to 30-06-20 18 (as 
and when required) — 

64.  SWING MOTOR RACE LINNER APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

65.  SWING MOTOR BEARING ROLLER APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

66.  SWING MOTOR SEAL OIL APS. No From the date of contract to 30-06-20I8 (as 
and when required) 

67.  SWING MOTOR SPRING APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

68.  SWING MOTOR PLATE CAM APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

69.  SWING MOTOR PISTON ASSEMBLY APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

70.  SWING MOTOR PIN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

71.  SWING MOTOR KIT SEAL APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

72.  SWING REDUCTION GEAR REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

73.  SWING MOTOR REDUCTION GEAR LAND 
REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

74.  MAIN HYDRAULIC PUMP PLATE (JEN. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

75.  PLATE GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

76.  PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

77.  BEARING APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

S. PISTON PLUNGER APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

79, BARREL ASSEMBLY. NO From the date of contract to 30-06-20 18 (as 
and when required) 

80. TRAVELING MOTOR GEAR. NO From the date of contract to 30-06-20 18 (as 
and when required) 

8. PINION APS. NC) From the date of contract to 30-06-2018 (as 
and when required) 



S# ITEM '' UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

82. NEEDLE AND NOZZLE. NO From the date of contract to 30-06-2018 (as 
and when required) 

$3. FAN DRIVE REPAIRING. JOB From the date of contract to 30.06-2018 (as 
and when required) 

84.  WATER INLET REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

85.  THERMOSTAT HOUSING REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

$6. OIL PAN REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

87. AIR COMPRESSOR REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

$8. AIR START SYSTEM REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

89.  CONVERTER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

90.  AIR INTAKE SYSTEM REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

91.  AIR EXHAUST SYSTEM REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

92.  HYDRAULIC TANK MOUNTIN(i REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

93.  RADIATOR CLEANING WASHING AND 
SOLDERING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

94.  CRAWLER PLATE REPAIRING WELDING 
GRINDING IN PROPER SIZE. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

95.  BOOM CYLINDER REPAIRING AND CHANGE 
OF SEAL KIT. 

JOB From the date of contract to 30-06-2018(as 
and when required) 

96.  TRACK CHAIN ADJUSTMENT CYLINDER 
REPAIRING AND CHANGE OF SEAL. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

97.  SWING GEAR OiL SEAL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

98.  CRANK SHAFT TURNING AND POLISHING 
iNTO PROPER SIZE. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

99.  CYLINDER BLOCK BORING REFACING AS PER 
REQUIRED SIZE. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

00. SEAT CUTTING AND REFACING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

101.  GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

102.  REPAIR OF GEAR LARGE SIZE OF GEAR BOX. JOB From the date of contract to 30-06-2018 (as 
and when required) 

103.  REPAIR OF GEAR MEDIUM SIZE OF GEAR BOX. JOB From the date of contract to 30-06-2018 (as 
and when required) 

104.  REPAIR OF GEAR SMALL SIZE OF GEAR BOX. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

105.  GEAR BOX ASSEMBLY REPAIRING I/C 
CHANGE OF BUSHES. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

106.  TURBO CHARGER HOUSING REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

107.  TURBO CHARGER REPAIRING KIT. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

108.  DIFFUSER (I) APS. NO From the date of contract to 30-06-2018 (as 
and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

I 0'). ROOTER ASSEMBLY APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

U. SHAFT APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

I I. IMPELLER APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

112.  BAPPLE APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

113.  CHARGER KIT APS. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

114.  HOUSING APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

115.  GASKET (2) KIT From the date of contract to 30-06-2018 (as 
and when required) 

116.  

____TURNING 

BUCKET REPAIRING AND RECOND I/C 
REPAIRING ITS TEETH WITH WELDING & 

& GRINDING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

Ill. BUCKET REPAIRING I/C MFG BUSHES OF 
BOTH SIDES AND PINS WELDING WITH HARD 
ELECTROD AND TURNING AND GRINDING 
INTO PROPER SIZE. 

.I( )I From the date of contract to 30-06-2018 (as 
and when required) 

I 18. 

_____NEW 

SPROCKET WHEEL REPAIRING AND 
REMATELLING WELDING ITS TEETH AND MFG 

BUSHES. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

119.  SUPPLYING HYDRAULIC EXCAVATOR CHAIN 
TYPE HITACHI/SAMSUNG EXCAVATOR 
INCLUDING 
SHIFTING AT SITE OF WORK. 

%o (Ii 
P.I-Iotir 

From the date of contract to 30-06-2018 (as 
and when required) 

120.  AUTO WIRING REPAIRING AND CHANGE OF 
BURNT WIRES AND KEEP ALL GAUGE IN 
PROPER ORDER. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

121.  CARRIER ROLLER REPAIRING & RECOND I/C 
WELDING AND TURNING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

122.  GEAR WHEEL REPAIRING AND RECOND I/C 
WELDING, TURNING AND GRINDING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

123.  TRACK CHAIN ROLLER DISMENTI..ING AND 
THEN REPAIRING I/C REMATELLING BY HARD 
FACING ELECTRODS TURNING REPLACEMENT 
ALL TYPE OF SYNTHETIC RUBBER SEAL AND 
MAKE THEM ASSEMBLY. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

124.  ARM CYLINDER REPAIRING WITH 
REPLACEMENT OF SEAL KIT, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

125.  BUCKET CYLINDER REPAIRING WITH 
CHANGE OF SEAL KIT. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

126.  FAN PULLEY REPAIRING WITH REPL\ I\lfl<T 
OF BEARING. 

JOB From the date of contract to 30-06-2018(as 
and when required) 

127.  TRACK ROLLER BEARING. NO From the date of contract to 30-06-20 18 (as 
and when required) 

28. SPROCKET WHEEL GEN APS. NO From the date of contract to 30-06-2018 (as 
and when req uired) 

129.  IDLER ASSEMBLY. Nt) From the date of contract to 30-06-2018 (as 
and when required) 

130.  SHAFT OF IDLER GEN APS. No From the date of contract to 30-06-20 18 (as 
and when required) 

I 



S# II iV1 tiN IT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTFIS 

131.  SEAL GROUP OF IDLER. NO From the date of contract to 30-06-2018 (as 
and when required) 

132.  BUSHING ASSEMBLY FOR IDLER. NO From the date of contract to 30-06-20 18 (as 
and when required) 

133.  JACK CYLINDER SEAL KIT. NO From the date of contract to 30-06-20 18 (as 
and when required) 

34. BUCKER CYLINDER SEAL KIT. NO From the date of contract to 30-06-2018 (as 
and when required) 

135. ARM CYLINDER SEAL KIT. NO Ironi the date of contract to 30-06-20 18 (as 
and when required) 

36. BUSH FOR BOOM. NO From the date of contract to 30-06-20 18 (as 
and when required) 

137.  PIN FOR BOOM APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

138.  SWING GEAR (3). NO From the date of contract to 30-06-2018 (as 
and when required) 

139.  SWING GEAR CENTRE. NO From the date of contract to 30-06-2018 (as 
and when required) 

140.  GEAR SUN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

141.  SHAFT (3) NO From the date of contract to 30-06-2018 (as 
and when required) 

142.  BUSHES. NO From the date of contract to 30-06-2018 (as 
and when required) 

143.  SEAL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

144.  TRACK CHAIN ADJUSTMENT SEAL KIT. NO From the date of contract to 30-06-20 18 (as 
and when required) 

145.  TRACK SEAL KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

146.  MFG: TRACK CHAIN PIN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

147.  MFG: TRACK CHAIN BUSH APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

148.  MFG: TRACK CHAIN LINK APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

149.  TRACK CHAIN NUT APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

150.  TRACK CHAIN BOLT APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 



S/; ITEM UNFI' DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

TRANSPORT (HEAVY & LI(; I IT) TRAI LERS, 
TRUCKS, OIL TANKER. PICK(JP & JEEP 

TRAILER GS-7005/ TRAILER DAEWOO 
I. ELEMENT FILTER PL.NO.EE- 1381 NO From the date of contract to 30-06-2018 (as 

and when required) 
2.  CARTRIDGE FUEL FILTER PL.NO.EE- 1212 (DM- 

264) 
NO From the date of contract to 30-06-2018 (as 

and when required) 
3.  ELEMENT AIR FILTER OUTER & INNER 

PL.NO.EE-52 I (3243500630) 
SET From the date of contract to 30-06-20 18 (as 

and when required) 
4.  FUEL FILTER FS-1212 NO From the date of contract to 30-06-2018 (as 

and when required) 
.5. OIL FILTER LF-3000 NO From the date of contract to 30-06-2018 (as 

and when required) 
6.  AIR FILTER IAF-872 NO From the date of contract to 30-06-2018 (as 

and when required) 
7.  WATER FILTER DCA-4 NO From the date of contract to 30-06-20 18 (as 

and when required) 
8.  GEAR OIL FILTER MW-1782 NO From the date of contract to 30-06-2018 (as 

and when required) 
9.  HYDRAULIC FILTER APS NO From the date of contract to 30-06-2018 (as 

and when required) 
10.  HUB OIL SEAL \() From the date of contract to 30-06-20 18 (as 

and when required) 
II. STEERING OIL LIT From the date of contract to 30-06-2018 (as 

and when required) 
12, FAN BELT APS NO From the date of contract to 30-06-20 18 (as 

and when required) 
13.  CLUTCH PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
14.  PRESSURE PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
15.  UNIVERSAL CROSS FOR STEERING GEN. NO From the date of contract to 30-06-20 18 (as 

and when required) 
16.  WELDING,GRINDING OF CRACK PORTION OF 

TROLLEY. 
JOB From the date of contract to 30-06-20 18 (as 

and when required) 
17.  WOODEN PLANKS FOR TROLLEY DEWDAR 

WOOD SIZE10Ftx1.0'x2" THICKNESS. 
NO From the date of contract to 30-06-2018 (as 

and when required) 

18.  BRAKE BOOSTER REPAIR ANI) CHANGE OF 
BOOSTER KIT, 

.I()fl From the date of contract to 30-06-2018 (as 
and when required) 

19.  ROAD SPRING REPAIRING AND RECOND FC 
CHANGE OF BROKEN LEAVES, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

20.  LEATHER LINING WITH RIVETS FOR 
TROLLEY. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

21.  FUEL INJECTION PUMP REPAIRING AND 
RECOND AND CHANGE OF PARTS. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

22.  WATER BODY REPAIRING l'( ('IIANGE OF KIT. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

23.  SELF REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

2l. ALTERNATOR REPAIRING. JOB From the date 01' contract to 30-06-20 18 (as 
and when required) 

2. RADIATOR REPAIRING. WASHING. CLEANING 
& SOLDERING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

£ 

I 



S ITEM .. JIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

26.  CLUTCH PLATE REPAIRING & MAKING 
FERRODAS. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

27.  PRESSURE PLATE REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

28.  SAFETY VALVE REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

29.  BRAKE PADDLE VALVE REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

30.  IGNITION SWITCH. NO From the date of contract to 30-06-20 18 (as 
and when required) 

31.  STEERING REPAIRING AND CHANGE OF KIT. JOB From the date of contract to 30-06-2018 (as 
and when required) 

32.  MASTER CYLINDER REPAIRING KIT. JOB From the date of contract to 30-06-2018 (as 
and when required) 

33.  FAN PLATE REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

34.  INJECTOR SERVICE & CHANGE OF NEEDLE & 
NOZZLE. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

35.  WHEEL STUDS APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

36.  MAIN OIL SEAL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

37.  TIMING OIL SEAL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

3$. SEAL BEAM GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

39.  BRAKE LIGHT RCE LIGHT INDICATOR LIGHT 
SET. 

SET From the date of contract to 30-06-2018 (as 
and when required) 

40.  STEEL PIN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

41.  FUEL SUPPLY LINE. NO From the date of contract to 30-06-2018 (as 
and when required) 

42.  MASTER CYLINDER KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

43.  TURN PLATE WELDING, TURNING & 
GRINDING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

44.  BALL JOINT GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

45.  WHEEL ALIGNMENT. JOB From the date of contract to 30-06-2018 (as 
and when required) 

46.  STEERING BOX REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

47.  GEAR BOX FOUNDATION. NO From the date of contract to 30-06-2018 (as 
and when required) 

48.  ENGINE FOUNDATION. NO From the date of contract to 30-06-20 18 (as 
and when required) 

49.  SPANDLE PIN ND BUSH. NO From the date of contract to 30L0620I8 (as 
and when required) 

50.  SILENCER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

5] ROD END GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

52. CLUTCH CYLINDER KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 



SI ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

S3 WATER BODY REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

54.  AUTO ELECTRiC WIRING REPAIRING AND 
CHANGE OF BURNT WIRES. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

55.  WATER PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

56.  WHEEL DRUM RE-MATELLING AND TURNING 
INTO PROPER SIZE. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

57.  SHOCK ABSORBER ON RIGHT AND LEFT. SET From the date of contract to 30-06-20 18 (as 
and when required) 

58.  SHOCK ABSORBER OIL REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

59.  OIL PUMP REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

60.  INJECTOR GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

61.  NEEDLE AND NOZZLES. NO From the date of contract to 30-06-2018 (as 
and when required) 

62.  GEAR LARGE SIZE OF GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

63.  GEAR MEDIUM SIZE OF GEAR BOX 
REPAIRING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

64.  GEAR SMALL SIZE OF GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

65.  STEERING SHAFT REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

66.  lYRE WITH TUBE 1000-20 IMPORTED. NO From the date of contract to 30-06-20 18 (as 
and when required) 

67.  TUBE WITH FLAP 1000-20 NO From the date of contract to 30-06-20 18 (as 
and when required) 

68.  lYRE WITH TUBE 1100-20 IMPORTED. NO From the date of contract to 30-06-20 18 (as 
and when required) 

69.  TUBE WITH FLAP 1100-20 NO From the date of contract to 30-06-2018 (as 
and when required) 

CARGO TRUCK/TANKER FIG III ER 
MITSUBISHI CO/OIL TANKER 

I. OIL FILTER ME 0740I3 APS NO From the date of contract to 30-06-20 18 (as 
and when required) 

. FUEL FILTER ME 035383 NO From the date of contract to 30-06-20 18 (as 
and when required) 

3.  AIR FILTER ME 044717 NO From the date of contract to 30-06-2018 (as 
and when required) 

4.  ELEMENT FUEL PT NO.FT-2246 NO From the date of contract to 30-06-2018 (as 
and when required) 

5.  ELEMENT OIL FILTER PT NO.T-6746 NO From the date of contract to 30-06-20 18 (as 
and when required) 

6.  FILTER ACL INN PT NO.MA-R-bSB NO From the date of contract to 30-06-20 18 (as 
and when required) 

7.  FILTER ACL OUT PT NO.AC-6465 No From the date of contract to 30-06-2018 (as 
and when required) 

8.  ELEMENT (QF-72 1) PT NO. 
I - I 3240-194-0 

NO From the date of contract to 30-06-2018 (as 
and when required) 

9.  PISTON GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

3. 
S 
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10 PISTON RING SEF GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

II PISTON PIN GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

12.  PISTON PIN BUSH GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

13.  LINNERGEN APS. NO From the date of contract to 30-06-2018(as 
and when required) 

14.  CONNECTING ROD BUSH GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

15.  CAM SHAFT BUSH GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

16.  CAM SHAFT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

17.  CAM SHAFT GEAR APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

18.  MAIN BEARING GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

19.  BIG END BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

20.  VALVE INLET GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

21.  VALVE EXHAUST GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

22.  VALVE GUIDE INLET APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

23.  VALVE GUIDE EXHAUST APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

24.  GASKET KIT. KIT From the date of contract to 30-06-20 18 (as 

and when required) 

25.  HEAD GASKET KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

26.  MAIN OIL SEAL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

27.  TIMING OIL SEAL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

28.  TIE ROD ENDS GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

29.  BALL JOINT GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

30.  CLUTCH CYLINDER KIT. KIT From the date of contract to 30-06-20 18 (as 

and when required) 

31.  SPANDLE POINT AND BUSH GEN APS. SET From the date of contract to 30-06-2018 (as 
and when required) 

32.  LINING AND BORING OF CYLINDER BLOCK. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

33.  HEAD SEAT CUTTING AND REFACING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

34.  CRANK SHAFT TURNING GRINDING AND 
POLISHING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

35.  STEERING BOX REPAIRING, JOB From the date of contract to 30-06-20 18 (as 
and when required) 

36.  FUEL INJECTION PUMP REPAIRING AND 
CHANGE OF DEFECTIVE PARTS 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

37.  SELF REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

38.  ALTERNATOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

39.  BRAKE BOOSTER REPAIR AND CHANGE OF 
BOOSTER KIT. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

40.  ROAD SPRING REPAIRING AND CHANGE OF 
BROKEN LEAVES, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

- I RADIATOR WASHING, CLEANING AND 
SOLDERING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

42.  TYRE WITH TUBE 8.25-6 PLY FOR CARGO 
TRUCK IMPORTED. 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

43.  TUBE WITH FLAPE 8.25 NO From the date of contract to 30-06-2018 (as 
and when required) 

44.  BRAKE SHOE WITH LINING FRONT AND REAR. SET From the date of contract to 30-06-20 18 (as 
and when required) 

45.  SHOCK ABSORBER ON RIGHT AND LEFT. SET From the date of contract to 30-06-20 18 (as 
and when required) 

46.  SEAT CUSHIONING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

47.  LEATHER LINING WITH RIVETS FOR FRONT 
AND REAR BRAKE SHOES. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

48.  PRESSURE PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

49.  CLUTCH PLATE GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

50.  MASTER CYLINDER KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

SI. FRONT WHEEL BRAKE WASHER 4 NOS IN SET. SEE From the date of contract to 30-06-2018 (as 
and when required) 

52.  REAR WHEEL BRAKE WASHER 8 NOS IN SET. SET From the date of contract to 30-06-20 18 (as 
and when required) 

53.  FAN BELT APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

54.  WATER BODY REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

55.  OIL PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

56.  WHEEL STUDS GEN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

57.  CAP NUT FOR WHEEL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

58.  CLUTCH BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

59.  SEAL BEAM GEN APS. NO From the date of contract to 30-06-20 I 8 (as 
and when required) 

60.  AUTO ELECTRIC WIRING SERVICING 
& CHANGE OF BURNT WIRES. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

61.  DRIVING SHAFT CROSS GEN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

62.  ENGINE FOUNDATION APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

63.  GEAR BOX FOUNDATION APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 
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64.  GEAR LARGE SIZE OF GEAR BOX REPAIRING. JOB 
- 

From the date of contract to 30-06-20 18 (as 
and when required) 

65.  GEAR MEDIUM SIZE OF GEAR BOX 
REPAIRING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

66.  GEAR SMALL SIZE OF GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

67.  IGNITION SWITCH. NO From the date of contract to 30-06-20 18 (as 
and when required) 

68.  REPAIR OF DRIVER CABIN AND MATCHING 
WITH EXISTING, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

69.  INJECTOR SERVICE. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

70.  INJECTOR GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

71.  NEEDLE AND NOZZLE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

72.  WHEEL DRUM REMATELLING. TURNING INTO 
PROPER SIZE. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

73.  WHEEL ALIGNMENT. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

DANG FANG MINI TRUCK / MAZDA MINI 
TRUCK 

1.  OIL FILTER PT NO.447-S NO From the date of contract to 30-06-20 18 (as 
and when required) 

2.  FUEL FILTER PT NO.FF-5 153. NO From the date of contract to 30-06-20 18 (as 
and when required) 

3.  FUEL FILTER PT NO. CX071013 NO From the date of contract to 30-06-2018 (as 
and when required) 

4.  ELEMENT AIR FILTER. NO From the date of contract to 30-06-20 18 (as 
and when required) 

5.  DIESEL FiLTER APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

6.  OIL FILTER APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

7.  OIL COOLING FILTER ELEMENT APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

8.  BY PASS FILTER APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

9.  AIR CLEANER FILTER APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

10.  TYRE WITH TUBE 7.5-16 PLY IMPORTED. NO From the date of contract to 30-06-2018 (as 
and when required) 

II. lYRE WITI-I FLAPE 7.5 NO From the date of contract to 30-06-2018 (as 
and when required) 

12.  PISTON GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

13.  PISTON RING GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

14.  PISTON PIN GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

15.  PISTON PIN BUSH GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

16.  HEAD GASKET KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 
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17.  GASKET KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

18.  LINERJSLEEVE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

19.  VALVE INLET GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

20.  VALVE EXHAUST GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

21.  VALVE SET GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

22.  MAIN BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

23.  BIG END BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

24.  CONNECTING ROD BUSHES GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

25.  CAM SHAFT BUSH GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

26.  CAM SHAFT GEN APS. NO From the date of contract to 30-06-20 IS (as 
and when required) 

27.  SEAL BEAM APS GEN. NO From the date of contract to 30-06-2018(as 
and when required) 

28.  MAIN OIL SEAL GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

29.  TIMING OIL SEAL GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

30.  WHEEL STUD GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

I. BRAKE SHOE WITI-1 LINING FRONT AND REAR. SET From the date of contract to 30-06-20 18 (as 
and when required) 

32, CAM SHAFT GEAR GEN APS. NO From the date of contract to 30-06-20 I8 (as 
and when required) 

33.  SHOCK ABSORBER OIL FRONT AND REAR. SET From the date of contract 1030-06-2018 (as 
and when required) 

34.  PRESSURE PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

3S CLUTCH PLATE GEN Al'S. NO From the date of contract to 30-06-20 18 (as 
and when required) 

36.  MASTER CYLINDER KIT GEN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

37.  SHOCK ABSORBER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

8. FRONT WHEEL BRAKE WASHER GEN APS. NO From the (late of contract to 30-06-20 I8 (as 
and when required) 

3'), REAR WHEEL BRAKE WASHER GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

40.  WHEEL BEARING FRONT AND REAR WHEELS. SET From the date of contract to 30-06-20I8 (as 
and when required) 

41.  FAN BELT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

.1 2  SELF REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

43. ALTERNATOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 
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44.  WATER BODY REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

45.  OIL PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

46.  ROAD SPRING REPAIRING AND CHANGE OF 
BROKEN LEAVES, 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

47.  CALIBRATION OF FUEL INJECTION 
& CHANGE OF DEFECTIVE PARTS. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

48.  WHEEL DRUM REMATELLING AND TURNING 
TO PROPER SIZE. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

49.  SILENCER COMPLETE WITH MAFLER. NO From the date of contract to 30-06-20 18 (as 
and when required) 

50.  SILENCER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

51.  DENTING COMPLETE. JOB From the date of contract to 30-06-2018 (as 
and when required) 

52.  PAINTING COMPLETE. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

53.  WATER PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

54.  RADIATOR WASHING, CLEANING & 
SOLDERING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

55.  REPAIRING OF BOOSTER & CHANGE OF 
BOOSTER KIT, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

56.  AUTO ELECTRIC WIRING REPAIRING AND 
CHANGE OF BURNT WIRES. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

57.  VULCANIZING OF lYRE WITH GATOS. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

58.  BRAKE LEATHER COMPLETE GEN. SET From the date of contract to 30-06-20 18 (as 
and when required) 

59.  CRANK SHAFT TURNING GRINDING AND 
POLISHING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

60.  CYLINDER BLOCK BORING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

61.  SEAT CUTTING AND REFACING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

62.  CLUTCH PLATE REPAIRING AND MAKING 
FERRODAS. 

JOB Froiri the date of contract to 30-06-20 18 (as 
and when required) 

63.  PRESSURE PLATE REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

64.  INJECTOR SERVICING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

65.  NEEDLE AND NOZZLE GEN APS. SET From the date of contract to 30-06-20 18 (as 
and when required) 

66.  BODY OF TROLLEY REPAIRING AND WELDING 
ETC. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

PICKUP MITSUBISHI GS-5031 
I. DIESEL FILTER GEN APS. NO From the date of contract to 30-06-2018 (as 

and when required) 

2.  OIL FILTER GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

3.  AIR FILTER GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

4.  BATTERY 12 VOLT 70 AMPS DULY CHARGED. \() From the date of contract to 30-06-20 18 (as 
and when cequired) 
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5.  lYRE WITH TUBE 6.5-6 PLY IMPORTED. NO From the date of contract to 30-06-20 18 (as 
and when required) 

6.  TUBE WITH FLAPE 6.5. NO From the date of contract to 30-06-2018 (as 
and when required) 

7.  PISTON GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

8.  PISTON RING GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) — 

9.  PISTON PIN GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

10.  PISTON PIN BUSH GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

II. SLEEVE GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

I 2. CONNECTING ROD BUSH GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

13. CAM SHAFT BUSH GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

I.!. CAM SHAFT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

15.  CAM SHAFT GEAR GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

16.  MAIN BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

17.  BIG END BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

IS. VALVE EXHAUST GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

19.  VALVE INLET GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

20.  VALVE GUIDE EXHAUST GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

21.  VALVE GUIDE INLET GEN Al'S. NO From the date of contract to 30-06-2018 (as 
and when required) 

22.  HEAD GASKET KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

23.  GASKET KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

24.  MAIN OIL SEAL GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

25.  TIMING OIL SEAL GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

26.  VALVE SEAT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

27.  TIMING GEAR GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

28.  LINING AND BORING OF CYLINDER BLOCK. NO From the date of contract 1030-06-2018 (as 
and when required) 

29.  HEAD SEAT CUTTING AND REFACING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

30.  CRANK SHAFT REMATELLING. TURNING, 
GRINDING AND POLISHING. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

31.  SAPNDLE PIN AND BUSH. SET From the date of contract to 30-06-20 18 (as 
and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

32.  TIMING BELT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

33.  SHOCK ABSORBER HEAVY DUTY GEN APS. SLT From the date of contract to 30-06-20 18 (as 
and when required) 

34.  WATER PUMP ASSEMBLY. NO From tile date of contract to 30-06-2018 (as 
and when required) 

35.  SHOCK ABSORBER REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

36.  HEATER PLUG. NO From the date of contract to 30-06-20 18 (as 
and when required) 

37.  TIE ROD END INNER AND OUTER GEN APS. SET From tile date of contract to 30-06-20 18 (as 
and when required) 

38.  SEAL BEAM GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

39.  AUTO WIRING REPAIRING AND Cl-lANG OF 
BURNT WIRES. 

JOB From tile date of contract to 30-06-20 18 (as 
and when required) 

40.  RADIATOR CLEANING, WASHING AND 
SOLDERING. 

JOB From tile date of contract to 30-06-2018 (as 
and when required) 

41.  WATER PUMP REPAIRING. JOB From tile date of contract to 30-06-2018 (as 
and when required) 

42.  WHEEL BOLT GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

43.  REPAIRING BOOSTER AND CHANGE OF 
BOOSTER KIT. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

'44. ROAD SPRING REPAIRING AND CHANGE OF 
BROKEN LEAVES, 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

.45. WHEEL BEARING FOR FRONT WHEEL. NO From the date of contract to 30-06-2018 (as 
and when required) 

46.  WHEEL BEARING FOR REAR Wi-IEEL. NO From tile date of contract to 30-06-20 18 (as 
and when required) 

47.  FAN BELT APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

48.  REPAIRING TURNING AND POLISHING OF 
BRAKE DRUM OF FRONT WHEEL. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

49.  REPAIRING TURNING AND POLISI-IING OF 
BRAKE DRUM OF REAR WHEEL. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

50.  REPAIRING AND RECOND OF FONT BRAKE 
ASBY LEFT HAND. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

51.  REPAIRING AND RECOND OF FONT BRAKE 
ASBY RIGHT HAND. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

52.  REPAIRING & RECOND OF STEERING GROUP 
ASSBY. 

JOB From tile date of contract to 30-06-20 18 (as 
and when required) 

53.  SELF REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

54.  ALTERNATOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

55.  FUEL PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

56.  ENGINE FOUNDATION GEN. NO From the date of contract to 30-06-2018 (as 
and when required) 

57.  GEAR BOX FOUNDATION. NO From tile date of contract to 30-06-20 18 (as 
and wheti required) 

58.  LARGE SIZE GEAR OF GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

59.  MEDIUM SIZE GEAR OF GEAR BOX 
REPAIRING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

60.  SMALL SIZE GEAR OF GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

61.  CLUTCH PLATE GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

62.  PRESSURE PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

63.  FUEL INJECTION PUMP REPAIRING AND 
RECOND I/C CHANGE OF NEEDLE AND 
NOZZLE. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

64.  WATER BODY REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

65.  CLUTCH BEARING GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

66.  BALL JOINT GEN APS. NC) From the date of contract to 30-06-20 18 (as 
and when required) 

67.  MASTER CYLINDER GEN KIT. Kil From the date of contract to 30-06-20 18 (as 
and when required) 

68.  GEAR ASSEMBLY. \O From the date of contract to 30-06-20 18 (as 
and when required) 

69.  lYRE VELCONIZING WITH GAT(JS. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

70.  INJECTOR SERVICE. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

71.  INJECTOR GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

JEEP SUZUKI 555-169 
I PISTON GEN APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
2.  PISTON RING GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
3.  PISTON PIN GEN APS. \O From the date of contract to 30-06-2018 (as 

and when required) 
.4. PISTON PIN BUSH GEN APS. NC) From the date of contract to 30-06-2018 (as 

and when required) 
. SLLEVE GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
6.  MAIN BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
7.  BIG END BEARING GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
8.  CAM SHAFT BUSH GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
9.  CAM SHAFT GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
U). CONNECTING ROD GEN APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
I I. CAM SHAFT GEAR. NO From the date of contract to 30-06-20 18 (as 

and when required) 
12.  HEAD GASKET KIT. KIT From the date of contract to 30-06-20 18 (as 

and when required) 
13.  GASKET KIT. KIT From the date of contract to 30-06-20 18 (as 

and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

4. VALVE EXHAUST GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

15.  VALVE INLET GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

16.  VALVE GUIDE EXI-IAIJST AND INLET GEN APS. SET From the date of contract to 30-06-20 18 (as 
and when required) 

7. VALVE SEAT GEN NO From the date of contract to 30-06-20 18 (as 
and when required) 

18.  CYLINDER UNDER 50 KG VENTURY POWER 
SCREW. 

NO From the date of contract to 30-06-2018 (as 
and when required) 

19.  LANDERING ITALIAN CNG KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

20.  ROAD SPRING REPAIRING AND CHANGE OF 
BROKEN LEAVES, 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

21.  ALTERATION FROM PETROL TO CNG FIXING 
CNG KIT. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

22.  BRAKE LEATHER GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

23.  MASTER CYLINDER KIT GEN APS. KiT From the date of contract to 30-06-20 18 (as 
and when required) 

24.  CLUTCH CYLINDER KIT GEN APS. KIT From the date of contract to 30-06-2018 (as 
and when required) 

25.  CLUTCH WIRE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

26.  PRESSURE PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

27.  CLUTCH PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

28.  CLUTCH PLATE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

29.  THURST BEARING APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

30.  STEERING CROSS GEN APS. NO From the (late of contract to 30-06-2018 (as 
and when required) 

31.  SEAT CUSHIONING & REPAIR OF SEAT 
CHANGE OF FOAM & CLOTH. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

32.  DRIVING SHAFT CROSS REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

33.  AUTO WIRING REPAIRING AND CHANGE OF 
BURNT WIRES. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

34.  BATTERY 12 VOLTS 50 AMPS DULY CHARGES. NO From the date of contract to 30-06-2018 (as 
and when req Lured) 

35.  SELF REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

36.  GENERATOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

37.  FAN BELT GEN APS. NO From the (late of contract to 30-06-20 18 (as 
and when required) 

38.  WATER BODY REPAIRING. JOB From the date of contract to 30-06-20I8 (as 
and when required) 

39.  GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

40.  FAN GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 



ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

II. RADIATOR WASHING, CLEANING & 
SOLDERING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

42.  PLUG WIRE GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

43.  POINT GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

44.  CONDENSOR GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

45.  COIL GEN APS. NO Froni the date of contract to 30-06-2018 (as 
and when required) 

46.  lYRE WITH TUBE 6.00 16 PLY IMPORTED. NO From the date of contract to 30-06-2018 (as 
and when required) 

47.  TUBE WITH FLAPE 6.00 NO From the date of contract to 30-06-2018 (as 
and when required) 

48.  HEAD LIGHT. SET From the date of contract to 30-06-2018 (as 
and when required) 

49.  BRAKE LIGHT AND INDICATOR LIGHT. SEt From the date of contract to 30-06-20 18 (as 
and when required) 

50.  WHEEL BEARING FRONT AND REAR. SET From the date of contract to 30-06-2018 (as 
and when required) 

51.  CRANK SHAFT TURNING. GRINDING & 
POLISHING. 

JOB From the date of contract to 30-06-20 IS (as 
and when required) 

52.  CYLINDER BLOCK BORING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

53.  SEAT CUTTING AND REFACING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

54.  ROAD SPRING BUSHES. NO From the date of contract to 30-06-2018 (as 
and when required) 

5. DOOR REPAIRING AND CHANGE OF SI-IAFT, 
GLASS, HANDLE AND DOOR CLUMPS. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

56.  AXLE BEARING GEN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

57.  DRIVING S1-IAFT CROSS. NO From the date of contract to 30-06-2018 (as 
and when required) 

58.  STEERING SI-IAFT GEN. NO From the date of contract to 30-06-2018 (as 
and when required) 

59.  FUEL FILTER GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

60.  OIL FILTER GEN APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

61.  AIR FILTER GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

har,(c ivjsibr' 
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S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

HITACHI HYDRAULIC EXCAVATOR 
I PISTON GEN APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
2.  PISTON RING GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
3.  LINNER / SLEEVE GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
PISTON PIN GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
5.  GUDGEN PiN BUSH. NO From the date of contract to 30-06-20 18 (as 

and when required) 
6.  MAIN BEARING OF REQUIRED SIZE APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
7.  BIG END BEARING OF REQUIRED SIZE. NO From the date of contract to 30-06-2018 (as 

and when required) 
8.  VALVE INLET GEN. NO From the date of contract to 30-06-20 18 (as 

and when required) 
9.  VALVE EXHAUST GEN APS NO From the date of contract to 30-06-20 18 (as 

and when required) 
10.  VALVE SET GEN. NO From the date of contract to 30-06-20 18 (as 

and when required) 
II. VALVE GUIDE GEN APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
12.  CAM SHAFT GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
13.  CAM SHAFT BUSH GEN APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
14.  CONNECTING ROD BUSH APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
15.  CONNECTING ROD GEN APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
16.  GASKET KIT COMPLETE. KIT From the date of contract to 30-06-20 18 (as 

and when required) 
17.  HEAD GASKET KIT. KIT From the date of contract to 30-06-2018 (as 

and when required) 
IS. FUEL FILTER PRIMARY AND SECONDARY (3 

NOS. IN SET) 
SE'I From the date of contract (030-06-2018 (as 

and when required) 
19.  OIL FILTER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
20.  AIR FILTER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
21.  HYDRAULIC FILTER. NO From the date of contract to 30-06-2018 (as 

and when required) 
22.  BY PASS FILTER. 

- 
NO From the date of contract to 30-06-20 18 (as 

and when required) 
23.  HYDRAULIC PIPE LARGESIZE APS. No From the date of contract to 30-06-20 18 (as 

and when required) 
24.  HYDRAULIC PIPE MEDIUM SIZE APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
25.  HYDRAULIC PIPE SMALL SIZE APS. NC) From the date of contract to 30-06-20 18 (as 

and when required) 
26.  BACK FLOW PIPE APS. NO From the date of contract (030-06-2018 (as 

and when required) 
27.  FAN BELT APS. NO From the date of contract (030-06-2018 (as 

and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SH1PMENT) 
IN WEEKS/MONTHS 

28.  FAN GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

29.  TIMING SEAL APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

30.  MAIN SEAL APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 

31.  ACCELERATOR CABLE GEN. NO From the date of contract to 30-06-20 18 (as 

and when required) 
32.  LEVER KIT. KIT From the date of contract to 30-06-20 18 (as 

and when required) 

33.  MFG: TRACK CHAIN PIN. NO From the date of contract to 30-06-20 18 (as 

and when required) 

34.  MFG: TRACK CHAIN BUSH. NO From the date of contract to 30-06-2018 (as 
and when required) 

35.  MFG: TRACK CHAIN LINK. NO From the date of contract to 30-06-20 18 (as 
and when required) 

36.  TRACK CHAIN NUT. NO From the date of contract to 30-06-20 18 (as 
and when required) 

37.  TRACK CHAIN BOLT. NO From the date of contract to 30-06-20 18 (as 

and when required) 

38.  TURBO CHARGER HOUSING REPAIRING. JOB From the date of contract to 30-06-2018 (as 

and when required) 

39.  DIFFUSER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 

40.  ROOTER ASSEMBLY. NO From the date of contract to 30-06-20 18 (as 

and when required) 
41.  SHAFT APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
2, IMPELLER APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 

L. SEAL APS. NO From the date ot'contract to 30-06-20 18 (as 

and when required) 
II. BAPPLE APS. NO From the date of contract to 30-06-2018 (as 

and when required) 

45 SCREW APS. NO From the date of contract to 30-06-2018 (as 

and when required) 

4(. BEARING APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
47.  PLATE APS. NO From the date of contract to 30-06-2018 (as 

and when required) 
48.  HOUSING APS. NO From the date of contract to 30-06-20 18 (as 

and when required) 
49.  KIT REPAIRING. JOB From the date of contract to 30-06-20 18 (as 

and when required) 

50.  SWING MOTOR RACER LINNER. NO From the date of contract to 30-06-20 18 (as 

and when required) 

5. SWING MOTOR SEAL OIL. NO From the date of contract to 30-06-2018 (as 

and when required) 
52.  SWING MOTOR BEARING ROLLER. NO From the date of contract to 30-06-20 18 (as 

and when required) 
53.  SWING MOTOR DIPS TRICK. NO From the date of contract to 30-06-2018 (as 

and when required) 
54.  SWING MOTOR SPRING. NO From the date of contract to 30-06-2018 (as 

and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

55.  SWING MOTOR PLATE RETURN. 
- 

NO From the date of contract to 30-06-20 18 (as 
and when required) 

56.  SWING MOTOR PISTON ASSEMBLY. NO From the date of contract to 30-06-20 18 (as 
and when required) 

57.  SWING MOTOR PIN. NO From the date of contract to 30-06-20 18 (as 
and when required) 

. SWING MOTOR BUSH. NO From the date of contract to 30-06-2018 (as 
and when required) 

59.  SWING MOTOR KIT SEAL. NO From the date of contract to 30-06-20 18 (as 
and when required) 

60.  SWING REDUCTION GEAR REPAIRING JOB From the date of contract to 30-06-20 18 (as 
and when required) 

61.  SWING REDUCTION GEAR LAND REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

62.  SWING JOINT REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

63.  MOBIL OIL RIMULA-D LOOSE SUPERIOR 
QUALITY, 

LIT From the date of contract to 30-06-20 18 (as 
and when required) 

64.  MOBIL OIL RIMULA-D TIN (4 LIT) TIN From the date of contract to 30-06-2018 (as 
and when required) 

65.  HYDRAULIC OIL I0-W LOOSE SUPERIOR 
QUALITY, 

LIT From the date of contract to 30-06-2018 (as 
and when required) 

66.  GEAR OIL/C-OIL SUPERIOR QUALITY. LIT From the date of contract to 30-06-20 18 (as 
and when required) 

67.  GREASE SUPERIOR QUALITY. KG Froin the date of contract to 30-06-2018 (as 
and when required) 

68.  COTTON WASTE. KG From the date of contract to 30-06-20 18 (as 
and when required) 

69.  BATTERY 12 VOLT 27 PLATES DULY 
CHARGED. 

No From the date of contract to 30-06-2018 (as 
and when required) 

70.  PILOT PUMP APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

71.  TRACK CHAIN ROLLER NEW. NO From the date of contract to 30-06-2018 (as 
and when required) 

72.  SPROCKET WHEEL NEW IMPORTED APS. NO Froin the date of contract to 30-06-20 18 (as 
and when required) 

73.  GENERATOR NEW IMPORTED APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

74.  JACK CYLINDER REPAIR. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

75.  CHAIN ADJUSTER NEW IMPORTED. NO From the date of contract to 30-06-20 18 (as 
and when required) 

76.  JACK CYLINDER NEW IMPORTED. NO From the date of contract to 30-06-2018 (as 
and when required) 

77.  RADIATOR CORE NEW APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

78.  RADIATOR JALLI NEW APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

79.  RADIATOR LINE NEW APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

80.  CENTRE JOINT KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

81.  HYDRAULIC PUMP PISTONS (PLATE) APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

82.  HYDRAULIC PUMP PLATE APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

83.  HYDRAULIC PUMP PLATE APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

84.  HYDRAULIC PUMP BEARING Al'S. NO From the date of contract to 30-06-2018 (as 
and when required) 

85.  HYDRAULIC PUMP PiSTON I>LUNGER APS. NO From the date of contract to 30-06-2018(as 
and when required) 

86.  HYDRAULIC PUMP BARREL ASSEMBLY. NO From the date of contract to 30-06.2018 (as 
and when required) 

87.  HYDRAULIC PUMP SEAL KIT. KIT From the date of contract to 30-06-20 18 (as 
and when required) 

88.  WATER BODY NEW IMPORTED. NO From the date of contract to 30-06-2018 (as 
and when required) 

89.  BUCKET TEETH RAISING GRIN[)ING IT INTO 
PROPER SIZE 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

90.  TRACK CHAIN ROLLER DISMENTLING THEN 
REPAIRING i/C REMATELLING BY HARD 
FACING ELECTRODS, TURNING REPLACING 
ALL SYNTHETIC RUBBER SEAI.S AND 
REPAIRING THEN ASSEMBLY. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

91, CALIBRATION OF FUEL INJECTION PUMP 
WITH REPLACEMENT OF ITS DEFECTIVE 
PARTS. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

92.  RADIATOR CLEANING WASHING AND 
SOLDERING. 

JOB From the date of contract to 30-06.20 18 (as 
and when required) 

93.  SELF REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

94.  GENERATOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

95.  MAIN PULLEY REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

96.  MFG OF WATER BODY BELT AND 
ADJUSTMENT PULLEY APS. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

97.  MFG OF ALUMINUM PULLEY FOR FAN APS. NO From the date of contract 1030-06-2018 (as 
and when required) 

98.  WATER BODY REPAIRING. .108 From the date of contract to 30-06-20 18 (as 
and when required) 

99.  SWING MOTOR REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

100.  HYDRAULIC PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

101.  TRAVELING MOTOR REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

102.  BOOM CYLINDER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

103.  BUCKET CYLINDER REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

104.  BOOM CYLINDER KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

105.  BUCKET CYLINDER KIT. KIT Irom the date of contract to 30-06-20 18 (as 
and when required) 

106.  INJECTOR SERVICE. JOB From the date of contract to 30-06-20 18 (as 
and when required) 



S# ITEM UNIT DELIVERY SCHEDULE (SHIPMENT) 
IN WEEKS/MONTHS 

107.  ARM CYLINDER REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

108.  ARM CYLINDER KIT. KIT Froni the date of contract to 30-06-2018 (as 
and when required) 

109.  IDLER CYLINDER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

110.  IDLER WHEEL BUSH. NO From the date of contract to 30-06-2018 (as 
and when required) 

III. REPAIRING OF SPROCKET WHEEL RAISING OF 
TEETH INTO PROPER SIZE. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

112.  SPROCKET WHEEL BUSH. NO From the date of contract to 30-06-2018 (as 
and when required) 

113.  FAN PULLEY REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

114.  TRACK CHAIN ADJUSTMENT CYLINDER 
REPAIR. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

115.  GEAR BOX REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

116.  CRANK SHAFT TURNING POLISHING AND 
MAKING IN PROPER SIZE. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

117.  CYLINDER HEAD BORING AND REFACING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

118.  CRAWLER PLATE REPAIRING AND RECOND 
CUTTING METALLING AND GRINDING INTO 
PROPER SIZE. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

119.  BUCKET REPAIRING MFG BUSI-ICS OF BOIl-I 
SIDES AND POINTS WELDING TURNING. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

120.  FAN DRIVER REPAIRING. J( )B From the date of contract to 30-06-2018 (as 
and when required) 

121.  WATER INLET REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

122.  WATER PUMP REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

123.  THERMOSTAT HOUSING REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

124.  OIL PAN REPAIRING. .IOB From the date of contract to 30-06-20 18 (as 
and when required) 

125.  AIR COMPRESSOR REPAIRING. JOI3 From the date of contract to 30-06-20 18 (as 
and when required) 

126.  AID START SYSTEM REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

127.  CONVERTER REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

128.  AIR INTAKE SYSTEM REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

129.  AIR EXHAUST SYSTEM REPAIRING. JOB From the date of contract to 30-06-2018 (as 
and when required) 

130.  HYDRAULIC TANK MOUNTING REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

131.  P.T.PUMP REPAIRING. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

132.  NEEDLE AND NOZZLE. NO From the date of contract to 30-06-20 18 (as 
and when required) 
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_____ 
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133. INJECTOR GEN APS. NO From the date of contract to 30-06-2018 (as 
and when required) 

34. AUTO WIRING REPAIRING & CHANGE OF 
BURNT WIRES AND UP KEEP ALL GAUGES. 

JOB From the date of contract to 30-06-20 18 (as 
and when required) 

135.  REPAIRING OF BIG GEAR OF GEAR BOX. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

136.  REPAIRING OF MEDIUM GEAR OF GEAR BOX. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

137.  REPAIRING OF SMALL GEAR OF GEAR BOX. JOB From the date of contract to 30-06-20 18 (as 
and when required) 

138.  GEAR BOX ASSEMBLY REPAIRING I/C 
CHANGE OF BUSHES. 

JOB From the date of contract to 30-06-2018 (as 
and when required) 

139.  OIL PUMP REPAIRING. JOB From the date of contract to 30-06-2018(as 
and when required) 

140.  WATER PUMP REPAIRING. JOB Irom the date of contract to 30-06-2018 (as 
and when required) 

41. TRACK ROLLER NEW APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

142.  IDLER ASSEMBLY. NO From the date of contract to 30-06-20 18 (as 
and when required) 

143.  SHAFT OF IDLER. NO From the date of contract 1030-06-2018 (as 
and when required) 

144.  SEAL GROUP OF IDLER. NO From the date of contract to 30-06-20 18 (as 
and when required) 

145.  

________ 

BUSHING ASSEMBLY FOR IDLER. NO From the date of contract to 30-06-20 18 (as 
and when required) 

146.  JACK CYLINDER SEAL KIT. I From the date of contract to 30-06-2018 (as 
and when required) 

147.  BUCKET CYLINDER SEAL KIT. KI I From the date of contract to 30-06-2018 (as 
and when required) 

148.  BUSH FOR BOOM. NO From the date of contract 1030-06-2018 (as 
and when required) 

149.  PIN FOR BOOM APS. NO From the date of contract to 30-06-20 18 (as 
and when required) 

ISO. 

_______ 

ARM CYLINDER SEAL KIT. KIT From the date of contract to 30-06-2018 (as 
and when required) 

151.  

_______ 

SEAL FOR BOOM. NO From the date of contract to 30-06-2018 (as 
and when required) 

152.  BUCKET SEAL. Nu From the date of contract to 30-06-2018 (as 
and when required) 

I 53. BUSHES FOR IDLER WHEEL. NO From the date of contract to 30-06-2018 (as 
and when required) 

154. BUSHES FOR SPROCKET. NO From the date of contract to 30-06-20 18 (as 
and when required) 

* * 
*4 
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2. Bid Security Form 

Whereas [name of the Bidder] (hereinafter called "the Bidder") has submitted its bid dated [date 
ofsubmissii1Upply of (hereinaftpral/thscription of the goods] 
Bid"). 

KNOW ALL PEOPLE by these presents that WE na,iie of bankJ of Thaine  of countiyj, having our 
registered office at [address of bank/ (hereinafter called "the Bank"), are bound unto [name oj 
Procuring agency] (hereinafter called "the Procuring agency") in the sum of for which payment 
well and truly to be made to the said Procuring agency, the Bank binds itself, its successors, 
and assigns by these presents. Sealed with the Common Seal of the said Bank this day 
of 19 

THE CONDITIONS of this obligation are: 

and Services in Bank Financed Procurement 

1. If the Bidder withdraws its Bid during the period of bid validity specified by the Bidder 
on the Bid Form; or 

2. If the Bidder, having been notified of the acceptance of its Bid by the Procuring agency 
during the period of bid validity: 

(a) fails or refuses to execute the Contract Form, if required; or 
(b) fails or refuses to furnish the performance security, in accordance with the 

Instructions to Bidders; 

we undertake to pay to the Procuring agency up to the above amount upon receipt of its first 
written demand, without the Procuring agency having to substantiate its demand, provided 
that in its demand the Procuring agency will note that the amount claimed by it is due to it, 
owing to the occurrence of one or both of the two conditions, specifying the occurred 
condition or conditions. 

This guarantee will remain in force up to and including twenty eight (28) days after the 
period of bid validity, and any demand in respect thereof should reach the Bank not later than 
the above date. 

[signature of the ban/ç/ 

4 
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and Services in Bank Financed Procurement 

4. Performance Secti rity l()tm 

To: [name of Procuring agency] 

WHEREAS [name of Supplier] (hereinafter called "the Supplier") has undertaken, in pursuance 
of Contract No. [reference number of the contract] dated  19  to supply 
[description ofgoods and services] (hereinafter called "the Contract"). 

AND WHEREAS it has been stipulated by you in the said Contract that the Supplier shall 
furnish you with a bank guarantee by a reputable bank for the sum specified therein as 
security for compliance with the Supplier's performance obligations in accordance with the 
Contract. 

AND WHEREAS we have agreed to give the Supplier a guarantee: 

THEREFORE WE hereby affirm that we are Guarantors and responsible to you, on behalf of 
the Supplier, up to a total of [amount of the guarantee in t'ords and figures], and we undertake to 
pay you, upon your first written demand declaring the Supplier to be in default under the 
Contract and without cavil or argument, any sum or sums within the limits of [amount of guar-

antee] as aforesaid, without your needing to prove or to show grounds or reasons for your 
demand or the sum specified therein. 

This guarantee is valid until the day of 19 

- Signature and seal of the Guarantors 

[name of bank or financial insiitutionJ 

[address] 

[date] 
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and Services in Bank Financed Procurement 

6. Manufacturer's Authorization Form 

[See Clause 13.3 (a) of the Instructions to Bidders.] 

To: maine qf the Procuring agency] 

WHEREAS [name of the Manufliciurer] who are established and reputable manufacturers of 
[name and/or description of the goods] having factories at [address offactoiy] 

do hereby authorize maine and address of Agent] to submit a bid, and subsequently negotiate and 
sign the Contract with you against IFB No. freference of the Invitation to Bid] for the above goods 
manufactured by us. 

We hereby extend our full guarantee and warranty as per Clause 15 of the General 
Conditions of Contract for the goods offered for supply by the above firm against this 
Invitation for Bids. 

[signature for and on behaUof Manufacture,] 

Note: This letter of authority should be on the letterhead of the Manufacturer and should be 
signed by a person competent and having the power of attorney to bind the 
Manufacturer. It should be included by the Bidder in its bid. 



ANNUAL PROCUREMENT PLAN 

MECHANICAL DIVISION (G.B) SUKKUR 

(WORKS, GOODS & SERVICES) 

FINANCIAL YEAR 2017-2018 

Sr. I Description of 
No. Procurement 

Quantity 
(where 

applicable) 

Estimated 
unit cost 

(where 
pplicable) 

Estimated 
total cost 

Funds 
allocated 

Source of 
funds Non 

ADP 

Proposed 
procurement 

method 

Timing of Procurements Remarks 
1st Qtr 2nd 

Qtr 

3rd 

Qtr 

4th 

Qtr 

P.W. Deposit - - - - Funds - - - - - The work 
Work. received carried out 

from Civil of 
Divisions. Machinery 

& 

Regulator 
Gates as 
and when 
required 
basis. 
Payment 
made from 
Civil 
Divisions. 
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