



OFFICE OF THE EXECUTIVE ENGINEER

HIGHWAYS DIVISION

@ GOVERNMENT BOYS DEGREE COLLEGE MATIARI

No: XEN(H)/TC(2018)/175/175 of 2018 Matiari Dated: 06/03/2018

To,


The Director (CB),
Sindh Public Procurement, Regulatory Authority,
Karachi.

Subject:

**SUBMISSION OF STANDARD BIDDING DOCUMENTS, N.I.T NO.
TC/G-55/168, DATED: 02-03-2018.**

Please find enclosed herewith bidding documents for the above N.I.T, are submitted along with C.D & original cheque No. 2971482, dated: 05-03-2018 amounting to Rs. 2,000/- for favour of further necessary action please.

D.A/as Above


(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

Copy forwarded with compliments for favour of information to:-

1. The Chief Engineer, Highways Department, Government of Sindh Hyderabad.
2. The Superintending Engineer, Works & Services Department Matiari.
3. The Planning Officer, Planning Monitoring & Evolution Cell, Works & Services Department, Government of Sindh Karachi.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

SPPRA INWARD DIARY
No: 670
DATED 06/03/2018

**OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/ 168 /of 2018 Matiari,

Dated: 02-03-2018

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works.

Sr. # / ADP #	Name of Work	Estimated Cost	Call Deposit Amount	Time allowed for Completion	Cost of bidding documents
01	Widening and Recondition of road from National Highway to Tando Adam via Bhit Shah Road including approach road link to Hala Mile (3.0 Miles)	127.275	63,63,750	18 Months	3,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting / publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **22-03-2018** No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.
2. The bids will be received back on **22-03-2018** up to 12.00 p.m. and will be opened on the same day @ 1.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and open on the following dates:-

Schedule of Un-Responded Bids.

Date of Issue
2nd = **09-04-2018**

Date of Opening
2nd = **09-04-2018** received upto 12:00 P.M and
Opened on same day @ 1:00 P.M


3. Eligibility / Conditions:-

- i. Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- ii. Bio data of Engineers and technical staff working with the firm.
- iii. List of works in progress indicating cost of each work and copy of letter of award of work.
- iv. All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRA rules.
- v. The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- vi. Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- vii. The application Shall accompany of tender fee as shown against each for purchase of bidding documents.
- viii. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- ix. Certificate of bank showing credit worthiness along with current bank statement.
- x. Affidavit to the effect that firm has not been black listed previously by any executing agency.
- xi. Affidavits to the effect that all documents / particulars / information furnished are true and correct.
- xii. Conditional Tenders will not be entertained.
- xiii. The proceeding agency may reject all are any bids subject to relevant provision of SPP rules-2010 / amendment of 2013.
- xiv. Contractor / Firm must be filler as per Income Tax Rules.
- xv. In case of firm, list of partners / partnership deed, given full particulars of Directors / Proprietors are others connected alongwith power of attorney. In case of being sole proprietors such under taking on affidavit be furnished.
- xvi. Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.
- xvii. Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- xviii) In Case Government announce any public holiday on scheduled dates / if any member of Procurement Committee not present any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule-2010.

(ARSHAD HUSSAIN BHUTTO)
EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

Copy forwarded with complements to the:

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi alongwith soft copy for wide publicity on Government website.
3. The Chief Engineer, Highways Department Hyderabad, for favour of kind information.
4. The Deputy Commissioner Matiari, for favour of kind information.
5. The Superintending Engineer, Works & Services Department Matiari, for favour of kind information.
6. ✓ The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
7. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
8. The Assistant Engineers, Matiari/Hala for information & wide publicity.
9. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 7th January, 2015

CORRIGENDUM

No. E&A(W&S)3-9/91/2014: This Department's Notifications dated 09-11-2013 regarding constitution of Procurement Committees of Highways Division, Buildings Division and Education Works Division, Matiari is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Auqaf Department, Government of Sindh will be the Member of the Procurement Committees as a replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, Matiari, who has expressed his inability to continue as a Member of the Procurement Committee as conveyed by Superintending Engineer (Works & Services), Matiari vide his letter No.AB/G-148/1302 dated 03-12-2014.

2. Other functions and responsibilities of the Committees shall remain the same.


QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2014

Karachi dated the January, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer Building / Highways, Hyderabad.
5. The Superintending Engineer, Works & Services Department, Matiari.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
- ✓ 9. The Chairman / Members of the Committee.
10. Notification file.


07/01/2015
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

T.C
P.L. check
Adl
8/1



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 9th November, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013(Vol-VIII): With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Matiari, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|----------|
| i) | Executive Engineer,
Highways Division,
Matiari. | Chairman |
| ii) | Executive Engineer,
Public Health Engineering Division,
Matiari. | Member |
| iii) | Divisional Accounts Officer,
(Representative A.G. Sind),
Highways Division, Matiari. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2013(Vol-VIII)

Karachi dated the 9th November, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings/Highways), Hyderabad.
- ✓ 5. The Chairman / Members of the Committee.
6. PS to Minister Works & Services Department.
7. PS to Secretary Works & Services Department.
8. PA to Additional Secretary (Tech), Works & Services Department.
9. The Deputy Secretary (Tech) Works & Services Department.
10. The Deputy Secretary (Admn), W&SD.
11. The Deputy Secretary Staff to Chief Secretary Sindh,
12. The Deputy Director, PM&E Cell, W&SD.
13. Notification file.

(Signature)

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

T.C
AR
11/12/13
11/12



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 19th December, 2016

CORRINGENDUM

No. E&A(W&S)3-9/91-13: In partial modification of this department's Notification dated: 05-01-2015. Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby re-constituted in the office of Executive Engineer, (Highways / Buildings) Division, Matiari :-

- | | |
|--|----------|
| 1. Superintending Engineer (W&S), Matiari. | Chairman |
| 2. District Accounts Officer , Matiari | Member |
| 3. Atif Nazar Consultant Engineers Private Limited . | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-31(4) and (5) of Sindh Public Procurement Rule-2010.


AIJAZ AHMED MEMON
SECRETARY TO GOVERNMENT OF SINDH

No. E&A(W&S)3-9/91-13

Karachi, dated the 19th December, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Chairman / Members of the Committee.
3. The Chief Engineer (Highways Buildings), Hyderabad.
4. The Executive Engineer, (Highways/ Buildings) Division, Matiari.
5. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
6. P.S to Minister, Works & Services Sindh, Karachi.
7. P.S to Secretary, Works & Services Department, Karachi.
8. Notification file.


19/12/16 .
(ABDUL GHAFOOR GOPANG)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated: 5/11/2015.

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (Matari): With the approval of Competent Authority, a Complaint Redressal Committees with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Offices of Executive Engineer, (Highways / Buildings) Division, Matari for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders.

- | | | |
|----|--|----------|
| 1. | Superintending Engineer (W&S),
Matari. | Chairman |
| 2. | Executive Engineer,
Provincial Highways Division,
Hyderabad. | Member |
| 3. | District Accountant Officer,
Matari. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.


SECRETARY TO GOVERNMENT OF SINDH

No.E&A(W&S)3-9/91-2015:

Karachi, dated the 5/11/2015.

A copy is forwarded for information to:-


1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways / Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.


SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION MATIARI

REVISED ANNUAL PROCUREMENT PLAN-2017-18
DISTRICT MATIARI



WORKS AND SERVICES DEPARTMENT

REVISED ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
(FINANCIAL YEAR-2017-18)

OFFICE OF THE EXECUTIVE ENGINEER, HIGHWAYS DIVISION MATIARI

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
01	01	Recondition of link road from Hyderabad Tando Jam Road to Khanpur Tajpur Road Mile 0/0-0/5	--	--	9.500	4.750	New ADP	National competitive bidding method					Subject to be released of funds
02	02	Construction of Paver Block at Village Khanpur Tajpur	--	--	4.000	4.000	New ADP	--do--					--do--
03	03	Construction of link road from G.A Shah Road to Village Jam Samaa Road Mile 0/0-0/6	--	--	11.000	5.500	New ADP	--do--					--do--
04	04	Recondition of Internal Road of Oderolal Village Road Mile 0/0-0/5	--	--	9.000	4.500	New ADP	--do--					--do--
05	05	Recondition of link road from Oderolal Station Road to Village Buhryoon Road Mile 0/0-0/5	--	--	6.000	3.000	New ADP	--do--					--do--
06	06	Construction of Paver Block from Rahu Muhalla to Hack School Hala New	--	--	3.000	1.500	New ADP	--do--					--do--
07	07	Construction of Paver Block at Market Chowk Hala New	--	--	15.000	7.500	New ADP	--do--					--do--
08	08	Recondition of Oderolal Station Main Bazar Road Mile 0/0-0/5	--	--	7.000	3.500	New ADP	--do--					--do--
09	09	Construction of C.C Block at Village Arzi Hakra	--	--	2.000	2.000	New ADP	--do--					--do--
10	10	Construction of Paver Block at Village Dato Lorira	--	--	3.000	3.000	New ADP	--do--					--do--
11	11	Construction of Paver Block at Different Villages of U.C Ajan Shah	--	--	8.250	8.250	New ADP	--do--					--do--
12	12	Construction of Paver Block at Bagri Bazar Hala New	--	--	15.000	7.500	New ADP	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
13	13	Recondition of link road from Hala Shahdampur Road to Village Allah Bux Nizamani via Village Bux Ali Nizamani Road Mile 0/0-0/4	--	--	4.500	2.250	New ADP	--do--					--do--
14	14	Recondition / Construction of link road from Makhdoom Aqeel-u-Zaman Road to Village Gul Mohammad Mahar Road Mile 0/0-0/7	--	--	10.000	5.000	New ADP	--do--					--do--
15	15	Construction of link road from Jam Wah Road to Village Phull Kaka Eid Gah Road Mile 0/0-0/5	--	--	9.000	4.500	New ADP	--do--					--do--
16	16	Constt: of link road from Saeedabad Bakhar Jamali Road to Village Haji Ali Mohammad Kaka Road Mile 0/0-0/4	--	--	7.200	3.600	New ADP	--do--					--do--
17	17	Recondition of link road from Bakhar Jamali Road to Village Pahar Jamali Road Mile 0/0-0/4	--	--	4.800	2.400	New ADP	--do--					--do--
18	18	Construction of Bridge Over Chandan Escape Near Village Nai Wasi i/c approach to Construction of Road Kot Niaz Shaikh	--	--	8.000	2.000	New ADP	--do--					--do--
19	19	Constt: of Paver Block at Hashmi Imam Bargah & Pir Ameer Ali Shah Hashmi Muhalla & Different Street of Matiari City	--	--	8.000	2.000	New ADP	--do--					--do--
20	20	Recondition of Link Road from Naka Stop to Sama Muhalla at Shahpur Village Road Mile 0/0-0/2	--	--	1.820	0.455	New ADP	--do--					--do--
21	21	Construction of Paver Block from Allied Bank to Wanhari Imam Bargah Hala New	--	--	14.500	7.250	New ADP	--do--					--do--
22	22	Construction of Paver Block at Kaka Masjid to Makhdoom M. Amin Fahim School and Different Street of Hala New	--	--	9.000	0.900	New ADP	--do--					--do--
23	23	Construction of C.C Block at Village Sultan Farash	--	--	2.000	0.300	New ADP	--do--					--do--
24	24	Construction of C.C Block at Village Murad Gahoti & Jado Gahoti	--	--	1.948	0.300	New ADP	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
25	25	Construction of C.C Block at Village Sarang Machhi	--	--	1.955	0.300	New ADP	--do--					--do--
26	M&R	Repair of road at Camp Office Deputy Commissioner House Matiari	--	--	1.000	1.000	M&R	--do--					--do--
27	CDP NA-218	Construction of Paver Block Lakha Muhalla at Village Hala Haveli	--	--	2.000	2.000	CDP NA-218	--do--					--do--
28	CDP NA-218	Construction of Paver Block Various Streets at Village Hala Haveli	--	--	2.000	2.000	CDP NA-218	--do--					--do--
29	CDP NA-218	Construction of Paver Block at Lakho Muhalla Village Khidri	--	--	2.000	2.000	CDP NA-218	--do--					--do--
30	CDP NA-218	Construction of C.C Block & Drain at Village Shah Alam Shah Ji Wasi	--	--	1.000	1.000	CDP NA-218	--do--					--do--
31	CDP NA-218	Construction of Paver Block at Village Misri Jakhreja	--	--	1.000	1.000	CDP NA-218	--do--					--do--
32	CDP NA-218	Construction of Paver Block at Village Baudero	--	--	1.000	1.000	CDP NA-218	--do--					--do--
33	CDP NA-218	Construction of C.C Block & Drain at Village Paryo Hajano & Village Jumoo Khoso	--	--	1.000	1.000	CDP NA-218	--do--					--do--
34	CDP NA-218	Construction of C.C Block at Village Hote Jakhro	--	--	1.000	1.000	CDP NA-218	--do--					--do--
35	CDP NA-218	Construction of Paver Block at Village Tahir Hingoro (Hingora Muhalla)	--	--	2.000	2.000	CDP NA-218	--do--					--do--
36	CDP NA-218	Construction of Paver block & Drain at village Pooto Gahoti	--	--	2.000	2.000	CDP NA-218	--do--					--do--
37	CDP NA-218	Construction of C.C Block at Village Hashim Khaskheli (Remaining Streets)	--	--	1.000	1.000	CDP NA-218	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
38	CDP NA-218	Construction of C.C Block & Drain at Baquil Pota Muhalla & Mir Hassan Muhalla Matiari & Different Street of Matiari	--	--	2.000	2.000	CDP NA-218	--do--					--do--
39	CDP NA-218	Construction of road Village Syed Khuda Dino Shah	--	--	2.000	2.000	CDP NA-218	--do--					--do--
40	CDP NA-218	Construction of C.C Block at Village Jaffar Khaskheli	--	--	1.000	1.000	CDP NA-218	--do--					--do--
41	CDP NA-218	Construction of C.C Block at Bagri Muhalla Near Jugno Village	--	--	1.000	1.000	CDP NA-218	--do--					--do--
42	CDP NA-218	Construction of C.C Block Near Technical College Matiari	--	--	1.000	1.000	CDP NA-218	--do--					--do--
43	CDP NA-218	Construction of C.C Block at Village Ali Dost Khoso & Village Ghulam Hussain Khoso	--	--	1.000	1.000	CDP NA-218	--do--					--do--
44	CDP NA-218	Construction of C.C Block & Drain at Village Abu Bakar Moroja	--	--	2.000	2.000	CDP NA-218	--do--					--do--
45	CDP NA-218	Construction of C.C Block at Village Wasoo Dakhno	--	--	1.000	1.000	CDP NA-218	--do--					--do--
46	CDP NA-218	Construction of C.C Block at Village Menhoon Machhi	--	--	1.000	1.000	CDP NA-218	--do--					--do--
47	CDP NA-218	Construction of Paver Block at remaining Streets of Village Nobat Mari	--	--	2.000	2.000	CDP NA-218	--do--					--do--
48	CDP NA-218	Construction of Paver Block from Syed Shahmeer Graveyard to Kot Wari Masjid Road	--	--	2.000	2.000	CDP NA-218	--do--					--do--
49	CDP NA-218	Construction of C.C Block at Village Dhalo Khaskheli	--	--	2.000	2.000	CDP NA-218	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
50	CDP NA-218	Construction of Paver Block at Soomra Muhalla Khyber	--	--	2.000	2.000	CDP NA-218	--do--					--do--
51	CDP NA-218	Construction of Paver Block & Drain at Pir Sarhandi Muhalla & Dargah Matiari City	--	--	2.000	2.000	CDP NA-218	--do--					--do--
52	CDP NA-218	Construction of C.C Block & Drain at Eid Gah Pir Sarhandi Muhalla & Various Street of Matiari	--	--	2.000	2.000	CDP NA-218	--do--					--do--
53	CDP NA-218	Construction of C.C Block Sahuwal Muhalla at Village Allah Bux Mirjat	--	--	1.000	1.000	CDP NA-218	--do--					--do--
54	CDP NA-218	Construction of C.C Block & Drain at Memon Town Near Madrisa Sahib Saman	--	--	1.000	1.000	CDP NA-218	--do--					--do--
55	CDP NA-218	Construction of C.C Block at Mirbahar Muhalla Village Memon Ji Wasi	--	--	1.000	1.000	CDP NA-218	--do--					--do--
56	CDP NA-218	Construction of C.C Block at Mir Hassan Muhalla Matiari Remaining Streets	--	--	2.000	2.000	CDP NA-218	--do--					--do--
57	CDP NA-218	Construction of Paver Block at Village Bachal Waryah	--	--	2.000	2.000	CDP NA-218	--do--					--do--
58	CDP NA-218	Construction of C.C Block Different Street of Oderolal Station	--	--	2.000	2.000	CDP NA-218	--do--					--do--
59	CDP NA-218	Construction of C.C Block at Kot Lala Israr	--	--	1.000	1.000	CDP NA-218	--do--					--do--
60	CDP NA-218	Remaining work of C.C.Block & Drain Nali at Village Saeed Khan Laghari	--	--	2.000	2.000	CDP NA-218	--do--					--do--
61	CDP NA-218	Remaining work of C.C.Block & Drain Nali at Village Sukhio Mirjat	--	--	3.500	3.500	CDP NA-218	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
62	CDP NA-218	Construction of Surface Disposal Works Consistng of Collecting Tank, Screening Chamber, Pump House, Compound Wall & Drian Nali at Village Shafi Muhammad Dahri	--	--	5.000	5.000	CDP NA-218	--do--					--do--
63	CDP NA-218	Construction of Paver Block in Gulshan-e-Faheem Muhallah Talib-ul-Moula Colony Khyberani Colony and Tarique Road Hala New	--	--	19.000	19.000	CDP NA-218	--do--					--do--
64	CDP NA-218	Construction of C.C.Block Different Streets at Hala Old	--	--	8.000	8.000	CDP NA-218	--do--					--do--
65	CDP NA-218	Recondition of link road from Ex.N.H.Way Saeedabad Benazir Chowk to N.H.Way Bye Pass Road Mile 0/0-0/5	--	--	12.500	12.500	CDP NA-218	--do--					--do--
66	CDP P.S-43	Construction of C.C.Block at Village Bachal Rajar	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
67	CDP P.S-43	Construction of C.C.Block at Village Hamzo Leghari	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
68	CDP P.S-43	Remaining work of C.C.Block & Drain at Village Bhanoth	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
69	CDP P.S-43	Construction of C.C.Block at Village Haji Ahmed Khan Ahpon	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
70	CDP P.S-43	Construction of C.C.Block at Village Allah Warayo Khakheli & Qasim Bughio	--	--	1.500	1.500	CDP P.S-43	--do--					--do--
71	CDP P.S-43	Construction of C.C.Block & Drian at Village Luqman Korejo	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
72	CDP P.S-43	Construction of C.C.Block & Drain Nali at Khando City & Village Salaro	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
73	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Dural Khan Khoso & Village Long Rahu	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
74	CDP P.S-43	Construction of Paver Block at Village Sachoo Abro	--	--	1.000	1.000	CDP P.S-43	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
75	CDP P.S-43	Construction of Paver Block at Village Dhalo Khaskheli & Village Chanser khaskheli	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
76	CDP P.S-43	Construction of Paver Block Different Muhallah at Village Nobat Mari	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
77	CDP P.S-43	Construction of Culverts Different Villages of U.C. Hussain Hingoro	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
78	CDP P.S-43	Construction of Paver Block at Village Muhammad Abro	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
79	CDP P.S-43	Construction of C.C.Block at Village Arif Nizamani & Village Hayat Nizamani	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
80	CDP P.S-43	Construction of C.C.Block at Village Noor Muhammad Jalalani	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
81	CDP P.S-43	Constructon of Drian Nali at Village Landhi	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
82	CDP P.S-43	Construction of C.C.Block at Village Hamzo Babur and Village Sarang Machi	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
83	CDP P.S-43	Construction of C.C.Block at Village Mari Muhammad Khan	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
84	CDP P.S-43	Construction of C.C.Block at Village Achi Masjid & Village Puhnal Jamali	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
85	CDP P.S-43	Construction of C.C.Block at Village Laik Dino Faqir & Village Jadam Bughio	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
86	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Mataro Khan Sehto	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
87	CDP P.S-43	Remaining work of C.C.Block at Village Ghulam Hussain Leghari	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
88	CDP P.S-43	Construction of C.C.Block at Village Bux Ali Nizamani	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
89	CDP P.S-43	Construction of C.C.Block at Village Shadi Khokhar	--	--	1.000	1.000	CDP P.S-43	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
90	CDP P.S-43	Construction of C.C.Block at Village Godar Khokhar	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
91	CDP P.S-43	Construction of C.C.Block at Village Hayat Khan Nizamani	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
92	CDP P.S-43	Construction of C.C.Block at Village Mahi Mochi	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
93	CDP P.S-43	Construction of C.C.Block at Village Khan Muhammad Nizamani	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
94	CDP P.S-43	Remaining work of C.C.Block at Village Karam Khan Nizamani	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
95	CDP P.S-43	Construction of C.C.Block at Village Mansoor	--	--	1.500	1.500	CDP P.S-43	--do--					--do--
96	CDP P.S-43	Remaining work of C.C.Block & Drain Nali at Village Sultan Farash	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
97	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Gambher	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
98	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Shah Muhammad Dahri	--	--	3.000	3.000	CDP P.S-43	--do--					--do--
99	CDP P.S-43	Construction of link road from Allah Wasayo lakho road to Muhammad Rahim Lakho Village Mile 0/0-0/3	--	--	6.000	6.000	CDP P.S-43	--do--					--do--
100	CDP P.S-43	Construction of C.C.Block at Village Shahzad Jamali	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
101	CDP P.S-43	Construction of C.C.Block at Village Dehgahno Jamali	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
102	CDP P.S-43	Remaining work of C.C.Block at Village Ilyas Abrejo	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
103	CDP P.S-43	Construction of C.C.Block & Drain at Village Faqirabad	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
104	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Khan Muhammad Ujan	--	--	1.000	1.000	CDP P.S-43	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
105	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Bhale Dino Kaka	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
106	CDP P.S-43	Remaining work of C.C. at Village Alam Khan Rind and Suleman Buriro	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
107	CDP P.S-43	Remaining work of C.C. at Village Abdul Wahid Buriro and Ubrho Dahri	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
108	CDP P.S-43	Construction of C.C.Block at Village Usman Rahu & Village Achi Masjid	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
109	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Agro Rahu & Gaji Rahu	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
110	CDP P.S-43	Construction of C.C.Block at Panjmore City & Village Jamal Chang	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
111	CDP P.S-43	Construction of C.C.Block at Village Moazabad & Village Kot Manzoor	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
112	CDP P.S-43	Construction of C.C.Block at Village Matal Pasayo & Village Kot Bhanojo	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
113	CDP P.S-43	Construction of C.C.Block at Village Bago Rind	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
114	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Mitho Hote & Mushtaqabad	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
115	CDP P.S-43	Construction of C.C.Block at Village Chandur Patel Koli	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
116	CDP P.S-43	Construction of C.C.Block at Village Suleman Rahu, Idress Rahu & Dur Muhammad Rahu	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
117	CDP P.S-43	Construction of C.C.Block at Village Muhammad Soomar Solangi	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
118	CDP P.S-43	Construction of C.C.Block at Village Allah Bux Khoso	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
119	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Mevo Chachar	--	--	1.000	1.000	CDP P.S-43	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
120	CDP P.S-43	Construction of C.C.Block & Drain Nali at Village Awal Chachar	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
121	CDP P.S-43	Construction of C.C.Block at Village Malookabad	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
122	CDP P.S-43	Construction of C.C.Block at Village Roro Khokhar	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
123	CDP P.S-43	Construction of C.C.Block at Village Umar Rahu & Village Chanseer Rahu	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
124	CDP P.S-43	Construction of C.C.Block at Village Badar Lakho	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
125	CDP P.S-43	Construction of Drain Nali at Village Ilyas Abrejo	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
126	CDP P.S-43	Construction of C.C.Block at Village Nabi Bux Jamali & Jan Muhammad Jamali	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
127	CDP P.S-43	Remaining work of C.C.Block & 3 ft Span Culvert at village Abdul Haque Jamali, Mehmood Chandio, Khushal Zardari & Wazir Zardari	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
128	CDP P.S-43	Remaining work of C.C.Block at Village Ismail Unar & Village Shoukatabad	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
129	CDP P.S-43	Construction of C.C.Block at Village Tayab Dahri	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
130	CDP P.S-43	Construction of C.C.Block at Village Rano Bughio	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
131	CDP P.S-43	Construction of C.C.Block at Village Khan Muhammad Sand & Ghulam Qadir Jamali	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
132	CDP P.S-43	Construction of C.C.Block at Village Khuda Bux Dal	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
133	CDP P.S-43	Construction of C.C.Block at Village Bago Jamali & Jan Muhammad Jamali	--	--	1.000	1.000	CDP P.S-43	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
134	CDP P.S-43	Construction of C.C.Block at Village Moula Bux Jamali & Ali Murad Jamali	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
135	CDP P.S-43	Construction of C.C.Block at Village Bago Hajano	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
136	CDP P.S-43	Construction of C.C.Block at Village Gul Muhammad Khaskheli	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
137	CDP P.S-43	Construction of C.C.Block at Village Lakho Sand	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
138	CDP P.S-43	Construction of C.C.Block at Village Gulab Rahu	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
139	CDP P.S-43	Construction of C.C.Block at Village Allah Bux Rahujo & Village Wali Muhammad Rahu	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
140	CDP P.S-43	Construction of C.C.Block at Village Muhammad Ali Turk	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
141	CDP P.S-43	Construction of C.C.Block at Village Shah Muhammad Gahoti	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
142	CDP P.S-43	Construction of C.C.Block at Village Majano Khan Sand	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
143	CDP P.S-43	Remaining work of C.C.Block at Village Jalal Chandio	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
144	CDP P.S-43	Remaining Streets of C.C.Block at Village Shahmir Rahu	--	--	1.000	1.000	CDP P.S-43	--do--					--do--
145	CDP P.S-43	Construction of C.C.Block & Drain Nali at Old Saeedabad City and Village shehanshah	--	--	2.000	2.000	CDP P.S-43	--do--					--do--
146	CDP P.S-44	Construction of C.C Block & Drain at Village Mehmood Thaheem	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
147	CDP P.S-44	Construction of C.C Block at Village Gul Sahito	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
148	CDP P.S-44	Construction of C.C Block at Village Siddique Memon	--	--	1.000	1.000	CDP P.S-44	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
149	CDP P.S-44	Construction of C.C Block at Village Syed Bilawal Shah	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
150	CDP P.S-44	Construction of Paver Block at Village Agham Wasan	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
151	CDP P.S-44	Construction of Paver Block at Village Darya Khan Talpur	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
152	CDP P.S-44	Construction of C.C Block at Village Lalo Machhi	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
153	CDP P.S-44	Construction of Paver Block at Village Moosa Shoro	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
154	CDP P.S-44	Construction of C.C Block at Machhi Muhalla Matiari Town	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
155	CDP P.S-44	Construction of C.C Block at U.C Sher Mohammad Thora	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
156	CDP P.S-44	Construction of C.C Block Kori Muhalla Baloch Colony at Village Sher Mohammad Thora	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
157	CDP P.S-44	Construction of C.C Block at Qawali and Lund Muhalla Village Juma Shahok	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
158	CDP P.S-44	Construction of C.C Block at Village Abu Bakar Morooja	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
159	CDP P.S-44	Construction of C.C Block at Village Buhryoon	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
160	CDP P.S-44	Construction of C.C Block at Oderolal Village	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
161	CDP P.S-44	Construction of C.C Block & Drain Muslim Town N.H.Way to Qamar Memon Street	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
162	CDP P.S-44	Construction of Paver Block at Gajni Muhalla Hala New	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
163	CDP P.S-44	Construction of Paver Block & Drain at Village Gahi Khan Chhajro	--	--	2.000	2.000	CDP P.S-44	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
164	CDP P.S-44	Construction of Paver Block at Village Moledino Mirjat	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
165	CDP P.S-44	Construction of Paver Block at Syed Muhalla Village Ajan Shah	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
166	CDP P.S-44	Construction of C.C Block at Village Sher Khan Malookani	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
167	CDP P.S-44	Construction of C.C Block at Village Shah Mohammad Dahri	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
168	CDP P.S-44	Construction of C.C Block & Drain at Villlage Kehar Lanjwani	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
169	CDP P.S-44	Construction of Paver Block at Village Haji Shahok	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
170	CDP P.S-44	Construction of Paver Block at Village Ghulam Mohammad Khaskheli	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
171	CDP P.S-44	Construction of Paver Block at Village Shuja Mohammad Shah	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
172	CDP P.S-44	Construction of Paver Block at Village Moriyo Khaskheli	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
173	CDP P.S-44	Construction of Paver Block at Village Oderolal Station	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
174	CDP P.S-44	Construction of C.C Block at Village Palijani Station	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
175	CDP P.S-44	Construction of C.C Block at Village Uris Brohi	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
176	CDP P.S-44	Construction of Paver Block at Village Akhound Abdul Latif	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
177	CDP P.S-44	Construction of Paver Block at Village Palijani Station	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
178	CDP P.S-44	Construction of C.C Block at Village Haji Mohammad Yousif Khaskheli	--	--	1.000	1.000	CDP P.S-44	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
179	CDP P.S-44	Construction of Culvert & C.C Block at Village Saleh Mangrio	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
180	CDP P.S-44	Construction of C.C Block at Village Bux Batti	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
181	CDP P.S-44	Construction of C.C Block remaining street at Village Rahim Mirjat	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
182	CDP P.S-44	Construction of C.C Block at Village Mitho Faqir Barecho	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
183	CDP P.S-44	Construction of C.C Block & Drain at Village Chanesar Chutto	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
184	CDP P.S-44	Construction of C.C Block & Drain at Village Khalifo Ahmed Kaheri	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
185	CDP P.S-44	Construction of C.C Block at Village Dad Mohammad Khaskheli	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
186	CDP P.S-44	Construction of C.C Block & Drain at Village Tajpur	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
187	CDP P.S-44	Construction of C.C Block & Drain at Village Jam Samma	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
188	CDP P.S-44	Construction of C.C Block at Village Haji Khaskheli & Village Habib Khaskheli	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
189	CDP P.S-44	Construction of C.C Block & Drain at Village Khanpur	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
190	CDP P.S-44	Construction of C.C Block Khatian & Khaskheli Muhalla at Village Arif Khatian	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
191	CDP P.S-44	Construction of C.C Block at Village Suleman Khatian	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
192	CDP P.S-44	Construction of C.C Block Different Street at Village Daleel Mangrio	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
193	CDP P.S-44	Construction of Paver Block at Village Dodo Mangwano	--	--	1.000	1.000	CDP P.S-44	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
194	CDP P.S-44	Construction of Paver Block at Village Piyaro Mangwano	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
195	CDP P.S-44	Construction of Paver Block at Village Penar Hamopota	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
196	CDP P.S-44	Construction of Paver Block at Village Soomar Chand	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
197	CDP P.S-44	Repair of Bridge on Matiari Shakh & Construction of C.C Block at Village Umar Saddar	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
198	CDP P.S-44	Construction of Paver Block at Village Parchoo Jahejo	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
199	CDP P.S-44	Construction of C.C Block & Drain at Village Gul Mohammad Mahar	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
200	CDP P.S-44	Construction of C.C Block at Village Talib Nooh Pota	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
201	CDP P.S-44	Construction of C.C Block & Drain at Village Ramzan Mari	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
202	CDP P.S-44	Construction of C.C Block & Drain at Village Molvi Mohammad Yousif	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
203	CDP P.S-44	Construction of C.C Block at Village Arzi Hakra	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
204	CDP P.S-44	Construction of Paver Block at Village Loung Katyar	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
205	CDP P.S-44	Construction of Paver Block remaining street at Village Nobat Mari	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
206	CDP P.S-44	Construction of C.C Block & Drain at Village Hashim Sand	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
207	CDP P.S-44	Construction of C.C Block & Drain at Village Syed Miran Mohammad Shah	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
208	CDP P.S-44	Construction of C.C Block Various Street at Shahpur	--	--	1.000	1.000	CDP P.S-44	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
209	CDP P.S-44	Construction of C.C Block at Village Mohammad Siddique Khatian	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
210	CDP P.S-44	Construction of C.C Block at Village Shahpur (R.Work)	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
211	CDP P.S-44	Construction of C.C Block at Village Shahmeer Khoso & Village Mitho Khaskheli	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
212	CDP P.S-44	Construction of Bridge over Shahpur Minor & C.C Block at Village Amin Kori	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
213	CDP P.S-44	Construction of Paver Block at Thalha Road to Jat Naka Road Hala	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
214	CDP P.S-44	Construction of C.C Block at Village Suleman Mangwano	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
215	CDP P.S-44	Construction of Paver Block Khaskheli Muhalla at Village Sher Mohammad Thora	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
216	CDP P.S-44	Construction of C.C Block at Village Shamil Jamali Near Village Abdul Baloch	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
217	CDP P.S-44	Construction of Paver Block Memon Muhalla at Village Khyber	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
218	CDP P.S-44	Construction of Paver Block Khyber Muhalla at Village Khyber	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
219	CDP P.S-44	Construction of Paver Block at Village Khuda Bux Sethar	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
220	CDP P.S-44	Construction of C.C Block & Drain at Village Saleem Rahoo	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
221	CDP P.S-44	Construction of C.C Block Different Street of Village Bulando Khoso	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
222	CDP P.S-44	Construction of Paver Block Lakha Muhalla & Different Streets of Khyber	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
223	CDP P.S-44	Construction of Paver Block at Village Dost Mohammad Dahri (Remaining Work)	--	--	2.000	2.000	CDP P.S-44	--do--					--do--

S. No.	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated	Source of funds (ADP / Non ADP)	Proposed procurement method	Timing of procurements				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
224	CDP P.S-44	Construction of C.C Block at Village Dost Mohammad Burfat	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
225	CDP P.S-44	Construction of Paver Block at Village Ameer Shah	--	--	1.000	1.000	CDP P.S-44	--do--					--do--
226	CDP P.S-44	Construction of Paver Block Hala Muhalla at Village Hala Haveli	--	--	2.000	2.000	CDP P.S-44	--do--					--do--
227	M&R	M&R of link road from Palijani Station Road to Oderolal Station Road Mile 3/4-3/7 (In Portions)	--	--	2.525	2.525	M&R	--do--					--do--
228	M&R	M&R of link road from Oderolal Station Road to Village Kareem Dad Ghanghlo Road Mile 0/0-0/3 (In Portions)	--	--	3.300	3.300	M&R	--do--					--do--
229	Prov: ADP	Widening / Reconditioning of road from National Highway to Mori Yousif Khan Hajano via Dargah Hazrat Syed Ahmed Shah Lakyari Road (7.00 Kms) (Street Light / Solar Light)	--	--	29.619	29.619	Prov: ADP	--do--					--do--
230	Prov: ADP	Widening and Recondition of road from National Highway to Tando Adam via Bhit Shah Road Mile 0/0-1/6 Dual Carriageway	--	--	93.183	13.700	Prov: ADP	--do--					--do--
231	Distt: ADP	Reconditioning / Construction of link road from Village Bago Jamali to Graveyard i/c Approaches of Village Road (Mile 0/2+220'-1/1 & 0/6+440'-1/0).	--	--	14.9888	1.000	Distt: ADP	--do--					--do--
232	Prov: ADP	Widening and Recondition of road from National Highway to Tando Adam via Bhit Shah Road including approach road link to Hala Mile (3.0 Miles)	--	--	127.275	15.000	Prov: ADP	--do--					--do--

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI

آفيس آف دي ايگزيڪيوٽو انجنيئر هائڊرو پاور ڊويزن ورڪس اينڊ سروسز ڊپارٽمينٽ مٽياري

NO. KEN/HY/C/O-55/168/ of 2018 Mettari, DATED: 02-03-2018

ٽينڊر گھراڻن جو نوٽيس

پروڪيورنگ ايجنسي هيٺين حڪمن جي لاءِ SFPPA رولز 2010 تحت موٽي خواهشمند آڇ ڏيندڙن کان سنڌ لڳل طرفي ۾ آڇ دستاويزن تي مهربند آيون گھراڻي ڏيڻي آهي.

نمبر شمار	ڪم جو نالو	ڪم ڪيل لاڳت	ڪال ڊيٽ رفر	تڪميل جو مڊو	آڇ ڏيڻ جي لاڳت
1	نيشنل هاء وي کان ٽنڊو آدر واپا پٽ شاھ روڊ پشورل ايجنسي روڊ ٽنڊو کان هالا تائين روڊ جي واڌيندڙ ۽ ريڪنڊيشننگ (3.0 Miles)	127,275	63,63,750/-	18 مهينا	3,000/-

- ارادر وڪٽوري حصو وٺندڙ ٽينڊر جي اشاعت پري ٿيڻ جي تاريخ کان وٺي هيٺ دستخط ڪندڙ جي آفيس ۾ پنهنيون درخاستون هر هڪ ڪم جي لاءِ جدا جدا آڇ دستاويزن جي اجراء جي مقصد لاءِ هيٺ فهرست ۾ ڄاڻايل دستاويزن/گھرجن سان گڏ آفيس وقت دوران 22-03-2018 تائين جمع ڪرائي سگھن ٿا آڇ دستاويزن جي لاڳت جي اڌانگي کانسواءِ ڪم آڇ دستاويز فراهم ٿيڻ کانپوءِ وڌيڪ ڪم جي لاڳت جي ڄاڻايل ڊيٽ ريفرنس جي صورت ۾ يا بي آرڊ جي صورت ۾ جمع ڪري سگھجن ٿا.
- آڇ ڏيڻ 22-03-2018 تي منجهند 12.00 وڳي تائين واپس ورتيون وينديون جيڪي ساڳي ڏينهن تي منجهند 01.00 وڳي پروڪيورمينٽ ڪاميٽي ۽ آڇ ڏيندڙن يا سرڪاري تي موجود رهن جي خواهشمند سنڌن اختيارن تي نمائندگي جي موجودگي ۾ ڪوٺيون وينديون. حڪمن جي موٽ ٿيڻ جي صورت ۾ ساڳي هيٺين تاريخن تي جاري ڪيا وڃن ٿا.

موٽ ٿيڻ واري ڏينهن جو شيڊيول

اجراء جي تاريخ 09-04-2018 جي ڪوشش ٿيڻ تي منجهند 12.00 وڳي تائين واپس ورتا ويندا ڪوٺا جي تاريخ 09-04-2018 جي ڪوشش ٿيڻ تي منجهند 01.00 وڳي ڪوٺا ويندا.

- اعليٰ/مٽياري
- ا. گڏيل ٽن سالن جي دوران ادا ڪيل ساڳي لاڳت يا ان کان وڌيڪ جي حڪمن جا دستاويزي ثبوت ۽ آڇ پاران حڪمن جي شروعات ۽ تڪميل جي تاريخ ڄاڻائيندڙ تسلي بيش تڪميل جو سرٽيفڪيٽ.
- ب. فرم سان گڏ ڪم ڪندڙ انجنيئر ۽ ٽيڪنيڪل اسٽاف جي پائيو ڊيٽا
- ج. هر هڪ ڪم جي لاڳت ڄاڻائيندڙ هلندڙ حڪمن جي فهرست سان ڪم ڏيڻ جي ليٽر جي ڪاپي.
- د. سمورا ٽيڪنيڪل فرمون جيڪي هلندڙ سال لاءِ پاڪستان انجنيئرنگ ڪائونسل سرٽيفڪيٽ فراهم ڪن ٿيون انهن کي SFPPA رولز جي تحت سالونسي سرٽيفڪيٽ ۽ ٻيا گھربل دستاويز جمع ڪرائڻ کانپوءِ ٽينڊرن ۾ حصو وٺڻ جي اجازت هوندي.
- ه. ڪمپليٽ آڇ ڏيندڙ فرم آف ليٽر جي وصولي کانپوءِ 14 ڏينهن جي اندر 5% پرفارمنس گارنٽي فراهم ڪندا.
- و. پاڪستان انجنيئرنگ ڪائونسل سان رجسٽريشن/انڪورپوريشن ڊپارٽمينٽ (NIN) ڪاپي، سان رجسٽريشن ۽ سنڌ روينيو بورڊ (سڀا ٽيڪس رجسٽريشن) ۽ CNIC جي ڪاپي.
- ز. آڇ دستاويزن جي غريداري جي لاءِ هر هڪ اڳيان ڄاڻايل ٽينڊر تي درخواستن سان گڏ جمع ڪري سگھجن ٿا.
- ح. هيٺ دستخط ڪندڙ جي حق ۾ آڇ دستاويز جمع ڪرائڻ جي وقت شيڊيولڊ بينڪڪ مان جاري ڪيل ڊيٽ ريفرنس جي صورت ۾ 5% سوٽي وٺڻ جي اجازت هوندي.
- ط. تازي بينڪڪ اسٽيٽمينٽ سان گڏ فرم جي حيثيت ڄاڻائيندڙ بينڪڪ جو سرٽيفڪيٽ.
- ي. ان ڳالهه جو حلف نامو ٿيڻ تي فرم پهرين ڪنهن ايگزيڪيوٽو انجنيئر پاران پليڪ لسٽ ٿيل نه آهي.
- د. ان ڳالهه جو حلف نامو ٿيڻ تي فرم ڪيل سمورا دستاويز معلومات تفصيل سڃا ۽ درست آهن.
- خ. مشروط ٽينڊرن تي غور نه ڪيو ويندو.
- ڏ. پروسيڊنگ ايجنسي SFPPA رولز 2010 ٽرمينر ٿيل 2013 جي لاڳاپيل قانون سان مشروط ڪنهن هڪ يا مٿي آڇن کي رد ڪري سگھي ٿي.
- ڊ. ٽيڪنيڪل فرم انڪورپوريشن ٽيڪس رولز تحت ڄاڻايل هجڻ گھرجن.
- ڊ. فرم جي صورت ۾ پاران ٽيڊر شپ ڊيٽا جا تفصيل، واٽر ڪنٽرول پروپرائيٽر ۽ پاور آف اٿارٽي سان لاڳاپيل ٻين موٽي جا تفصيل سول پروپرائيٽر هجڻ جي صورت ۾ اهڙي ساڳي حلف نامي تي فراهم ڪئي ويندي.
- ڊ. اشتهار حڪومت سنڌ جي ويب سائيٽ SFPPA ۽ (www.sindh.gov.pk) تي ڏسي سگھجي ٿو.
- ڊ. حلف نامي تي ساڳ ٿيڻ تي فرم ڪنهن قسم جي مقدمي، ڊپارٽمينٽل وقت ۾ ملوث نه آهي ۽ وري سرڪاري سان گڏوگڏ ڪنهن پرائيويٽ اداري ۾ ڪم ڪرڻ لاءِ ڇڏيو يا ڪم جي تڪميل ۾ غير ضروري دير نه ڪئي آهي.
- ڊ. مقرر تاريخن تي سرڪار پاران عام موڪل جواعلان ڪرڻ/ڪنهن سبب جي ڪري پروڪيورمينٽ ڪاميٽي جو ڪم ميمبر غير حاضر هجڻ جي صورت ۾ ٽينڊر SFPPA رول 2010 جي رول (3) 41 سان مطابقت ۾ عام شيڊيول جي تحت، اڳئين ڪم ڪار واري ڏينهن تي جمع ڪرايو وڃي ٿو.

سورهيه مڙين سوپ کي ته دل جا وهر وسار - پٽائي روزاني سنڌ جي عوام جو حقيقي آواز

Sobh
Karachi

ايڊيٽر: ظهير علي شاھ

021-35156121-6, 022-2650655-7

ڪراچي

جلد 13 | ڇنڇر 03 مارچ 2018 | بمطابق 14 جمادي الثاني 1439 | قيمت 2 روپيا | شمارو 297

آفيس آف ڊي ايگزيڪيوٽو انجنيئر هاءِ ويز ڊويزن ورڪس اينڊ سروسز ڊپارٽمينٽ مٽياري

NO.XEN(HVT)/C/O-55/168/ of 2018 Matlari, DATED:02-03-2018

ٽينڊر گھراڻن جو نوٽيس

پروڪيورنگ ايجنسي هيلين ڪمن جي لاءِ SFPPA رولز 2010 تحت موٽي خواهشمند آڇ ڏيندڙن کان سنگل لفائي طريقي ۾ آڇ دستاويزن تي مهربند آيون گھراڻي وٺي آهي.

نمبر شمار	ڪم جو نالو	ڪم جي لاڳت	ڪال ڊيپازٽ رقم	تڪميل جو مڌو	آڇ دستاويزن جي لاڳت
1	نيشنل هاءِ وي کان ٿنڀو آدم واپا پٽ شاھ روڊ بشمول اپروچ روڊ لنگھ کان هالا تائين روڊ جي وائڊنگ ۽ ريڪنيڪشننگ (3.0 Miles)	127.275	63,63,750/-	18 مهينا	3,000/-

01. ارادو رکندڙ حصو وٺندو ٿيندو جي اشاعت/پري ٿيڻ جي تاريخ کان وٺي هيٺ دستخط ڪندڙ جي آفيس ۾ پنهنجون درخواستون هر هڪ ڪم جي لاءِ جدا آڇ دستاويزن جي اجراء جي مقصد لاءِ هيٺ فهرست ۾ ڄاڻايل دستاويزن/گھرجن سان گڏ آفيس وقت دوران 22-03-2018 تائين جمع ڪرائي سگھن ٿا آڇ دستاويزن جي لاڳت جي اڌاڻي کانسواءِ هڪ آڇ دستاويز فراهم نه ڪيو ويندو جيڪا هر هڪ ڪم جي اڳيان ڄاڻايل ڊيپازٽ وسيت جي صورت ۾ يا پي آرڊر جي صورت ۾ هجڻ گھرجي.

02. آڇون 22-03-2018 تي منجهند 12.00 وڳي تائين واپس ورتيون وينديون جيڪي ساڳي ڏينهن تي منجهند 01.00 وڳي پروڪيورمينٽ ڪاميٽي ۽ آڇ ڏيندڙن يا مولقي تي موجود رهڻ جي خواهشمند سنگل اختيار تي نمائندن جي موجودگي ۾ کوليون وينديون. ڪمن جي موٽ نه ملڻ جي صورت ۾ ساڳيا هيلين تاريخن تي جاري ڪيا وڃن ٿا.

موٽ نه ملندڙ آڇن جو شيڊيول

اجراء جي تاريخ: 09-04-2018 جي ڪوشش 09-04-2018 تي منجهند 12.00 وڳي تائين واپس ورتا ويندا ۽ ساڳي تاريخ تي منجهند 01.00 وڳي کوليا ويندا.

03. اهليت/شايعت:-
i. گذريل ٽن سالن جي دوران ادا ڪيل ساڳي لاڳت يا ان کان وڌيڪ جي ڪمن جا دستاويزي ثبوت ۽ اجر پاران ڪمن جي شروعات ۽ تڪميل جي تاريخ ڄاڻائيندڙ تسلي بخش تڪميل جو سرٽيفڪيٽ.

ii. فرم سان گڏ ڪم ڪندڙ انجنيئر ۽ ٽيڪنيڪل اسٽاف جي بائيو ڊيٽا
iii. هر هڪ ڪم جي لاڳت ڄاڻائيندڙ هلندڙ ڪمن جي فهرست سان ڪم ڏيڻ جي ليٽر جي ڪاپي.

iv. سمورا ليڪچيڊار/فرمون جيڪي هلندڙ سال لاءِ پاڪستان انجنيئرنگ ڪائونسل سرٽيفڪيٽ فراهم ڪنديون آهن کي SFPPA وٽ جي تحت سالويسي سرٽيفڪيٽ ۽ پيا گهريل دستاويز جمع ڪرائڻ کانپوءِ ٿيندڙن پر حصو وٺڻ جي اجازت هوندي.

v. ڪامياب آڇ ڏيندڙ/فرم آفر ليٽر جي وصولي کانپوءِ 14 ڏينهن جي اندر 5% پرفارمنس گارنٽي فراهم ڪندا.

vi. پاڪستان انجنيئرنگ ڪائونسل سان رجسٽريشن/انڪر ٽيڪس ڊپارٽمينٽ (NTN) ڪاپي، سان رجسٽريشن ۽ سنڌ روٽيو پورڊ (سيلز ٽيڪس رجسٽريشن) ۽ CNIC جي ڪاپي.

vii. آڇ دستاويزن جي خريداري جي لاءِ هر هڪ اڳيان ڄاڻايل ٿيندڙ في درخواستن سان گڏ هجڻ گھرجي.

viii. هيٺ دستخط ڪندڙ جي حق ۾ آڇ دستاويز جمع ڪرائڻ جي وقت شيڊيولڊ پينڪ مان جاري ڪال ڊيپازٽ جي صورت ۾ 5% سولي رقم جمع ڪرائي ويندي.

ix. تازي پينڪ اسٽيٽمينٽ سان گڏ قرض جي حيثيت ڄاڻائيندڙ پينڪ جو سرٽيفڪيٽ.

x. ان ڳالهه جو حلف نامو ته فرم پهريان ڪنهن ايگزيڪيوٽنگ ايجنسي پاران پليڪ لسٽ ٿيل نه آهي.

xi. ان ڳالهه جو حلف نامو ته فراهم ڪيل سمورا دستاويز معلومات/تفصيل سچا ۽ درست آهن.

xii. مشروط ٿيندڙن تي غور نه ڪيو ويندو.

xiii. پروسيڊنگ ايجنسي SFPPA رولز 2010/ڊرميمر ٿيل 2013 جي لاڳاپيل قانون سان مشروط ڪنهن هڪ يا مٿي آڇن کي رد ڪري سگھي ٿي.

xiv. ليڪچيڊار/فرم انڪر ٽيڪس رولز تحت فائيلر هجڻ گھرجن.

xv. فرم جي صورت ۾ پارٽنرز/پارٽنر شپ ڊيڊ جا تفصيل، واريڪشنز/پروپرايٽرز ۽ پاور آف اٿارٽي سان لاڳاپيل پين مٿي ڄاڻايل سول پروپرايٽر هجڻ جي صورت ۾ اهڙي ساڳ حلف نامي تي فراهم ڪئي ويندي.

xvi. اشتهار حڪومت سنڌ جي ويب سائيٽ (www.sindh.gov.pk) ۽ SFPPA ويب سائيٽ تي ڏسي سگھجي ٿو.

xvii. حلف نامي تي ساڳ ت فرم ڪنهن قسم جي مقدمي، ڊپارٽمينٽل وقت ۾ ماوٽ نه آهي نه وري سرڪاري سان گڏوگڏ ڪنهن پرائيوٽ اداري ۾ هڪ ڪم اڌ ۾ چٽيو يا ڪم جي تڪميل ۾ غير شروري دير نه ڪئي آهي.

xviii. مقرر تاريخن تي سرڪار پاران عام سوڪل ڇوڪل ڪرڻ/ڪنهن سبب جي ڪري پروڪيورمينٽ ڪاميٽي جو ڪو ميمبر غير حاضر هجڻ جي صورت ۾ ٿيندڙ SFPPA رول 2010 جي رول (3) (1) سان مطابقت ۾ عام شيڊيول جي تحت، اڳئين ڪم ڪار واري ڏينهن تي جمع ڪرايو وڃي ٿو.

ايگزيڪيوٽو انجنيئر هاءِ ويز ڊويزن مٽياري

INF-KRY No.1231/18

سوھيہ مریں سوپ کي تہ دل جا وھر وسار - پٽائي

روزاني سنڌ جي عوام جو حقيقي آواز

SOBH
Karachi

ايڊيٽر: ظهير علي شاھ

021-35156121-6, 022-2650655-7

ڪراچي

جلد 13 | ڇنڇر 03 مارچ 2018ء بمطابق 14 جمادي الثاني 1439ھ | قيمت 2 اربيا | شمارو 297

آفيس آف دي ايگزيڪيوٽو انجنيئر هائڊرو پاور ڊويزن ورڪس اينڊ سروسز ڊپارٽمينٽ مٽياري

NO.XEN(HY)C/O-55/168/ of 2018 Matlari, DATED:02-03-2018

ٽينڊر گھراڻن جو نوٽيس

پروڪيورنگ ايجنسي هيٺين ڪمن جي لاءِ SFPPRA رولز 2010 تحت موني غم آهنڊمنٽ آف ڊينڊرن کان سنگل لائي طرفي پر آڇ دستاويزن تي مهيندڙ آيون گھراڻي وڃي آهي.

نمبر شمار	ڪم جو نالو	ڪيل لاڳت	ڪال ڊيٽا رفر	تڪميل جو مڌو	آڇ دستاويزن جي لاڳت
1	نيشنل هاءِ وي کان ٿنڊو آدر واپا پٽ شاهر روڊ بشمول اڀروڇ روڊ لنگر کان هالا تائين روڊ جي واڌينگ ۽ ريڪنيٽنگ (3.0 Miles)	127.275	63,63,750/-	18 مهينا	3,000/-

- 01 ارادو رکندڙ حصو وٺندڙ ٽينڊر جي اشاعت/پڌري ٿيڻ جي تاريخ کان وٺي هيٺ دستخط ڪندڙ جي آفيس ۾ پهچندڙن درخواستن ۾ هڪ ڪم جي لاءِ جدا آڇ دستاويزن جي اجراء جي مقصد لاءِ هيٺ فهرست ۾ ڄاڻايل دستاويزن/گھراڻن سان گڏ آفيس وقت دوران 22-03-2018 تائين جمع ڪرائي سگھڻ 10 آڇ دستاويزن جي لاڳت جي ادائگي کانسواءِ هڪ آڇ دستاويز فراهم نه ڪيو ويندو جيڪا هر هڪ ڪم جي اڳيان ڄاڻايل ڊيٽا ريفر جي صورت ۾ يا پي آرڊر جي صورت ۾ هجڻ گھرجي.
- 02 آيون 22-03-2018 تي منجهند 12.00 وڳي تائين واپس ورتيون وينديون جيڪي ساڳي ڏينهن تي منجهند 01.00 وڳي پروڪيورمينٽ ڪاميٽي ۽ آڇ ڏيندڙن يا موقعي تي موجود رهن جي خواهشمند سندن اختيار تي نمائندن جي موجودگي ۾ ڪوليون وينديون ڪمن جي موت نه ملڻ جي صورت ۾ ساڳيا هيٺين تاريخن تي جاري ڪيا وڃن ٿا.

موت نه ملندڙ آيون جو شيڊيول

اجراء جي تاريخ پي ڪوشش 09-04-2018
ڪراچي جي تاريخ پي ڪوشش 09-04-2018 تي منجهند 12.00 وڳي تائين واپس ورتا ويندا ۽ ساڳي تاريخ تي منجهند 01.00 وڳي ڪراچي ويندا.

اعليت/اشاعت
1. گڏيل ٽن سالن جي دوران ادا ڪيل ساڳي لاڳت يا ان کان وڌيڪ جي ڪمن جا دستاويزي ثبوت ۽ آڇ پاران ڪمن جي شروعات ۽ تڪميل جي تاريخ ڄاڻائيندڙ تسلي بھت تڪميل جو سرٽيفڪيٽ.

2. فرم سان گڏ ڪم ڪندڙ انجنيئر ۽ تڪنيڪل اسٽاف جي بائيو ڊيٽا
3. هر هڪ ڪم جي لاڳت ڄاڻائيندڙ هلندڙ ڪمن جي فهرست سان ڪم ڏيڻ جي ليٽر جي ڪاپي.

4. سمورا ايگزيڪيٽو/فرمون جيڪي هلندڙ سال لاءِ پاڪستان انجنيئرنگ ڪائونسل سرٽيفڪيٽ فراهم ڪنديون آهن کي SFPPRA رولز جي تحت سالياني سرٽيفڪيٽ ۽ پيا گهريل دستاويز جمع ڪرائڻ کانپوءِ ٽينڊرن جو حصو ۽ آڇ جي اجازت هوندي.

5. ڪامياب آڇ ڏيندڙ فرم آف ليٽر جي وصولي کانپوءِ 14 ڏينهن جي اندر 5% پرفارمنس گارنٽي فراهم ڪندا.

6. پاڪستان انجنيئرنگ ڪائونسل سان رجسٽريشن انڪار ٽيڪس ڊپارٽمينٽ (FIR) ڪاپي سان رجسٽريشن ۽ سنڌ وڊيو بورڊ (سنڌ ٽيڪس رجسٽريشن) ۽ CNIC جي ڪاپي.

7. آڇ دستاويزن جي خريداري جي لاءِ هر هڪ اڳيان ڄاڻايل ٽينڊر في درخواستن سان گڏ هجڻ گھرجي.

8. هيٺ دستخط ڪندڙ جي حق ۾ آڇ دستاويز جمع ڪرائڻ جي وقت شيڊيولڊ بينڊڪ مان جاري ڪال ڊيٽا جي صورت ۾ 90% سولي رفر جمع ڪرائي ويندي.

9. تازي بينڊڪ اسٽيٽمينٽ سان گڏ فرم جي حيثيت ڄاڻائيندڙ بينڊڪ جو سرٽيفڪيٽ.
10. ان ڳالهه جو حلف نامو ته فرم پهرين ڪنهن ايگزيڪيوٽنگ ايجنسي پاران پلسڪر لسٽ ٿيل نه آهي.

11. ان ڳالهه جو حلف نامو ته فراهم ڪيل سمورا دستاويز معلومات تفصيل سچا ۽ درست آهن.

12. مشروط ٽينڊرن تي غور نه ڪيو ويندو.

13. پروسيڊنگ ايجنسي SFPP رولز 2010/ترميم ٿيل 2011 جي لاڳاپيل قانونن سان مشروط ڪنهن هڪ يا موني آيون کي رد ڪري سگھي ٿي.

14. ايگزيڪيٽو/فرم انڪار ٽيڪس رولز تحت ڦاٽيل هجڻ گھرجي.

15. فرم جي صورت ۾ پائڻ واري ٽيڪس ٽيپ ڏيڻ جا تفصيل، واريڪشنز/اپروپرائيزيشن ۽ پاور آف اٿارٽي سان لاڳاپيل ٻين موني جا تفصيل سول پروپرائيزيشن هجڻ جي صورت ۾ اهڙي ساک حلف نامي تي فراهم ڪئي ويندي.

16. اشتعال حڪومت سنڌ جي ويب سائيٽ (www.sindh.gov.pk) ۽ SFPPRA جي ويب سائيٽ تي ڏسي سگھجي ٿو.

17. حلف نامي تي ساک نه فرم ڪنهن قسم جي مقصد، ڊپارٽمنٽل وقت ۾ ملوث نه آهي نه وري سرڪاري سان گڏوگڏ ڪنهن پرائيوٽ اداري ۾ ڪم ڪرڻ لاءِ چاهيو يا ڪم جي تڪميل ۾ غير شروي دير نه ڪئي آهي.

18. مقرر تاريخن تي سرڪار پاران عام موڪلڻ جو اعلان ڪرڻ/ڪنهن سبب جي ڪري پروڪيورمينٽ ڪاميٽي جو ڪم ميمبر غير حاضر هجڻ جي صورت ۾ ڪنڊاڻا، SFPPRA رول 2010 جي رول (1) 41 سان مطابقت ۾ عام شيڊيول جي تحت، اڳئين ڪم ڪار واري ڏينهن تي جمع ڪرايو ڪرايو ويندا.

ايگزيڪيوٽو انجنيئر
هائڊرو پاور ڊويزن مٽياري

INF-KRY-No.1231/18

سورهيه مڙين سوپ کي ته دل جا وهر وسار - پٺاڻي

روزاني سنڌ جي عوام جو حقيقي آواز

Daily SOBH Karachi

سوپ

ايڊيٽر: ظهير علي شاھ

021-35156121-6, 022-2650655-7

ڪراچي

جلد 13 چنبر 03 مارچ 2018 بمطابق 14 جمادي الثاني 1439 هـ قيمت 2 روپيا شمارو 297

دفتر ایگزیکٹو انجینئر، ہائی ویز ڈویژن ورکس اینڈ سروسز ڈپارٹمنٹ میٹری

دفتر فون نمبر: 022-2760048

No.XEN(11)/TC/4-55/168/of 2018 Matinari Dated: 02-03-2018

سینڈرز طلبی نوٹس

پراکٹرنگ ایجنسی کو مندرجہ ذیل کاموں کیلئے SPPRA رٹر 2010 کے تحت دلچسپی کے حامل تمام بریلی ذہندگان سے
سائل اور پبلک ٹرانسپورٹ میں ڈنگ دستاویزات پر سرپرہہ پیشکشیں طلب ہیں۔

نمبر ADP نمبر	کام کا نام	تفصیلی الگ	کال اپازت کی رقم	دست مجمعی	ڈنگ دستاویزات کی قیمت
1	نیٹھل ہائی وے ٹانڈہ آمروا یا سوٹ شاہ روڈ انڈسٹریل ایریا روڈ انڈسٹریل ایریا (3.0 میل) روڈ کی توسیع اور ری کنڈیشننگ	127,275	63,63,750	18	3,000/-

- خواہشمند شرکا ہر کام کیلئے طلبہ و طلبہ ڈنگ دستاویزات کے اجراء کے مقدمہ کیلئے مندرجہ ذیل قیمت میں درج دستاویزات کا فراہم کرنا چاہئے۔
دستاویزات کا فراہم کرنا کی درخواستیں (اٹاچمنٹ) کی تاریخ 22-03-2018 تک
دستاویزات کی قیمت جمع کرنا چاہئے، ہر کام کیلئے درج ڈنگ دستاویزات کی اگست کی ادائیگی کے بغیر ڈنگ دستاویزات فراہم نہیں کی جائیں گی جو پبلک ٹرانسپورٹ میں ڈنگ دستاویزات کی فراہمی میں ہوتی ہیں۔
پیشکشیں 22-03-2018 کو دن 12:00 بجے تک داخل ہوں گی اور بعد اس وقت کئی اور توسیع پر موجود رہنے کے خواہشمند بریلی ذہندگان یا ان کے کارکنان کی موجودگی میں ای وی دن 01:00 بجے تک کی جائیں گی تاہم راجدھن جوب ہونے یا قبول نہ ہونے کی صورت میں یہ مندرجہ ذیل تاریخوں کو ہماری اور منسلک ہونا چاہئے:

عدم جواب پیشکشوں کا شیڈول

تاریخ اجراء

دوسری 09-04-2018 دوسری 09-04-2018 کو دن 12:00 بجے تک وصول

اور ای وی دن 01:00 بجے تک

اہلیت/شرائط

- گزارشیں سالوں میں کئے گئے سرمایہ اگست (انڈیا کے کام کا 10 تا 12 ویں ٹوٹ اور آخری جانب سے تاریخ آغاز اور مکمل کی سرحد کرتے ہوئے علیٰ عمل کیلئے کارٹرٹیلٹ۔
- فرم کے ساتھ کام کرنے والے انجینئر اور ٹیکنیکل اسٹاف کے گرانٹ۔
- ہر کام کی مالیت کی سرحد کے ساتھ جاری کاموں کی فہرست اور لیڈ آف اور آف ورک کی نقل۔
- تمام کنٹریکٹرز اور کونڈر ہاں سال کیلئے پاکستان انجینئرنگ کونسل سرٹیفیکٹ پیش کرنا ہوگا اور SPPRA کے مطابق سالانہ سرٹیفیکٹ اور دیگر طلبہ دستاویزات جمع کرانے کے بعد شرکت کر سکتے ہیں۔
- کامیاب بریلی ذہندگان کو فریڈریکسولی کے بعد 14 اپریل 2018ء کو 5% گرانٹس فراہم کرنی ہوں گی۔
- پاکستان انجینئرنگ کونسل سے رجسٹریشن اور گرانٹس اپازت سے رجسٹریشن (NTN نقل) اور سندھ راجدھن بورڈ (سیکرٹریس رجسٹریشن) اور کپیڈر اور اقویٰ میٹری کارڈ کی نقل۔
- ڈنگ دستاویزات کی خریداری کیلئے ہر ایک کے مطابق درج نیڈر فیس درخواست کے ساتھ طلب کرنا ہوگی۔
- ڈنگ دستاویزات جمع کرانے وقت 5% رجسٹریشن فیس کا کال اپازت جواز پر عملی کے حق میں شیڈول بینک سے جاری کردہ وضع کرنا ہوگا۔
- حالیہ بینک اسٹیٹمنٹ کے ساتھ بینک کارٹرٹیلٹ جس میں کرڈٹ کی حد دکھائی گئی ہو۔
- اس امر کا حلف نامہ کر فرم کی ایگزیکٹو بینک ایجنسی کی جانب سے ماسٹی میں بائیک اسٹیشن ہوگی۔
- اس امر کا حلف نامہ کر فرم کی موجودہ دستاویزات/تفصیلات/معلومات بائیک اسٹیشن پر جمع ہیں۔
- شرط و فیڈررز کے نوٹس لائے جائیں گے۔
- SPP رٹر 2010/ترسیم شدہ 2013 کی متعلقہ شق کے شرط پر ڈنگ ایجنسی تمام بائیک پیشکش کو ستر و کر سکتی ہے۔
- اگر گرانٹس رٹر کے مطابق کنٹریکٹرز اور فرم کو 10 تا 12 بجے ہونا چاہئے۔
- فرم کی صورت میں پاور آف اٹارنی کی ساتھ 10 کنٹریکٹرز پر پاور اٹارنی یا دیگر متعلقین کی عمل تصدیقات دینے ہوتے ہیں یا کنٹریکٹرز کی فہرست/پاور اٹارنی یا دیگر متعلقین کی صورت میں اس بات کی تصدیق دینی چاہئے۔
- اشتراک، حکومت سندھ کی ویب سائٹ (www.sindh.gov.pk) اور SPPRA کی ویب سائٹ پر دیکھا جاسکتا ہے۔
- اسٹاپ پیج پر طلبہ بیان کر فرم کی قسم کے ساتھ 10 تا 12 بجے کی صورت میں فیس دینے کی سرکاری توثیق اور اس سے منسلک دوسرے کچھ ایسی کام کی تکمیل میں غیر ضروری تاخیر نہیں کی۔
- مقررہ تاریخوں کو حکومت کی جانب سے تمام متعلقین کے احاطہ میں کسی وجہ سے پوزیشن دینے کی کسی رکن کی عدم موجودگی کی صورت میں سینڈرز SPPRA رٹر 2010 کے رول 41(3) کی مطابقت میں بریلی ذہندگان کے مطابق آئندہ کام دالے جمع کرانے کو سمجھ جائیں گے۔

ایگزیکٹو انجینئر
ہائی ویز ڈویژن
میٹری

INF-KRY:No.1231/18



SUNDAY, MARCH 4, 2018

پاکستان کے 11 فیسروں سے بیک وقت شائع ہونے والا واحد اخبار







DAWN MONDAY MARCH 5, 2018

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/168 /of 2018 Matiari

Office Telephone No. 022-2760048

Dated: 02.03.2018

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works

Sr.#/ ADP#	Name of Work	Estimated Cost	Call Deposit Amount	Time Allowed for Completion	Cost of bidding documents
01	Widening and Reconditioning of road from National Highway to Tando Adam via Bhil Shah Road including approach road link to Hala Mile (3.0 Miles)	127.275	63,63,750	18 Months	1,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **22-03-2018**. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.

2. The bids will be received back on **22-03-2018** up to 12.00 p.m. and will be opened on the same day @ 1.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain unresponsive or are not accepted then the same will be issued and opened on the following dates:

Schedule of Unresponsive Bids

Date of Issue 2nd 09-04-2018	Date of Opening 2nd 09-04-2018 received upto 12.00 P.M. and Opened on same day @ 1:00 P.M.
--	---

3. Eligibility Conditions:

- Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- Bi-data of Engineers and technical staff working with the firm.
- List of works in progress indicating cost of each work and copy of letter of award of work.
- All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRRA rules.
- The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- The 5% Earnest Money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- Certificate of bank showing creditworthiness along with current bank statement.
- Affidavit to the effect that firm has not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- Conditional Tenders will not be entertained.
- The procuring agency may reject all or any bid subject to relevant provision of SPP rules 2010 amended 2013.
- Contractor / Firm must be filer as per Income Tax Rules.
- In case of firm, list of partners / partnership deed, given full particulars of Directors Proprietors are others connected along with power of attorney. In case of being sole proprietors such undertaking on stamp paper be furnished.
- Advertisement can be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.
- Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- In case Government announces any public holiday on scheduled dates / if any member of Procurement Committee not present on any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule 2010.

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI**

INF-KRY: 1231/18

بمقامی کے خلاف حمیت

Say No to Corruption

1231



DAWN MONDAY MARCH 5, 2018

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/168 /of 2018 Matlari

Office Telephone No. 022-2760048

Dated: 02.03.2018

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works

Sr. #/ ADP#	Name of Work	Estimated Cost	Call Deposit Amount	Time Allowed for Completion	Cost of bidding documents
01	Widening and Reconditioning of road from National Highway to Tando Adam via Bhil Shah Road including approach road link to Hala Mile (3.0 Miles)	127.275	63,63,750	18 Months	3,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **22-03-2018**. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.

2. The bids will be received back on **22-03-2018** up to 12.00 p.m. and will be opened on the same day @ 1.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain unresponsive or are not accepted then the same will be issued and opened on the following dates:

Schedule of Unresponsive Bids

Date of Issue
2nd 09-04-2018

Date of Opening
2nd 09-04-2018 received upto 12.00 P.M.
and Opened on same day @ 1:00 P.M.

3. Eligibility Conditions:

- Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- Bi-data of Engineers and technical staff working with the firm.
- List of works in progress indicating cost of each work and copy of letter of award of work.
- All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPRA rules.
- The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- The 5% Earnest Money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- Certificate of bank showing creditworthiness along with current bank statement.
- Affidavit to the effect that firm has not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- Conditional Tenders will not be entertained.
- The procuring agency may reject all or any bid subject to relevant provision of SPP rules 2010 amended 2013.
- Contractor / Firm must be filer as per Income Tax Rules.
- In case of firm, list of partners / partnership deed, given full particulars of Directors Proprietors are others connected along with power of attorney. In case of being sole proprietors such undertaking on stamp paper be furnished.
- Advertisement can be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.
- Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- In case Government announces any public holiday on scheduled dates / if any member of Procurement Committee not present on any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule 2010.

INF-KRY: 1231/18

مہر و مہتمم کے خلاف حرمیں

Say No to Corruption

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI**

1231



DAWN MONDAY MARCH 5, 2018

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION
WORKS & SERVICES DEPARTMENT MATIARI**

No. XEN(H)/TC/G-55/168 /of 2018 Matiari

Office Telephone No. 022-2760048

Dated: 02.03.2018

NOTICE INVITING TENDERS

Procuring Agency invites sealed bids on bidding documents in Single envelope method from all the interested bidders under SPPRA rules 2010 for the following works

Sr. #/ ADP#	Name of Work	Estimated Cost	Call Deposit Amount	Time Allowed for Completion	Cost of bidding documents
01	Widening and Reconditioning of road from National Highway to Tando Adam via Bhil Shah Road including approach road link to Hala Mile (3.0 Miles)	127.275	63,63,750	18 Months	3,000/-

1. The intending participants can submit their applications in the office of the undersigned from the date of Hoisting publication of the tenders along with the below listed documents/requirements for the purpose of issuance of bidding documents of each work separately during office hours upto **22-03-2018**. No bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.

2. The bids will be received back on **22-03-2018** up to 12.00 p.m. and will be opened on the same day @ 1.00 p.m. in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain unresponded or are not accepted then the same will be issued and opened on the following dates:

Schedule of Unresponded Bids

Date of Issue	Date of Opening
2nd 09-04-2018	2nd 09-04-2018 received upto 12.00 P.M. and Opened on same day @ 1:00 P.M.

3. Eligibility Conditions:

- Documentary evidence of work of equivalent cost or above executed in last 3 years and Certificate of satisfactory completion showing date of start and completion from employer.
- Bi-data of Engineers and technical staff working with the firm.
- List of works in progress indicating cost of each work and copy of letter of award of work.
- All the contractors / firms having produced Pakistan Engineering Council Certificate for the current year may be allowed participate in the tenders after submitting solvency certificate and other required documents as per PPR rules.
- The successful bidder / firm will have to provide 5% performance guarantee within 14 days after receiving of offer letter.
- Registration with Pakistan Engineering Council / Registration with Income Tax Department (NTN copy) and Sindh Revenue Board, (Sales Tax Registration) and copy of CNIC.
- The application shall accompany of tender fee as shown against each for purchase of bidding documents.
- The 5% Earnest Money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favor of undersigned.
- Certificate of bank showing creditworthiness along with current bank statement.
- Affidavit to the effect that firm has not been blacklisted previously by any executing agency.
- Affidavit to the effect that all documents / particulars information furnished are true and correct.
- Conditional Tenders will not be entertained.
- The procuring agency may reject all or any bid subject to relevant provision of SPP rules 2010 amended 2013.
- Contractor / Firm must be filer as per Income Tax Rules.
- In case of firm, list of partners / partnership deed, given full particulars of Directors Proprietors are others connected along with power of attorney in case of being sole proprietors such undertaking on stamp paper be furnished.
- Advertisement can be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.
- Undertaking on stamp paper that firm is not involved in any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.
- In case Government announces any public holiday on scheduled dates / If any member of Procurement Committee not present on any reason, the tenders will be submitted / opened on next working day, as per usual scheduled in accordance with rule-41 (3) of SPPRA rule 2010.

**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
MATIARI**

INF-KRY: 1231/18

مہر و مہتمم کے خلاف حرمیں۔

Say No to Corruption

1231