OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SHAHEED BENAZIR ABAD

(E-mail: xenpbd.nawabshah(@email.com
r " U NOTICE INVITING TENDERS.

Ref: No. TC/ G-35/ 2075 Dated: 06 /03 /2018

Phone / Fax: 0244-9370143)

Procuring Agency invited sealed bids on single envelop method from all the interested bidders under

SPPRA Rules 2010 for the following works:-

Time allowed

Cost of

(External Development ).

S# Name of work Estimated cost f B bidding
orcompletion |y cenis
I | M/R to Grain Godown Gaber Dahri. 950,000/ 02-Months 1000/~
2 | M/R to Wheat Rescurch Institute (@ Sakrand. (Technical Block) 1.000,000/- | 02-Months 1000/-
3 | M/R to Work of Block No B-1/1 & B’low No: D-4 @@ Mumtaz Colony @ Khairpur. 320.000/- 02-Months 300/-
4 | M&R to Quarter No:A-8 Faizabad Colony at District Khairpur 300,000/ 02-Months 300/-
M.R to Bungalow No: A-1 & C-2 @ Mumtaz Colony District Khairpur 430,000/- 02-Months 500/-
M.R to Stafl Quarter No: D-17 Faizabad Colony (@ Khairpur 270.000/- 02-Months 300/-
M.R to Staff Quarter No: C-4.C-5,C-6 Block —C  Faizabad Colony (@ Khairpur 180,000/~ 02-Months 300/-
M.R to Stall Quarter No: F-11 Faizabad Colony (@ Khairpur 220.000/- 02-Months 300/-
M/R to Kot Diji Girain Godown Taluka Kot Diji District Khairpur 720.000/- 02-Months ¢ 1000/~
M/R to Quarter No: E-11 Block 4 Faizabad (@ District Khairpur 180.000/- 02-Months 300/-
M/R to Staff Quarter No: G-11/3 Faizabad Colony Khairpur. 200,000/~ 02-Months 300/-
M.R to Grain Godown Setharja @ District Khairpur 570,000/~ 02-Months | 1000/
M/R to Staff Quarter No: 7 Block A-1 Staft Quarter Colony @ District Khairpur 180.000/- 02-Months 300/-
M.R to StalT Quarter No: 2 Block —A Faizabad Colony District Khairpur 240.000/- 02-Months 300/-
M.R to Stafl Quarter No: 04 Block -07 Staff Quarter Colony District Khairpur 500.000/- 02-Months 500/-
M/R to Staff’ Quarter No: | Block No: A-1 @ (e -Hm I Qu.ulu__(._n]_ugx (e Khairpur. 180.000/- 02-Months 300/-
M/R to Staft Quarter No: 3 Block No: 3 @) Stall Quarter Colony Khairpur 150,000/~ 02-Months 300/-
M/R to Staff Quarter No: 8 Block No: 2 @ Staft Quarter Colony Khairpur 200,000/- 02-Months 300/-
M/R to AEN Office Provincial Building Sub-Division Khairpur. (Internal E-I). 300,000/- 02-Months 300/~
M/R to Date Palm Kot Diji District Khairpur. (Providing Internal E-I). 375,000/- 02-Months 300/-
M/R to Old Circuit House @ Khairpur (Providing Internal E-I). 700,000/- 02-Months 1000/-
M/R to Chowkidar Qur: No. 1 Kot Diji District Khairpur. (Internal E.I) 130,000/- 02-Months 300/~
M/R to Grain Godown Tando Masti District Khairpur. (E.I) 300.000/- 02-Months 300/-
M/R to Chowkidar ()I.l T\o | Pacca Chang District Khairpur. (Internal E.I) 120,000/- 02-Months 300/-
Renovation of 2-No’ s Ql[ s & Canteen at Government Printing Press (@ Khairpur. 700.000/- 02-Months 500/-
(Manager Bungalow E.1)
Up-Gradation of Sindh Government Printing Press Khairpur.
i) Canteen & Union Office 800,000/- 03-Months 1000/-
i) Staff Quarter No: | 1.000,000/- 03-Months 1000/-
iii) Staff Quarter No: 2 1.000,000/- 03-Months 1000/-
Up- Gradation of MCH Centre to the Level of BHU ut Village Lutuf Panhwar .
Taluka Bhiria District Naushahro- Feroze
iy Catt: 3" Type Bungalow W/S & S/F. 200.000/- 03-Months 300/-
ii) Cawt: Vth Type Qtrs W/S & S/F. 150,000/- 03-Months 300/-
iii) External Path 280,000/- 03-Months 300/~
iv) Internal Elcctrification 400.000/- 03-Monhts 500/-
v) External Electrilication 400.000/- 03-Months 300/-
UP-Gradal§0|1 nt" BHU o RIIC at Gher Gaju District Naushahro Feroze. 380.000/- 12-Months 500/~
(Construction of Pump Room)
Up- Gradation of B- Type RHC to the level of A-Type RHC at Mithiani 2
D{Jslricl Naush;hm- l-‘c'rgzu (Construction of Pump [F{)uom} 30,000~ 12-Months | 300/~
Const: of Date Palm Research Centre Laboratory Khairpur. (Int: & Ext: W/S & S/F) 550.000/- 03-Months 1000/-
Establishment of veterinary Centre at Village Suleman Dehraj District N-Feroze 950.000/- oAb 1000/~
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of issuance of bidding documents of each work separately upto 27-03-2018 (1.00 PAM)..

are not accepted then the same will be issued and open on following dates.
Schedule of Un-Responded Bids
Date ol Issue

2= 12-04-2018
{Waorking hours)

Date of Opening
2= 13-04-2018

Continue Page # 2

DATED@&,_:Q_}:"_)__;QLE alalpln

will be received upto 1.00 p.m and will be
Opened on same day @ 2.00 P.M

The intending participants can submit their applications in the oflice of the undersigned from the date of Hoisting/Publication of the tenders

The bids will be received back on 28-03-2018 upto 1.00 P. M & will be opened on the same day @ 2.00 P.M in presence of Procurement
Committee and the bidders or their authorized representatives who wish to be present on the oceasion. 1f the tenders remain un-responded or
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Eligibility/Condition:-

Full Name Permanent Address. Mobile No. E-Mail Address & the Organizational Structure.

Registration with Income Tax Department (NTN Copy ) and Sindh Revenue Board (Sales Tax Registration) and copy of CNIC.
Undertaking on Stamp paper that firm is not involve in any litigation.

Affidavit to the effect that firm has not been black listed previously by any executing agency.

Affidavit to the effect that all documents/particulars / information furnished are true and correct.

The application shall accompany of cost of bid documents as shown against each for purchase of bidding documents

The 5% Eamest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of
bidding document in favour of undersigned.

Electric License from Electric Inspector of the concemed region (E.l1 Works only)

Conditional Tenders will not be entertained.

. Advertisement can be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website.
. In case of firm list ol partners/partnership deed, given full particulars of Directors/Proprietors or others connected along with power

of attorney. In case of being sole proprietor such under taking on affidavit be furnished.

. The Procuring Agency may reject all or any bids subject to the relevant provisions ol PPRA Rules.
. No Tender accepted by Post or Courier

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SHAHEED BENAZIR ABAD

Copy submitted to the Secretary Information Technology Government of Sindh Secretariat No.6 Karachi along with copy of N.LT for
favour of information & hoisting the same on the web site of Sindh Government (www.sindh.gov.pk) along-with CD.

Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department,
Barrack No-8 Sindh Secretariat No:4-A Court Road, Karachi along with copy of NIT for favour of information and hoisting the same
on the web site along-with CD.

Copy submitted to the Chief Engineer Buildings Department Government of Sindh Sukkur for favour of information.
Copy submitted to the Superintending Engineer Provincial Buildings Cirele Sukkur for favour of information and approval.

Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Sukkur /Larkana for wide publicity.

Copy forwarded to the Assistant Engineer Provincial buildings Sub-Division Nawabshah/ N.Feroze/Khairpur/Electrical Sub-Division
Nawabshah. They are directed to submit schedule-B within (10) days from the date of issue of N.LT.

NN

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION
SHAHEED BENAZIR ABAD

Copy to Concerned Assistant / Drafts Man / Notice Board.
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ok s .rf{?.j’f'@ ' GOVERNMENT OF SINDH
3@!"%5%? WORKS & SERVICES DEPARTMENT
- - 4
'\3.:-.'. "@{‘ff Karnchi, dated the 11" April, 2017

NOTIFICATION

No:E&ANW&S)3-9/91/17 (PROV): With the approval of Competent Authority a Procurement /

Tender Committee is hereby constituted in  terms of Rule-07 of Sindh Public Procurement

- Rules-2010 (Amended 2013 in the Office of Exceutive Engineer. Provincial Buildings
s

_,{ Division, Shaheed Benazirabad with the tollov ing composition:-

-
-~

»
| i

01. Execulive Engineer, Chairman ;

& Provincial Buildings Division, -
Shaheed Benazirabad b

H

wsreomrae | 02. issistant Engineer, Member ﬁ
Frovincial Buildings Sub-Division, ]

Shaheed Benazirabad E

03. Assistant Engineer, Member i

Electrical Sub-Division Education Works,

Shaheed Eenazirabad

2. The Functions & Responsibilities of the Committee will be same as specified in

Rules-7 of Sindh IPublic Procurement Rules-2010 ( Amended 2013).

SECRETARY TO GOVT. OF SINDIL

NO%E&A(W&SH&JQUI? (PROV) IKarachi, dated the 11" April, 2017.

e COPY L lorwarded for information to:-

'1. The Accountant General, Sindh, Karachi.

(12, The Managing Director. SPPRA, Karachi.
03. The,Chief Engineer (Buildings), Sukkur. .
U4. The Chairman / Members of the Committee. &, :
05. The Deputy Director (Monitoring), PM&E CE]}',' W&SD.
06. P.S to Secretary, W&S Department. ™" =7
(17, Notification filc.
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GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

g - Karachi, dated: 1+ April, 2016.

NOTIFICATION

No.E&A(WE&S)3-0/91-2013 (SBA): With the approval of Competent Authority, a Complaint

Redressal Commitice with the following composition, in terms éf: Rule-31 ol Sindh Public
a8 : e * . . .

Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Exccutive Engineer,
Provincial Buildings Division, Shahieed Benazirabad for the purpose of redressal of grievances and

settlement of disputes, if any, arises between procuring agency and bidders:-

l. Chief Engincer {Buildings), Sukkur, - Chairman

2. Divisicnal Accounts Officer, - Member
Provincial Buildings Division; Shaheed Benuzirabad, )

3. An independent professiVnal from the relevant field Member

(Technical Expert) from Markel privately, who is well
versed with procurement process under SPPRA Rules, 2010,

2, The Functions & Respousibilities of the Committee as specified in Rules-31(4) and (5) of

Sindh Public Procurement Rules-2010 (Amended 2013).

NO.L&A(W&SH)3-9/91-2013 (SBA)

——

SFCRETARY TO GOVT, OF SINDH

arachi, dated the 1™ April, 20106,

A copy is forwarded for information w:- -

3O LA S N

The Accountant _Géncml, Sindh, Karachi.

The Managing Rirector, SPPRA, Karachi.

The Chief Engiveer (Buildings), Sukkur.

The Chairman / Members of the Committee. -

The Deputy Director (Monitoring), PMEE Cell, W&SD.
.8 o Secretary to Govt, of Sindh, Works & Serv epurtment.
Motification file. ' :

—ttne. SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. CF SINDH




ANNUAL PROCUREMENT PLAN

(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2017-18

Estimated Unit

q

Timing of Procurements

P
Froj

o L — Cortrer | St | Bt | Sttt | pocrem [T T e Jmar
I [M/R to Grain Godown Gaber Dahri. 950,000/ | 950,000/ | 950.000/- gﬁjl‘:’“";lf":l‘;'l,] Si”&ﬁ.ﬁfﬁ'ge - | - | 02-Months | -
2 |M/R to Wheat Research Institute (@ Sakrand. (Technical Block) 1,000,000/~ | 1,000,000/~ | 1,000,000/ e (s ---do --- - - 02-Months | -
3 gf:i;il::)’::;k of Block No B-1/1 & B'low No: D-4 (@ Mumtaz Colony 320.000/- 320,000~ | 320.000/- i G . i i 02-Months | -
4 [IM&R to Quarter No:A-8 Faizabad Colony at District Khairpur 300,000/- 300,000/ | 300.000/- ---do --- ---do --- - - 02-Months -
5 |M.R to Bungalow No: A-1 & C-2 @ Mumtaz Colony Khairpur 430,000/- 430,000/~ | 430.000/- -=-do - === do --- - - 02-Months -
6 |M.R to Staff Quarter No: D-17 Faizabad Colony (@ Khairpur 270,000/- 270,000/~ | 270.,000/- - do — --do --- . - 02-Months %
7 |M.R to Staff Qtr: No:C-4,C-5,C-6 Block-C Faizabad Colony Khairpur 180,000/~ 180,000/~ 180,000/~ ---do - --=do - - B 02-Months -
8 |M.R to Staff Quarter No: F-1I Faizabad Colony @ Khairpur 220,000/~ 220,000/~ | 220,000/- - do - ---do --- - 02-Months -
9 IM/R to Kot Diji Grain Godown Taluka Kot Diji District Khairpur 720,000/- 720,000/~ | 720.,000/- === do --- == do - - - 02-Months -
10 [M/R to Quarter No: E-II Block 4 Faizabad @ District Khairpur 180,000/~ 180,000/- 180.000/- == o - - do --- - - 02-Months -
11 |[M/Rto Staff Quarter No: G-11/5 Faizabad Colony Khairpur. 200,000/- 200,000/~ | 200,000/- == do --- --—-do - E - 02-Months -
12 IM.R to Grain Godown Setharja (@ District Khairpur 570,000/~ 570,000/~ | 570,000/- --- do -— men (O == - - 02-Months | -
13 [M/R to Staff Qtr: No: 7 Block A-1 Staft Quarter Colony Khairpur 180,000/~ 180,000/~ | 180,000/- e (L -==do --- E - 02-Months -
14 IM.R 10 Staff Quarter No: 2 Block —A Faizabad Colony District Khairpur 240,000/- 240,000/~ | 240,000/- = do — -—-do --- E - 02-Months =
15 [M.R to Staff Quarter No: 04 Block =07 Staff Quarter Colony Khairpur 500,000/- 500,000/~ | 3500,000/- === (o - ---do --- - - 02-Months -
16 [M/R to Staff Quarter No: | Block No: A-1 Staff Quarter Colony Khairpur. 180,000/~ 180,000/- 180.000/- —=do — —do --- - - 02-Months -
17 |M/R to Staff Quarter No: 3 Block No: 3 Staff Quarter Colony Khairpur 150,000/- 150,000/- 150.000/- ---do - do - - - 02-Months -
18 [M/R to Staff Quarter No: 8 Block No: 2 Staff Quarter Colony Khairpur 200,000/~ 200,000/~ | 200,000/- ---do --- -—--do --- - - 02-Months -
19 [M/R to AEN Office Provincial Building Sub-Division Khairpur. (Int: E-I). 300,000/~ 300,000/~ 300,000/- == do — ---do --- - - 02-Months =

20 |M/R to Date Palm Kot Diji District Khairpur. (Providing Internal E-I). 375,000/- 375,000/~ | 375,000/- == (o --- ---do --- - - 02-Months -

21 |M/R to OId Circuit House @ Khairpur (Providing Internal E-I). 700,000/- 700,000/~ | 700.000/- - do - - do --- - - 02-Months -

22 [M/R to Chowkidar Qtr: No. 1 Kot Diji District Khairpur. (Internal E.I) 130,000/- 130,000/~ | 130,000/- ---do --- ---do --- - - 02-Months -

23 |M/R to Grain Godown Tando Masti District Khairpur. (E.I) 300,000/- 300,000/ | 300,000/~ = 0 - - dO --- - - 02-Months -

24 glgt to Chowkidar Qtr: No. 1 Pacca Chang District Khairpur. (Internal 120.000/- 120,000/~ 120,000/~ e o J L 02-Months "




Bitiacatad it P o Timing of Procurements
o Estimated Funds Source of Funds el
S Deseription of Procurement Cost (where Nt Allocated (ADP / Non ADP) Procurement
applicable) s Method 1st Qtr [2nd Qtr 3rd Qtr 4th Qtr
Renovation of 2-No's Qtr’s & Canteen at Government Printing Press @) Government of Single Stage
25 2 700,000/- 700,000/~ | 25.697 (M : - - 02-Month -
Khairpur. (Manager Bungalow E.I) M) Sindh (ADP) Method A
Up-Gradation of Sindh Government Printing Press Khairpur. 25.697 (M) - d0 - S, [, - - =
2% i) Canteen & Union Office 800,000/~ 800,000/ e L e (L - - 03-Months | -
ii) Staff Quarter No: 1 1,000,000/~ | 1.000,000/- === do - --- do --- - - 03-Months B
iii) Staff Quarter No: 2 1,000,000/~ | 1.000,000/- ---do - --=do - - - 03-Months -
Up- Gradation of MF,.I-I (..cnlf'c to the Level q.f BHU at Village Lutuf 3281 (M) el A il i ) i
Panhwar Taluka Bhiria District Naushahro- Feroze
i) Cattz 3" Type Bungalow W/S & S/F. 200,000/~ 200.000/- === do -~ == do - - - 03-Months -
27 lii) Catt: Vth Type Qtrs W/S & S/F. 150.000/- 150,000/- === 0 =~ - do --- - - 03-Months -
iii) External Path 280.000/- 280,000/~ == d0 - === do --- - - 03-Months -
iv) Internal Electrification 400,000/~ 400,000/- - do -—-- —do --- - - 03-Months -
v) External Electrification 400.000/- 400,000/- - do - -—-do - B B 03-Months -
28 U!) (:radalfon of BHU 1o RHC at Gher Gaju District N-Feroze. 380000~ | 380,000~ | 15.00 (M) . . ) ) 12-Months | -
(Construction of Pump Room)
29 U!a- (‘deauon of B- })-pc Rl IF o tlwT [}:vc! of A-Type RHC at Mithiani 380.000/- 380,000~ | 15.00 (M) ol e i i i 12:Manths i
District Naushahro- Feroze, (Construction of Pump Room)
Const: of Date Palm Rescarch Cenwre Laboratory Khairpur, - = "
30 (Int: & Ext: WIS & S/F) 550,000/ 550,000/ 10.182 (M) do do 03-Months
3 i-:stabl:shmcnl of veterinary Centre at Village Suleman Dehraj District N-t 50 000/ | 950,000~ | 20.00 (B) sty ey s i } 03-Months | -
Feroze. (External Development ).
EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION

WHEED BENAZIR ABAD
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