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OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SHAIIEED BENAZIR ABAD 

(E-mail: xenpbd.nawabshahfgmail.corn Phone / Fax: 0244-9370143) 
r ; NO't'I( IN\'ITING i'ENI)ERS.  

Ref No. id G-551 2075 Dated: 06 /03 /2018 

Procuring Agency invited sealed bids on single envelop method from all the interested bidders under 
Ilowina works:- 

S.# Name of work Estimated cost II Time a oWd 
or comp coon 

Cost of 
bidding 

documents 

1 M/R to Grain Godown Gaber Dahri. 950,000/- 02-Months 1000/- 

2 M/R to Wheat Research institute® Sakrand. (Technical Block) 1.000,000/- 02-Months 1000/- 

3 M/R to Work of 131ock No B-Ill & B'low No: 1)-4 Mumtaz Colony @ Khairpur. 320,000/- 02-Months 500/- 

4 M&R to Quarter No:A-8 Faizabad Colon)' at District Khairpur 300,000/- 02-Months 300/- 

5 M.R to Bungalow No: A-I & C-2 ® Mumtaz Colony District Khairpur 430,000/- 02-Months 500/- 

6 M.R to Staff Quarter No: D- 17 Faizabad Colon)' @ Khairpur 270,000/- 02-Months 300/- 

7 M.R to Staff Quarter No: C-4.0-5,C-6 Block -C Faizabad Colony ® Khairpur 180,000/- 02-Months 300/- 

8 M.R to Staff Quarter No: F-Il Faizabad Colony® Khairpur 220,000/- 02-Months 300/- 

9 MJR to Kot Diji Grain Godown Taluka Kot Diji District Khairpur 720,000/- 02-Months 4 1000/- 

10 M/R to Quarter No: E-1 I Block 4 Faizabad ® District Khairpur 180,000/- 02-Months 300/- 

11 MIR to Staff Quarter No: G-iI/5 Faizabad Colony Khairpur. 200,000/- 02-Months 300/- 

12 M.R to Grain Godown Setharja ® District Khairpur 570,000/- 02-Months 1000/- 

13 M/R to Staff Quarter No: 7 Block A-I Staff Quarter Colony (j District Khairpur 180,000/- 02-Months 300/- 

14 M.R to Staff Quarter No: 2 Block -A Faizabad Colon)' District Khairpur 240,000/- 02-Months 300/- 

15 M.R to Staff Quarter No: 04 Block -07 Staff Quarter Colony District Khairpur 500,000/- 02-Months 500/- 

16 MlRto Staff Quarter No: I Block No: A-I ® StaliQuarter Colony® Khairpur. 180,000/- 02-Months 300/- 

17 MIR to Staff Quartet No: 3 Block No: 3 © Stall Quarter Colony Khairpur 150,000/- 02-Months 300/- 

18 M/R to Staff Quarter No: 8 Block No: 2 © Staff Quarter Colony Khairpur 200,000/- 02-Months 300/- 

19 M/Rto AEN Office Provincial Building Sub-Division Khairpur. (Internal E-fl. 300,000/- 02-Months 300/- 

20 MJR to Date Palm Kot Diii  District Khairpur. (Providing Internal E-l). 375,000/- 02-Months 500/- 

21 M/R to Old Circuit I-louse® Khairpur (Providing internal E-I). 700,000/- 02-Months 1000/- 

22 M/R to Chowkidar Qtr: No. I Kot Diji District Khairpur. (Internal E.l) 130,000/- 02-Months 300/- 

23 M/Rto Grain Godown Tando Masti District Khairpur. (E.I) 300,000/- 02-Months 300/- 

24 MIR to Chowkidar Qtr: No. I l'acca Chang District Khairpur. (Internal E.i) 120,000/- 02-Months 300/- 

25 
Renovation of 2-Nos Qtr's & Canteen at Government Printing Press Khairpur. 

(Manager Bungalow E.I) 
700,000/- 02-Months 500/- 

26 

- 

Up-Gradation of Sindh Government Printing Press Khairpur. 
i) Canteen & Union Office 
ii) Staff Quarter No: I 
iii) Staff Quarter No: 2 

800,000/- 
1,000,000/- 
1,000,000/- 

03-Months 
03-Months 
03-Months 

1000/- 
1000/- 
000/- 

27 Up- Gradation of MCH Centre to the Level of BI-lU at Village Lutuf Panhwar 
Taluka Bhiria District Naushahro- Feroze 
i) Catt: 3td  Type Bungalow W/S & S/F. 
ii) Catt: Vth Type Qtrs W/S & S/F. 
iii) External Path 
iv) Internal Electrification 
v) External Clectri lication 

200,000/- 
150,000/- 
280,000/- 
400,000/- 
400.000/- 

03-Months 
03-Months 
03-Months 
03-Monhts 
03-Months 

- 
30/-
300/-
300/-
500/- 
500/- 

28 
UP-Gradation of BIIU to RI-IC at Gher Gaiu i)istrict Naushahro Feroze. 
(Construction of Pump Room) 

380,000/- 12-Months 500/- 

29 
Up- Gradation of B- Type RHC to the level of A-Type RI-IC at Mithiani 
District Naushahro- Feroze. (Construction of Pump Room) 

380 000/- 12-Months 500/- 

30 Const: of Date Palm Research Centre Laboratory Khairpur. (Int: & Cxi: W/S & S/F) 550,000/- 03-Months 1000/- 

31 
Establishment of veterinary Centre at Village Suleman Dehraj District N-Feroze 
(External Development ). 

950.000/- 03-Months 1000/- 

The intending participants can submit their applications in the office of the undersigned front the dale of Hoisting/Publication of the tetiders 
of issuance of bidding documents of each work separately upto 27-03-2018 (1.00 PM).. 
The bids will be received back on 28-03-20 18 upto 1.00 I'. M & will be opened on the same day® 2.00 P.M in presence of Procurement 
Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tenders remain un-responded or 
are not accepted then the same will be issued and open on following dates. 

Schedule uf Cn-Respondeil flids 

l)ate[as lnin 
21u(1 = !2-04-2Qi = 13-04-2018 will be received upto 1.00 p.m and will be 

(Working hours) Opened on same day® 2.00 P.M 
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EXECUTIVE ENGINEER 
PROVINCIAL BUILDINGS DIVISION 

SHAHEED BENAZIR ABAD 

,. . r Paie#2 

Eliibilitv/Condition:- 

I. Full Name Permanent Address. Mobile No. E-Mail Address & the Organizational Structure. 
2. Registration with Income Tax Department (NTN Cop)) and Sindh Revenue Board (Sales Tax Registration) and copy of CNIC. 
3. Undertaking on Stump paper that firm is not involve in any litigation. 
4. Affidavit to the et1ict that finu has not been black listed previously by any executing agency. 
5. Affidavit to the effect that all documents/particulars / information furnished are true and correct. 
6. The application shall accompany of cost of bid documents as shown against each for purchase of bidding documents 
7. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of 

bidding document in favour of undersigned. 
8. Electric License Iiom Electric Inspector of the concerned region (E.l Works only) 
9. Conditional Tenders will not be entertained. 
10. Advertisement can be seen on Sindh Government website (www.Sindh.gov.pk) and SPPRA website. 
11. In case of firm list of partnersipartnership deed, given lull particulars of Directors/Proprietors or others connected along with power 

of attorney. In case of being sole proprietor such under taking on alTidavit be furnished. 
12. The Procuring Agency may reject all or any bids subject to the relevant provisions of PPRA Rules. 
13. No Tender accepted by Post or Courier 

EXECUTIVE ENGINEER 
PROVINCIAL BUILDINGS DIVISION 

SI-IAHEED BENAZIR ABAD 

I. Copy submitted to the Secretary Information Technology Government of Sindh Secretariat No.6 Karachi along with copy of N.I.T for 
favour of information & hoisting the same on the %%eb site of Sindh Government (wv.sindh.gov.pk) along-with CD. 

2. Copy submitted to the Managing Director, Sindh l'tiblic Procurement Regulatory Authority Planning & Development Department, 
Barrack No-S Sindh Secretariat No:4-A Court Road, Karachi along with copy of NIT for favour of information and hoisting the same 
on the web site along-with CD. 

3. Copy submitted to the Chief Engineer Buildings Department Government of Sindh Sukkur for favour of information. 

4. Copy submitted to the Superintending Engineer Provincial Buildings Circle Sukkur for favour of information and approval. 

5. Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Sukkur /Larkana for wide publicity. 

6. Copy forwarded to the Assistant Engineer Provincial buildings Sub-Division NawabshaW N.Ferozc/Khairpur/Electrical Sub-Division 
Nawabshah. They are directed to submit schedule-B within (10) days from the date of issue of N.I.T. 

7. Copy to Concerned Assistant I Drafts Man / Notice Board. 



GOVERNMENT OF SINDI-I 
WOR KS & SERVICES DEPARTMENT 

h;!rflclli, dated the U ' April, 2017 

NOT! Fl C:\l'ION  

No.E&A(\V&S)3-9/91/17 (t'ROV): With the approval of Competent Authority a Procurement / 

Tender Committee is hereby constituted in terms of Rule-07 of Sindh Public Procurement 

Rules-2010 (Amended 2() 3' in the Office Eccutivc Engincer. 1'tmincinl Buildings  

Division, Shaheed Henaiirabad  with the tollo'.m', .x)mposiuon:- 

01. Executive Engineer, Chairman 
S Provincial Buildings Division, 

Shaheed Benazirabad 

- 02. Assistant Engineer, Member 
Provincial Buildings Sub.Division, 
Shahoed Benazirabad 

I. 

03. Assistant Engineer, Member 
Electrical SubDivision Education Works, 
Shahced 6enazlrabad 

2. The Functions & Responsibilities of the Committee will be same as specified in 

Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013). 

No E&A(W&S)3-9/91/17 (PROV)  

lorwarded lr iitform:ition to:- 

The Accomtan (nmi. Sindh, Karachi. 
U2. The Managing Director. SPPRA, Karachi. 
3. The,Chief Engineer (Buildings), Sukkur. 
4. The Chairman I Members of the Committee. 
5. The Deputy Director (Monitoring), PM&E&l,\V&SD. 
6. P.S to Secretary, W&S Department. ' 
7. Notification file. 

SECTION OFFICER (CEN1AL) 
FOR SECRETARY TO GOVT. OF SINI)l1 

SECRETARY TO GOVT. OF SINI)iI 

I(arachi, dated the 11" April, 2017. 
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GOVERNMENT OI SINDH 
WORKS & SERVICES DEPARTMENT 

1(ahlcli, (tated: i' iprii 2016. 

NOTJFICA'FION 

Nn.E&A(W&S3-9/9I-2O13 (S13A: With the uppwval of Competent Authority. a Complaint 

Redressal Conn'thtoe with the following comlxition, in terms of Rule-3 1 of Siudh Public 

PcocurementRuks-2010 (Amended 2013), is hereby constituted in.thc Office of Executive Engineer, 

Provinci1 Buildings Division. Shahecd Benzirabad for the purpose of redressal of grievances and 

settlement of disputes, if any. arises between prucuring agency and bidders:- 

1. Chiei Eniner (LluLldings) Sukkur. • Chaiima. 
2. Divisional Accounts Officer, l4einbcr 

Provincial l3uiklings Divjsion; Shahcctl 8einirabad. 
3. An independent professi7nal fom the relevant field Member 

(Technical Expert) from Market privately, who is well 
versed with procurement process under SPI'RA R.ules, 2010. 

• 2. The Functions & Responsibilities of the Ciiiunittce as specified in Rules-31(4) and (5) of 

Sindh Public Procurement Rules-20 10 (Amended 2013). 

SECRETARY TO GOVT. OF SJNDFI 

No.E&A(W&3-9/9l.2Ol3 S13A) J<nrnclii, dated cIte 1' April, 2016. 

A copy is foiardcd for information to:- 

I. The Accountant General, Sindh, Karachi. 
2. The Managing Director, SPPRA Karachi. 
3. Th Chief Engicr (Buildings), Sukkur. 
4. The Chairman / Members of the Committee. 
5. The Deputy Director (Monitoring), PM&E Ccli, WSD. 
6. P.S to Secretary to Govt. ofSindh, \Vorks & Sery Cpur(ifleat. 
7. Notification file. 

     

     

     

SECTION 0 'F CER (GENERAL) 
FOR SECRETARY TO GOVT. OF SIiNDU 



ANNUAL PROCUREMENT PLAN 
(WORKS, GOODS & SERVICES) 

FINANCIAL YEAR 2017-18 

Dcscrption of Procurement 

Estimated Unit 
Cost (where 
applicable) 

Estimated 
total cost 

Funds 
Allocated 

Source of Funds 
(ADP / Non AOP) 

Proposed 
Procurement 

Method 

Timing of Procurements 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

I MJR toGrain Godown Gaber Dahri. 950,000/- 950,000/- 950,000/- 
Government of 

Sindh (Non-AI)P) 
Single Stage 

Method 
- - O2-Month - 

2 M/R to Wheat Research Institute® Sakrand. (Technical Block) 1,000,000/- 1,000,000/- 1,000,000/- --- do --- --- do --- - - 02-Months - 

MIR to Work of Block No B-I/I & B'low No: D-4 @ Mumtaz Colony 
@ Khairpur. 

320,000/- 320,000/- 320,000/- --- do --- --- do --- - - 02-Months - 

4 M&R to Quarter No:A-8 Faizabad Colony at District Khairpur 300,000/- 300,000/- 300,000/- --- do --- --- do --- - - 02-Months - 

5 M.R to Bungalow No: A-I & C-2 ® Mumtaz Colony Khairpur 430,000/- 430,000/- 430,000/- --- do --- --- do --- - 02-Months - 

6 M.R to Staff Quarter No: D-1 7 Faizabad Colony® Khairpur 270,000/- 270,000/- 270,000/- --- do --- --- do --- - - 02-Months - 

7 M.R to Staff Qtr: No:C-4,C-5,C-6 Block-C Faizabad Colony Khairpur 180,000/- 180,000/- 180,000/- --- do --- --- do --- - - 02-Months - 

8 M.l( to Staff Quarter No: F-Il Faizabad Colony® Khairpur 220,000/- 220,000/- 220,000/- --- do --- --- do --- - - 02-Months - 

9 M/R to Kot Diii  Grain Godown Taluka Kot Diji District Khairpur 720,000/- 720,000/- 720,000/- --- do --- --- do --- - - 02-Months - 

10 M/R to Quartcr No: E-Il Block 4 Faizabad ® District Khairpur 180,000/- 180,000/- 180,000/- --- do --- --- do --- - - 02-Months - 

II MIR to Staff Quarter No: 0-11/5 Faizabad Colony Khairpur. 200,000/- 200,000/- 200,000/- --- do --- --- do --- - - 02-Months - 

12 M.R to Grain Godown Setharja @ District Khairpur 570,000/- 570,000/- 570,000/- --- do --- --- do --- - - 02-Months - 

13 M/R to Staff Qtr: No: 7 Block A-I Staff Quarter Colony Khairpur 180,000/- 180,000/- 180,000/- --- do --- --- do --- - - 02-Months - 

14 M.R to Staff Quarter No: 2 Block -A Faizabad Colony District Khairpur 240,000/- 240,000/- 240,000/- --- do --- --- do --- - - 02-Months - 

15 MR to Staff Quarter No: 04 Block -.07 Staff Quarter Colony Khairpur 500,000/- 500,000/- 500,000/- --- do --- --- do --- - - 02-Months - 

16 M/R to Staff Quarter No: I Block No: A-I Staff Quarter Colony Khairpur. 180,000/- 180,000/- 180,000/- --- do --- --- do --- - - 02-Months - 

17 M/R to Staff Quarter No: 3 Block No: 3 Staff Quarter Colony Khairpur 150,000/- 150,000/- 150,000/- --- do --- --- do --- - - 02-Months - 

18 M/R to Staff Quarter No: 8 Block No: 2 Staff Quarter Colony Khairpur 200,000/- 200,000/- 200,000/- --- do --- --- do --- - - 02-Months - 

19 M/R to AEN Office Provincial Building Sub-Division Khairpur. (Int: E-l). 300,000/- 300,000/- 300,000/- --- do --- --- do --- - - 02-Months - 

20 M/R to Date Palm Kot Diji District Khairpur. (Providing Internal E-I). 375,000/- 375,000/- 375,000/- --- do --- --- do --- - - 02-Months - 

21 M/R to Old Circuit House®  Khairpur (Providing Internal E-l). 700,000/- 700,000/- 700,000/- --- do -- --- do --- - - 02-Months - 

22 MIR to Chowkidar Qtr: No. I Kot Diji District Khairpur. (Internal E.l) 130,000/- 130,000/- 130,000/- --- do --- --- do --- - - 02-Months - 

23 M/R to Grain Godown Tando Masti District Khairpur. (E.l) 300,000/- 300,000/- 300,000/- --- do --- --- do --- - - 02-Months - 

24 
M/R. to Chowkidar Qtr: No. I Pacca Chang District Khairpur. (Internal 
E.I) 

120,000/- 120,000/- 120,000/- --- do --- --- do --- - - 02-Months - 



S.N Description of Procurement 

Estimatcd Unit 
Cost (where 

applicable) 

Estimated 
total cost 

Funds 

Allocated 
Source of Funds 

(ADP I Non ADP) 

P roposcd 
Procurement 

MethOd 

Timing or Procurcntent 

let Qtr 2nd Qtr 3rd Qtr -4i Qtr 

25 Renovation of 2-No's Qtr's & Canteen at Government Printing Press 
Khairpur. (Manaeer Bunaalow E.l) 

700,000/- 700,000/- 25.697 (M) Government of 
Sindh (ADP) 

Single Stage 
Method 

- - 02-Months - 

26 

Up-Gradation of Sindh Government Printing Press Khairpur. 25.697 (M) --- do --- •-- do --- - - - 

i) Canteen & Union Office 800,000/- .800,000/. --- do --- --- do --- - - 03-Months - 
ii) Staff Quarter No: 1 1,000,000/- -1,000,000/- --- do --- •-- do --- - - 03-Months - 

iii) Staff Quarter No: 2 1,000,000/- 1,000.000/- --- do --- --- do --- - - 03-Months - 

27 

Up- Gradation of MCH Centre to the Level of BHU at Village Lutuf 
Panhwar Taluka Bhiria District Naushahro- Feroze 

3.281(M) ---do--- ---do--- - - - 

i) Catt: 3" Type Bungalow W/S & S/F. 200,000/- 200,000/- --- do --- --- do --- - - 03-Months - 

ii) Catt: Vth Type Qtrs W/S & S/F. 150,000/- 150,000/- --- do --- --- do --- - - 03-Months - 
iii) External Path 280,000/- 280,000/- --- do --- --- do --- - - 03-Months - 
iv) Internal Electrification 400,000/- 400,000/- •-- do --- --- do --- - - 03-Months - 
v) External Electrification 400,000/- 400,000/- --- do --- --- do --- - - 03-Months - 

28 Up-Gradation of BHU to RHC at Gher Gaju District N-Feroze. 
(Construction of Pump Room) 

380.000/- 380,000/- 15.00(M) --- do --- --- do --- - - 12-Months - 

29 
Up- Gradation of B- Type RHC to the level of A-Type RHC at Mithiani 
District Naushahro- Feroze. (Construction of Pump Room) 

380.000/- 380,000/- 15.00(M) --- do --- --- do --- - - 12-Months - 

30 Const: of Date Palm Research Centre Laboratory Khairpur. 
(Int: & Ext: WIS & S/F) 

550,000/- 550,000/- 10.182 (M) --- do --- --- do --- - - 03-Months - 

31 Establishment of veterinary Centre at Village Suleman Dehraj District N- 
Feroze. (External Development). 

950,000/- 950,000/- 20.00 (B) --- do --- --- do --- - - 03-Months - 

EXECUTIVE ENGINEER 

PROVINCIAL BUILDINGS DIVISION 

BENAZIR ABAD 
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