

## NOTICE INVITING TENDERS.

Ref: No. TC/ G-55/ 2075 Dated: 06 / 03 / 2018

Procuring Agency invited sealed bids on single envelop method from all the interested bidders under SPPRA Rules 2010 for the following works:-

S.#	Name of work	Estimated cost	Time allowed for completion	Cost of bidding documents
1	M/R to Grain Godown Gaber Dahri.	950,000/-	02-Months	1000/-
2	M/R to Wheat Research Institute @ Sakrand. (Technical Block)	1,000,000/-	02-Months	1000/-
3	M/R to Work of Block No B-1/1 & B'low No: D-4 @ Mumtaz Colony @ Khairpur.	320,000/-	02-Months	500/-
4	M&R to Quarter No:A-8 Faizabad Colony at District Khairpur	300,000/-	02-Months	300/-
5	M.R to Bungalow No: A-1 & C-2 @ Mumtaz Colony District Khairpur	430,000/-	02-Months	500/-
6	M.R to Staff Quarter No: D-17 Faizabad Colony @ Khairpur	270,000/-	02-Months	300/-
7	M.R to Staff Quarter No: C-4,C-5,C-6 Block -C Faizabad Colony @ Khairpur	180,000/-	02-Months	300/-
8	M.R to Staff Quarter No: F-II Faizabad Colony @ Khairpur	220,000/-	02-Months	300/-
9	M/R to Kot Diji Grain Godown Taluka Kot Diji District Khairpur	720,000/-	02-Months	1000/-
10	M/R to Quarter No: E-II Block 4 Faizabad @ District Khairpur	180,000/-	02-Months	300/-
11	M/R to Staff Quarter No: G-II/5 Faizabad Colony Khairpur.	200,000/-	02-Months	300/-
12	M.R to Grain Godown Setharja @ District Khairpur	570,000/-	02-Months	1000/-
13	M/R to Staff Quarter No: 7 Block A-1 Staff Quarter Colony @ District Khairpur	180,000/-	02-Months	300/-
14	M.R to Staff Quarter No: 2 Block -A Faizabad Colony District Khairpur	240,000/-	02-Months	300/-
15	M.R to Staff Quarter No: 04 Block -07 Staff Quarter Colony District Khairpur	500,000/-	02-Months	500/-
16	M/R to Staff Quarter No: 1 Block No: A-1 @ Staff Quarter Colony @ Khairpur.	180,000/-	02-Months	300/-
17	M/R to Staff Quarter No: 3 Block No: 3 @ Staff Quarter Colony Khairpur	150,000/-	02-Months	300/-
18	M/R to Staff Quarter No: 8 Block No: 2 @ Staff Quarter Colony Khairpur	200,000/-	02-Months	300/-
19	M/R to AEN Office Provincial Building Sub-Division Khairpur. (Internal E-I).	300,000/-	02-Months	300/-
20	M/R to Date Palm Kot Diji District Khairpur. (Providing Internal E-I).	375,000/-	02-Months	500/-
21	M/R to Old Circuit House @ Khairpur (Providing Internal E-I).	700,000/-	02-Months	1000/-
22	M/R to Chowkidar Qtr: No. 1 Kot Diji District Khairpur. (Internal E.I)	130,000/-	02-Months	300/-
23	M/R to Grain Godown Tando Masti District Khairpur. (E.I)	300,000/-	02-Months	300/-
24	M/R to Chowkidar Qtr: No. 1 Pacca Chang District Khairpur. (Internal E.I)	120,000/-	02-Months	300/-
25	Renovation of 2-No's Qtr's & Canteen at Government Printing Press @ Khairpur. (Manager Bungalow E.I)	700,000/-	02-Months	500/-
26	Up-Gradaion of Sindh Government Printing Press Khairpur. i) Canteen & Union Office ii) Staff Quarter No: 1 iii) Staff Quarter No: 2	800,000/- 1,000,000/- 1,000,000/-	03-Months 03-Months 03-Months	1000/- 1000/- 1000/-
27	Up- Gradaion of MCH Centre to the Level of BHU at Village Lutuf Panhwar Taluka Bharia District Naushahro- Feroze i) Catt: 3 <sup>rd</sup> Type Bungalow W/S & S/F. ii) Catt: Vth Type Qtrs W/S & S/F. iii) External Path iv) Internal Electrification v) External Electrification	200,000/- 150,000/- 280,000/- 400,000/- 400,000/-	03-Months 03-Months 03-Months 03-Months 03-Months	300/- 300/- 300/- 500/- 500/-
28	Up-Gradaion of BHU to RHC at Gher Gaju District Naushahro Feroze. (Construction of Pump Room)	380,000/-	12-Months	500/-
29	Up- Gradaion of B- Type RHC to the level of A-Type RHC at Mithiani District Naushahro- Feroze. (Construction of Pump Room)	380,000/-	12-Months	500/-
30	Const. of Date Palm Research Centre Laboratory Khairpur. (Int. & Ext: W/S & S/F)	550,000/-	03-Months	1000/-
31	Establishment of veterinary Centre at Village Suleman Dehraj District N-Feroze (External Development ).	950,000/-	03-Months	1000/-

The intending participants can submit their applications in the office of the undersigned from the date of Hoisting/Publication of the tenders of issuance of bidding documents of each work separately upto **27-03-2018 (1.00 PM)**.

The bids will be received back on **28-03-2018** upto 1.00 P. M & will be opened on the same day @ 2.00 P.M in presence of Procurement Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the tenders remain un-responded or are not accepted then the same will be issued and open on following dates.

## Schedule of Un-Responded Bids

Date of Issue  
2<sup>nd</sup> = **12-04-2018**  
(Working hours)

Date of Opening  
2<sup>nd</sup> = **13-04-2018**

will be received upto 1.00 p.m and will be  
Opened on same day @ 2.00 P.M

SPPRA INWARD DIARY  
No: 6784  
DATED 08-03-2018

**Eligibility/Condition:-**

1. Full Name Permanent Address, Mobile No. E-Mail Address & the Organizational Structure.
2. Registration with Income Tax Department (NTN Copy) and Sindh Revenue Board (Sales Tax Registration) and copy of CNIC.
3. Undertaking on Stamp paper that firm is not involve in any litigation.
4. Affidavit to the effect that firm has not been black listed previously by any executing agency.
5. Affidavit to the effect that all documents/particulars / information furnished are true and correct.
6. The application shall accompany of cost of bid documents as shown against each for purchase of bidding documents
7. The 5% Earnest money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding document in favour of undersigned.
8. Electric License from Electric Inspector of the concerned region (E.I Works only)
9. Conditional Tenders will not be entertained.
10. Advertisement can be seen on Sindh Government website ([www.Sindh.gov.pk](http://www.Sindh.gov.pk)) and SPPRA website.
11. In case of firm list of partners/partnership deed, given full particulars of Directors/Proprietors or others connected along with power of attorney. In case of being sole proprietor such under taking on affidavit be furnished.
12. The Procuring Agency may reject all or any bids subject to the relevant provisions of PPRA Rules.
13. No Tender accepted by Post or Courier

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

1. Copy submitted to the Secretary Information Technology Government of Sindh Secretariat No.6 Karachi along with copy of N.I.T for favour of information & hoisting the same on the web site of Sindh Government ([www.sindh.gov.pk](http://www.sindh.gov.pk)) along-with CD.
2. Copy submitted to the Managing Director, Sindh Public Procurement Regulatory Authority Planning & Development Department, Barrack No-8 Sindh Secretariat No:4-A Court Road, Karachi along with copy of NIT for favour of information and hoisting the same on the web site along-with CD.
3. Copy submitted to the Chief Engineer Buildings Department Government of Sindh Sukkur for favour of information.
4. Copy submitted to the Superintending Engineer Provincial Buildings Circle Sukkur for favour of information and approval.
5. Copy forwarded with compliments to the Executive Engineer Provincial Buildings Division Sukkur /Larkana for wide publicity.
6. Copy forwarded to the Assistant Engineer Provincial buildings Sub-Division Nawabshah/ N.Feroze/Khairpur/Electrical Sub-Division Nawabshah. They are directed to submit schedule-B within (10) days from the date of issue of N.I.T.
7. Copy to Concerned Assistant / Drafts Man / Notice Board.

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 11<sup>th</sup> April, 2017

**NOTIFICATION**

No.E&A(W&S)3-9/91/17 (PROV): With the approval of Competent Authority a Procurement / Tender Committee is hereby constituted in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Provincial Buildings Division, Shaheed Benazirabad with the following composition:-

- |     |  |          |
|-----|--|----------|
| 01. | Executive Engineer,<br>Provincial Buildings Division,<br>Shaheed Benazirabad           | Chairman |
| 02. | Assistant Engineer,<br>Provincial Buildings Sub-Division,<br>Shaheed Benazirabad       | Member   |
| 03. | Assistant Engineer,<br>Electrical Sub-Division Education Works,<br>Shaheed Benazirabad | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91/17 (PROV)

Karachi, dated the 11<sup>th</sup> April, 2017.

Copy is forwarded for information to:-

01. The Accountant General, Sindh, Karachi.
02. The Managing Director, SPPRA, Karachi.
03. The Chief Engineer (Buildings), Sukkur.
04. The Chairman / Members of the Committee.
05. The Deputy Director (Monitoring), PM&E Cell, W&SD.
06. P.S to Secretary, W&S Department.
07. Notification file.

  
SECTION OFFICER (GENERAL) 11/04/17  
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated: 1<sup>st</sup> April, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (SBA): With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive Engineer, Provincial Buildings Division, Shaheed Benazirabad for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |   |          |
|---|----------|
| 1. Chief Engineer (Buildings), Sukkur.  | Chairman |
| 2. Divisional Accounts Officer,<br>Provincial Buildings Division, Shaheed Benazirabad.  | Member   |
| 3. An independent professional from the relevant field<br>(Technical Expert) from Market privately, who is well<br>versed with procurement process under SPPRA Rules, 2010. | Member   |

2. The Functions & Responsibilities of the Committee as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2013 (SBA)

Karachi, dated the 1<sup>st</sup> April, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary to Govt. of Sindh, Works & Services Department.
7. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

**ANNUAL PROCUREMENT PLAN**  
(WORKS, GOODS & SERVICES)  
FINANCIAL YEAR 2017-18

S.#	Description of Procurement	Estimated Unit Cost (where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements			
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
1	M/R to Grain Godown Gaber Dahri.	950,000/-	950,000/-	950,000/-	Government of Sindh (Non-ADP)	Single Stage Method	-	-	02-Months	-
2	M/R to Wheat Research Institute @ Sakrand. (Technical Block)	1,000,000/-	1,000,000/-	1,000,000/-	--- do ---	--- do ---	-	-	02-Months	-
3	M/R to Work of Block No B-1/1 & B'low No: D-4 @ Mumtaz Colony @ Khairpur.	320,000/-	320,000/-	320,000/-	--- do ---	--- do ---	-	-	02-Months	-
4	M&R to Quarter No:A-8 Faizabad Colony at District Khairpur	300,000/-	300,000/-	300,000/-	--- do ---	--- do ---	-	-	02-Months	-
5	M.R to Bungalow No: A-1 & C-2 @ Mumtaz Colony Khairpur	430,000/-	430,000/-	430,000/-	--- do ---	--- do ---	-	-	02-Months	-
6	M.R to Staff Quarter No: D-17 Faizabad Colony @ Khairpur	270,000/-	270,000/-	270,000/-	--- do ---	--- do ---	-	-	02-Months	-
7	M.R to Staff Qtr: No:C-4,C-5,C-6 Block-C Faizabad Colony Khairpur	180,000/-	180,000/-	180,000/-	--- do ---	--- do ---	-	-	02-Months	-
8	M.R to Staff Quarter No: F-II Faizabad Colony @ Khairpur	220,000/-	220,000/-	220,000/-	--- do ---	--- do ---	-	-	02-Months	-
9	M/R to Kot Diji Grain Godown Taluka Kot Diji District Khairpur	720,000/-	720,000/-	720,000/-	--- do ---	--- do ---	-	-	02-Months	-
10	M/R to Quarter No: E-II Block 4 Faizabad @ District Khairpur	180,000/-	180,000/-	180,000/-	--- do ---	--- do ---	-	-	02-Months	-
11	M/R to Staff Quarter No: G-II/5 Faizabad Colony Khairpur.	200,000/-	200,000/-	200,000/-	--- do ---	--- do ---	-	-	02-Months	-
12	M.R to Grain Godown Setharja @ District Khairpur	570,000/-	570,000/-	570,000/-	--- do ---	--- do ---	-	-	02-Months	-
13	M/R to Staff Qtr: No: 7 Block A-1 Staff Quarter Colony Khairpur	180,000/-	180,000/-	180,000/-	--- do ---	--- do ---	-	-	02-Months	-
14	M.R to Staff Quarter No: 2 Block -A Faizabad Colony District Khairpur	240,000/-	240,000/-	240,000/-	--- do ---	--- do ---	-	-	02-Months	-
15	M.R to Staff Quarter No: 04 Block -07 Staff Quarter Colony Khairpur	500,000/-	500,000/-	500,000/-	--- do ---	--- do ---	-	-	02-Months	-
16	M/R to Staff Quarter No: 1 Block No: A-1 Staff Quarter Colony Khairpur.	180,000/-	180,000/-	180,000/-	--- do ---	--- do ---	-	-	02-Months	-
17	M/R to Staff Quarter No: 3 Block No: 3 Staff Quarter Colony Khairpur	150,000/-	150,000/-	150,000/-	--- do ---	--- do ---	-	-	02-Months	-
18	M/R to Staff Quarter No: 8 Block No: 2 Staff Quarter Colony Khairpur	200,000/-	200,000/-	200,000/-	--- do ---	--- do ---	-	-	02-Months	-
19	M/R to AEN Office Provincial Building Sub-Division Khairpur. (Int: E-I).	300,000/-	300,000/-	300,000/-	--- do ---	--- do ---	-	-	02-Months	-
20	M/R to Date Palm Kot Diji District Khairpur. (Providing Internal E-I).	375,000/-	375,000/-	375,000/-	--- do ---	--- do ---	-	-	02-Months	-
21	M/R to Old Circuit House @ Khairpur (Providing Internal E-I).	700,000/-	700,000/-	700,000/-	--- do ---	--- do ---	-	-	02-Months	-
22	M/R to Chowkidar Qtr: No. 1 Kot Diji District Khairpur. (Internal E.I)	130,000/-	130,000/-	130,000/-	--- do ---	--- do ---	-	-	02-Months	-
23	M/R to Grain Godown Tando Masti District Khairpur. (E.I)	300,000/-	300,000/-	300,000/-	--- do ---	--- do ---	-	-	02-Months	-
24	M/R to Chowkidar Qtr: No. 1 Pacca Chang District Khairpur. (Internal E.I)	120,000/-	120,000/-	120,000/-	--- do ---	--- do ---	-	-	02-Months	-



S.#	Description of Procurement	Estimated Unit Cost (where applicable)	Estimated total cost	Funds Allocated	Source of Funds (ADP / Non ADP)	Proposed Procurement Method	Timing of Procurements			
							1st Qtr	2nd Qtr	3rd Qtr	4th Qtr
25	Renovation of 2-No's Qtr's & Canteen at Government Printing Press @ Khairpur. (Manager Bungalow E.I)	700,000/-	700,000/-	25.697 (M)	Government of Sindh (ADP)	Single Stage Method	-	-	02-Months	-
	Up-Gradaion of Sindh Government Printing Press Khairpur.			25.697 (M)	--- do ---	--- do ---	-	-		-
26	i) Canteen & Union Office	800,000/-	800,000/-		--- do ---	--- do ---	-	-	03-Months	-
	ii) Staff Quarter No: 1	1,000,000/-	1,000,000/-		--- do ---	--- do ---	-	-	03-Months	-
	iii) Staff Quarter No: 2	1,000,000/-	1,000,000/-		--- do ---	--- do ---	-	-	03-Months	-
	Up- Gradaion of MCH Centre to the Level of BHU at Village Lutuf Panhwar Taluka Bhiria District Naushahro- Feroze			3.281 (M)	--- do ---	--- do ---	-	-		-
27	i) Catt: 3 <sup>rd</sup> Type Bungalow W/S & S/F.	200,000/-	200,000/-		--- do ---	--- do ---	-	-	03-Months	-
	ii) Catt: Vth Type Qtrs W/S & S/F.	150,000/-	150,000/-		--- do ---	--- do ---	-	-	03-Months	-
	iii) External Path	280,000/-	280,000/-		--- do ---	--- do ---	-	-	03-Months	-
	iv) Internal Electrification	400,000/-	400,000/-		--- do ---	--- do ---	-	-	03-Months	-
	v) External Electrification	400,000/-	400,000/-		--- do ---	--- do ---	-	-	03-Months	-
28	Up-Gradaion of BHU to RHC at Gher Gaju District N-Feroze. (Construction of Pump Room)	380,000/-	380,000/-	15.00 (M)	--- do ---	--- do ---	-	-	12-Months	-
29	Up- Gradaion of B- Type RHC to the level of A-Type RHC at Mithiani District Naushahro- Feroze. (Construction of Pump Room)	380,000/-	380,000/-	15.00 (M)	--- do ---	--- do ---	-	-	12-Months	-
30	Const: of Date Palm Research Centre Laboratory Khairpur. (Int: & Ext: W/S & S/F)	550,000/-	550,000/-	10.182 (M)	--- do ---	--- do ---	-	-	03-Months	-
31	Establishment of veterinary Centre at Village Suleman Dehraj District N-Feroze. (External Development ).	950,000/-	950,000/-	20.00 (B)	--- do ---	--- do ---	-	-	03-Months	-

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION

SHAHEED BENAZIR ABAD