
 
Scheduled to Bid 

 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross at various places in ward 

     NO; 1 in Municipal Committee Tando Jam ( Sr No. 1 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



 

Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross at Talpur Goth various 

     places in Municipal Committee Tando Jam ( Sr No. 2 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross at various places ward 

     No; 2 places in Municipal Committee Tando Jam ( Sr No. 3 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Latif Town, Muzafarabad 

     Colony, Kareemabad colony at various places in Municipal  

     Committee Tando Jam ( Sr No. 4 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross at various places ward 

     No 3 in Municipal Committee Tando Jam ( Sr No. 5 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Jhanihya para,shahi bazar  

     Pakistan chowk, thalomal building, malakand chowk various  

     places in Municipal Committee Tando Jam ( Sr No. 6 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross at various places ward  

     No 4 various places in Municipal Committee Tando Jam      

     ( Sr No. 7 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Shakhi wahab colony, 

     Makrani para various places in Municipal Committee Tando  

     Jam ( Sr No. 8 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia culverts / Cross at various places in ward 

                                                     No 5  Municipal Committee Tando Jam. ( Sr No. 9 ) 

 

Issued to                                        __________________________________________________ 

Tender fees Received                  vide No ____________________ dated _________________ 

 

          CD No ____________dated ____________Amount _______ 

  

 

      BILL OF QUANTITIES 

 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 270.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 14,701/- 

2. 10996.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 34,926/- 

3. 6830.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 6,43,132/- 

4. 2030.00 

Erection and Removal from centering for R.C.C 

or plain Cement concrete work of   deodar wood 

( 2nd class ) (II) vertical ( G.S.I NO: 19 (b) P/18) 
3127/41 P% Sft 63,486/- 

5. 

 

 

 

  713.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

 

 

 

12595/- 

 

 

 

P% Cft 

 

 

 

89,802/- 

3200.60 ( 1:2:4 )  14429/25 P% Cft 4,61,823/- 

6. 270.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 90,990/- 



7. 10.84 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening  i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 54,218/- 

8. 5400.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 19,440/- 

9. 

 

 

 

 

 

104.00 

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( P.H.S.I NO: 1 ( b ) P-17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

  

51,418/- 

104.00  ( 15” dia )  618/-     P.Rft  64,272/- 

10. 5400.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( P.H.S.I NO:24 P-77 )  
2760/- P%0 Cft 14,904/- 

11. 40.50 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  89,545/- 

 

 

Total Amount                Rs. 16,92,657/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross at various places ward 

     No; 6 various places in Municipal Committee Tando Jam      

     ( Sr No. 10 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Sain Peer shah, Imam 

     Bargha, partal colony various places in Municipal Committee  

     Tando Jam ( Sr No. 11 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



 

Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia culverts / Cross at various places in ward 

                                                     No 7  Municipal Committee Tando Jam. ( Sr No. 12 ) 

 

Issued to                                        __________________________________________________ 

Tender fees Received                  vide No ____________________ dated _________________ 

 

          CD No ____________dated ____________Amount _______ 

  

 

      BILL OF QUANTITIES 

 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 270.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 14,701/- 

2. 10996.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 34,926/- 

3. 6830.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 6,43,132/- 

4. 2030.00 

Erection and Removal from centering for R.C.C 

or plain Cement concrete work of   deodar wood 

( 2nd class ) (II) vertical ( G.S.I NO: 19 (b) P/18) 
3127/41 P% Sft 63,486/- 

5. 

 

 

 

  713.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

 

 

 

12595/- 

 

 

 

P% Cft 

 

 

 

89,802/- 

3200.60 ( 1:2:4 )  14429/25 P% Cft 4,61,823/- 

6. 270.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 90,990/- 



7. 10.84 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening  i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 54,218/- 

8. 5400.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 19,440/- 

9. 

 

 

 

 

 

104.00 

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( P.H.S.I NO: 1 ( b ) P-17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

  

51,418/- 

104.00  ( 15” dia )  618/-     P.Rft  64,272/- 

10. 5400.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( P.H.S.I NO:24 P-77 )  
2760/- P%0 Cft 14,904/- 

11. 40.50 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  89,545/- 

 

 

Total Amount                Rs. 16,92,657/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia culverts / Cross at various places in ward 

                                                     No 8  Municipal Committee Tando Jam. ( Sr No. 13 ) 

 

Issued to                                        __________________________________________________ 

Tender fees Received                  vide No ____________________ dated _________________ 

 

          CD No ____________dated ____________Amount _______ 

  

 

      BILL OF QUANTITIES 

 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 270.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 14,701/- 

2. 10996.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 34,926/- 

3. 6830.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 6,43,132/- 

4. 2030.00 

Erection and Removal from centering for R.C.C 

or plain Cement concrete work of   deodar wood 

( 2nd class ) (II) vertical ( G.S.I NO: 19 (b) P/18) 
3127/41 P% Sft 63,486/- 

5. 

 

 

 

  713.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

 

 

 

12595/- 

 

 

 

P% Cft 

 

 

 

89,802/- 

3200.60 ( 1:2:4 )  14429/25 P% Cft 4,61,823/- 

6. 270.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 90,990/- 



7. 10.84 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening  i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 54,218/- 

8. 5400.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 19,440/- 

9. 

 

 

 

 

 

104.00 

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( P.H.S.I NO: 1 ( b ) P-17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

  

51,418/- 

104.00  ( 15” dia )  618/-     P.Rft  64,272/- 

10. 5400.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( P.H.S.I NO:24 P-77 )  
2760/- P%0 Cft 14,904/- 

11. 40.50 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  89,545/- 

 

 

Total Amount                Rs. 16,92,657/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia culverts / Cross at various places in ward 

                                                     No 9  Municipal Committee Tando Jam. ( Sr No. 14 ) 

 

Issued to                                        __________________________________________________ 

Tender fees Received                  vide No ____________________ dated _________________ 

 

          CD No ____________dated ____________Amount _______ 

  

 

      BILL OF QUANTITIES 

 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 270.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 14,701/- 

2. 10996.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 34,926/- 

3. 6830.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 6,43,132/- 

4. 2030.00 

Erection and Removal from centering for R.C.C 

or plain Cement concrete work of   deodar wood 

( 2nd class ) (II) vertical ( G.S.I NO: 19 (b) P/18) 
3127/41 P% Sft 63,486/- 

5. 

 

 

 

  713.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

 

 

 

12595/- 

 

 

 

P% Cft 

 

 

 

89,802/- 

3200.60 ( 1:2:4 )  14429/25 P% Cft 4,61,823/- 

6. 270.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 90,990/- 



7. 10.84 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening  i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 54,218/- 

8. 5400.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 19,440/- 

9. 

 

 

 

 

 

104.00 

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( P.H.S.I NO: 1 ( b ) P-17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

  

51,418/- 

104.00  ( 15” dia )  618/-     P.Rft  64,272/- 

10. 5400.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( P.H.S.I NO:24 P-77 )  
2760/- P%0 Cft 14,904/- 

11. 40.50 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  89,545/- 

 

 

Total Amount                Rs. 16,92,657/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia culverts / Cross at various places in ward 

                                                     No 10 Municipal Committee Tando Jam. ( Sr No. 15 ) 

 

Issued to                                        __________________________________________________ 

Tender fees Received                  vide No ____________________ dated _________________ 

 

          CD No ____________dated ____________Amount _______ 

  

 

      BILL OF QUANTITIES 

 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 270.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 14,701/- 

2. 10996.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 34,926/- 

3. 6830.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 6,43,132/- 

4. 2030.00 

Erection and Removal from centering for R.C.C 

or plain Cement concrete work of   deodar wood 

( 2nd class ) (II) vertical ( G.S.I NO: 19 (b) P/18) 
3127/41 P% Sft 63,486/- 

5. 

 

 

 

  713.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

 

 

 

12595/- 

 

 

 

P% Cft 

 

 

 

89,802/- 

3200.60 ( 1:2:4 )  14429/25 P% Cft 4,61,823/- 

6. 270.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 90,990/- 



7. 10.84 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening  i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 54,218/- 

8. 5400.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 19,440/- 

9. 

 

 

 

 

 

104.00 

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( P.H.S.I NO: 1 ( b ) P-17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

  

51,418/- 

104.00  ( 15” dia )  618/-     P.Rft  64,272/- 

10. 5400.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( P.H.S.I NO:24 P-77 )  
2760/- P%0 Cft 14,904/- 

11. 40.50 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  89,545/- 

 

 

Total Amount                Rs. 16,92,657/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross at PTCL Office various 

     places in Municipal Committee Tando Jam ( Sr No. 16 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Al-Aziz High school & 

     Bagri Para various places in Municipal Committee Tando Jam      

     ( Sr No. 17 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross wagan / veesar para and 

     Link streets various places in Municipal Committee Tando Jam      

     ( Sr No. 18 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Bilal Masjid, link streets 

     various places in Municipal Committee Tando Jam (Sr No. 19 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Near Attar streets & link 

     streets various places in Municipal Committee Tando Jam      

     ( Sr No. 20 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Construction / Reconstruction of C.C Block, Surface drains, 

                                                     ASTM Pipe 12” dia Culverts / Cross Aurangzaib streets & link 

     streets various places in Municipal Committee Tando Jam      

     ( Sr No.21 ) 

 

Issued to:-                           __________________________________________________ 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

   

      BILL OF QUANTITIES 

 

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1. 360.00 

Dismantling cement concrete reinforced 

separating rein for cement from concrete 

cleaning and straightening the same                      

( G.S.I NO: 20 P-10 ) 

5445/- P% Cft 19,602/- 

2. 1728.00 

Excavation in foundation of building bridges 

and other structure i/c dag belling  dressing 

refilling around structure with excavated earth 

watering and ramming lead upto 5 ft in ordinary 

soil ( G.S.I NO: 18 ( b ) P-4 )  

3176/25 P%0 Cft 5,488/- 

3. 576.00 
Cement concrete brick or stone ballast 1 ½”      

to 2” gauge ( 1:4:8 )  ( G.S.I NO: 4 (b)  P/16 ) 
9416/28 P% Cft 54,238/- 

4. 1872.00 

Errection and Removal from centering for 

R.C.C or plain Cement concrete work of   

deodar wood ( 2nd class ) ( II ) vertical                             

( G.S.I NO: 19 (b) P/18 ) 

3127/41 P% Sft 58,545/- 

5. 
936.00 

Cement concrete plain i/c placing compacting 

finishing and curing complete i/c screening and 

washing of stone aggregate without shuttering    

( 1:3:6 )  ( G.S.I NO:  5 ( h ) P/15 ) 

12595/- P% Cft 1,17,889/- 

544.00 ( 1:2:4 )  14429/25 P% Cft 78,495/- 

6. 864.00 

R.C.C Work i/c all labour & Material except the 

cost of steel reinforcement & its labour of 

binding bending which will be paid separately. 

This rate also i/c all kind of forms mould lifting 

shuttering curing rendering and washing of 

shingle (a) R.C work in roof slab beam columns 

rafts lintel and other structure members laid in 

situ or precast laid in position complete in all 

respect ( 1:2:4 ) 90 lbs cement 2 Cft sand 4 Cft 

shingle 1/8” to ½” gauge                                         

( G.S.I NO: 6  P/17 ) 

337/- P. Cft 2,91,168/- 



7. 34.71 

Fabrication of mild steel reinforcement for CC 

i/c cutting bending laying position  making & 

jointing i/c cost of bending laying in position 

making fastening i/c cost of binding  wire also 

i/c removal of rust from bars                                 

( G.S.I NO: 7 (ii)  P/19 ) 

5001/70 P. Cwt 1,73,609/- 

8. 1620.00 

Excavation for pipe line in trenches and pit in 

soft soil i/c trimming and dressing sides to true 

alignment and shape leveling of beds of 

trenches to correct level and grade cutting joint 

holes and disposal if surplus earth within a one 

chain as directed by Engineer in charge 

providing fence guards, lights flags and 

temporary crossing for non vehicular traffic 

where ever required lift upto 5 ft: ( 1.52 m )   

and lead upto one chain ( 30.5 m )                                        

( P.H.S.I NO; 1 P-60 )     

3600/- P%0 Cft 5,832/- 

9. 

 

 

 

 

 

    60.00   

Providing laying RCC pipe of ASTM C-76-62 

T/C 76-7- of class II wall “B” and fixing in 

trench i/c cutting fitting jointing with rubber 

ring i/c testing with water to specified pressure 

300 ( PHSI NO: 1 (b) P17 )                                           

( 12” dia )  

 

 

 

 

 

494/40 

 

 

 

 

 

P.Rft 

 

 

 

 

 

29,664/- 

   48.00  ( 15” dia )  618/-     P.Rft  29,664/- 

10. 1620.00 

Refilling the excavated stuff in trenches 6” thick 

layer i/c watering ramming to full compaction 

etc, complete ( PHSI NO:24 P-77 )  
2760/- P%0 Cft 4,471/- 

11. 19.53 

Providing and fixing Main hole cover of Size 

2x2” with 2x2x1/2” size iron frame & 3/8” M.s 

Sheet with angle Iron 1 ½” x 1 ½” x 3/8” thick 

unit the shutter i/c jointing & Fixing in position 

etc, complete. 

2211/- P.Sft  43,181/- 

 

Total Amount                Rs.   9,11,846/-    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

 

 

 

 

 

 

 



Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Supplying and fixing L.T Pool LED street light / fox light at   

 Ward No; 5 in Municipal Committee Tando Jam ( Sr No. 22 ) 

 

Issued to                                        __________________________________________________ 

 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

 

      BILL OF QUANTITIES 

 

   

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1.  
Supplying and fixing LED fox light  i/c L.T 

Pool and wiring etc, complete. 
 Each   

 

Total Amount                Rs. _________    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

  

 

 
 

 

 CONTRACTOR                           ENGINEER/PROCURING AGENCY 

 

 

 

 
 

  



 

Scheduled to Bid 
 

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD 
 

Name of Work:                Supplying and fixing L.T Pool LED street light / fox light at 

various wards in Municipal Committee Tando Jam ( Sr No. 23 ) 

 

Issued to                                        __________________________________________________ 

 

Tender fees Received                   vide No ____________________ dated __________________ 

 

          CD No _____________dated ____________ Amount _______ 

  

 

      BILL OF QUANTITIES 

 

   

(A)    Description and rates of Items based on Composite Schedule of Rates. 

 

 

Item 

No. 

Quantity Description of Items to be executed at 

Site 

Rate Unit Amount 

in Rupees 

1.  
Supplying and fixing LED fox light  i/c L.T 

Pool and wiring etc, complete. 
 Each   

 

Total Amount                Rs. _________    

 

 

I, M/s ________________________________________ do 

hereby quotes the rates ________% above / below the rates 

of CSR in Words: (_______________________________) 

to be added/deducted on the basis of Premium quoted 

 

 

              Rs._______________ 

Total               Rs._______________ 

 

  

 

 
 

 

 CONTRACTOR                           ENGINEER/PROCURING AGENCY 

 

 

 

 



 


