Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross at various places in ward

NO: 1 in Municipal Committee Tando Jam ( Sr No. 1)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 1%”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood (2™ class ) (11 vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross at Talpur Goth various

places in Municipal Committee Tando Jam ( Sr No. 2)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

ltem
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross at various places ward

No; 2 places in Municipal Committee Tando Jam ( Sr No. 3)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

ltem
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 1%
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood (2™ class ) (11 vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Latif Town, Muzafarabad

Colony, Kareemabad colony at various places in Municipal

Committee Tando Jam ( Sr No. 4)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Tron 1 ¥42” x 1 4” x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross at various places ward

No 3 in Municipal Committee Tando Jam ( Sr No.5)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

ltem
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 1%
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood (2™ class ) (11 vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 % x 1 %” x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Jhanihya para,shahi bazar

Pakistan chowk, thalomal building, malakand chowk various

places in Municipal Committee Tando Jam ( Sr No. 6)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross at various places ward

No 4 various places in Municipal Committee Tando Jam

(SrNo.7)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Shakhi wahab colony,

Makrani para various places in Municipal Committee Tando

Jam ( Sr No. 8)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia culverts / Cross at various places in ward

No 5 Municipal Committee Tando Jam. ( Sr No. 9)

vide No

dated

CD No dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

270.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

14,701/-

10996.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

34,926/-

6830.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge (1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

6,43,132/-

2030.00

Erection and Removal from centering for R.C.C
or plain Cement concrete work of deodar wood
(2" class) (11) vertical ( G.S.I NO: 19 (b) P/18)

3127/41

P% Sft

63,486/-

713.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

89,802/-

3200.60

(1:2:4)

14429/25

P% Cft

4,61,823/-

270.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

90,990/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

10.84

5001/70

P. Cwt 54,218/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
5400.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft 19,440/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (P.H.S.INO:1(b)P-17)

104.00 (12” dia)

494/40

P.Rft 51,418)-

104.00 (15” dia)

618/-

P.Rft 64,272/-

10.

Refilling the excavated stuff in trenches 6 thick
5400.00 | layer i/c watering ramming to full compaction
etc, complete ( P.H.S.I NO:24 P-77)

2760/-

P%0 Cft 14,904/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
40.50 Sheet with angle Iron 1 2”7 x 1 2" x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft 89,545/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 16,92,657/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross at various places ward

No; 6 various places in Municipal Committee Tando Jam

(SrNo. 10)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 '5”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Sain Peer shah, Imam

Bargha, partal colony various places in Municipal Committee

Tando Jam ( Sr No. 11)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work: Construction / Reconstruction of C.C Block, Surface drains,
ASTM Pipe 12” dia culverts / Cross at various places in ward
No 7 Municipal Committee Tando Jam. ( Sr No. 12)

Issued to

Tender fees Received vide No dated

CD No dated Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at Rate Unit Amount
Site in Rupees

270.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/- P% Cft 14,701/-

10996.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth 3176/25 | P%0 Cft 34,926/-
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

6830.00

Cement concrete brick or stone ballast 1 1%

0, -
t02” gauge ( 1:4:8) (G.SINO: 4 (b) P/16) | 241628 | P%Cit | 643132/

2030.00

Erection and Removal from centering for R.C.C
or plain Cement concrete work of deodar wood | 3127/41 | P% Sft 63,486/-
(2" class ) (11) vertical ( G.S.1 NO: 19 (b) P/18)

713.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15) 12595/- | P% Cft 89,802/-

3200.60

(1:2:4) 14429/25 | P% Cft 4,61,823/-

270.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns 3371- P. Cft 90,990/-
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

10.84

5001/70

P. Cwt 54,218/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
5400.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft 19,440/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (P.H.S.INO:1(b)P-17)

104.00 (12” dia)

494/40

P.Rft 51,418)-

104.00 (15” dia)

618/-

P.Rft 64,272/-

10.

Refilling the excavated stuff in trenches 6” thick
5400.00 | layer i/c watering ramming to full compaction
etc, complete ( P.H.S.I NO:24 P-77)

2760/-

P%0 Cft 14,904/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
40.50 Sheet with angle Iron 1 2”7 x 1 1%” x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft 89,545/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 16,92,657/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia culverts / Cross at various places in ward

No 8 Municipal Committee Tando Jam. ( Sr No. 13)

vide No

dated

CD No dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

270.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

14,701/-

10996.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

34,926/-

6830.00

Cement concrete brick or stone ballast 1 1%”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

6,43,132/-

2030.00

Erection and Removal from centering for R.C.C
or plain Cement concrete work of deodar wood
(2" class) (11) vertical ( G.S.I NO: 19 (b) P/18)

3127/41

P% Sft

63,486/-

713.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

89,802/-

3200.60

(1:2:4)

14429/25

P% Cft

4,61,823/-

270.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

90,990/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

10.84

5001/70

P. Cwt 54,218/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
5400.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft 19,440/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (P.H.S.INO:1(b)P-17)

104.00 (12” dia)

494/40

P.Rft 51,418)-

104.00 (15” dia)

618/-

P.Rft 64,272/-

10.

Refilling the excavated stuff in trenches 6 thick
5400.00 | layer i/c watering ramming to full compaction
etc, complete ( P.H.S.I NO:24 P-77)

2760/-

P%0 Cft 14,904/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
40.50 Sheet with angle Iron 1 2”7 x 1 2" x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft 89,545/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 16,92,657/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia culverts / Cross at various places in ward

No 9 Municipal Committee Tando Jam. ( Sr No. 14)

vide No

dated

CD No dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

270.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

14,701/-

10996.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

34,926/-

6830.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

6,43,132/-

2030.00

Erection and Removal from centering for R.C.C
or plain Cement concrete work of deodar wood
(2" class) (11) vertical ( G.S.I NO: 19 (b) P/18)

3127/41

P% Sft

63,486/-

713.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

89,802/-

3200.60

(1:2:4)

14429/25

P% Cft

4,61,823/-

270.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

90,990/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

10.84

5001/70

P. Cwt 54,218/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
5400.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft 19,440/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (P.H.S.INO:1(b)P-17)

104.00 (12” dia)

494/40

P.Rft 51,418)-

104.00 (15” dia)

618/-

P.Rft 64,272/-

10.

Refilling the excavated stuff in trenches 6 thick
5400.00 | layer i/c watering ramming to full compaction
etc, complete ( P.H.S.I NO:24 P-77)

2760/-

P%0 Cft 14,904/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
40.50 Sheet with angle Iron 1 2”7 x 1 2" x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft 89,545/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 16,92,657/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia culverts / Cross at various places in ward

No 10 Municipal Committee Tando Jam. ( Sr No. 15)

vide No

dated

CD No dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

270.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

14,701/-

10996.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

34,926/-

6830.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

6,43,132/-

2030.00

Erection and Removal from centering for R.C.C
or plain Cement concrete work of deodar wood
(2" class) (11) vertical ( G.S.I NO: 19 (b) P/18)

3127/41

P% Sft

63,486/-

713.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

89,802/-

3200.60

(1:2:4)

14429/25

P% Cft

4,61,823/-

270.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

90,990/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

10.84

5001/70

P. Cwt 54,218/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
5400.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft 19,440/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (P.H.S.INO:1(b)P-17)

104.00 (12” dia)

494/40

P.Rft 51,418)-

104.00 (15” dia)

618/-

P.Rft 64,272/-

10.

Refilling the excavated stuff in trenches 6 thick
5400.00 | layer i/c watering ramming to full compaction
etc, complete ( P.H.S.I NO:24 P-77)

2760/-

P%0 Cft 14,904/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
40.50 Sheet with angle Iron 1 2”7 x 1 2" x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft 89,545/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 16,92,657/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross at PTCL Office various

places in Municipal Committee Tando Jam ( Sr No. 16)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

ltem
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 1%
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood (2™ class ) (11 vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 %2 x 1 %” x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Al-Aziz High school &

Bagri Para various places in Municipal Committee Tando Jam

(SrNo.17)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15” dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross wagan / veesar para and

Link streets various places in Municipal Committee Tando Jam

(SrNo. 18)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11 vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12”7 dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Bilal Masjid, link streets

various places in Municipal Committee Tando Jam (Sr No. 19)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

ltem
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 1%
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood (2™ class ) (11 vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO:6 P/17)

337/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Near Attar streets & link

streets various places in Municipal Committee Tando Jam

(Sr No.20)

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) (G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m )
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 '4” x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Name of Work:

Issued to:-

Tender fees Received

Construction / Reconstruction of C.C Block, Surface drains,

ASTM Pipe 12” dia Culverts / Cross Aurangzaib streets & link

streets various places in Municipal Committee Tando Jam

Sr No.21

vide No

dated

CD No

dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item
No.

Quantity

Description of Items to be executed at
Site

Rate

Unit

Amount
in Rupees

360.00

Dismantling cement concrete reinforced
separating rein for cement from concrete
cleaning and straightening the same
(G.S.INO: 20 P-10)

5445/-

P% Cft

19,602/-

1728.00

Excavation in foundation of building bridges
and other structure i/c dag belling dressing
refilling around structure with excavated earth
watering and ramming lead upto 5 ft in ordinary
soil (G.S.INO: 18 (b) P-4)

3176/25

P%0 Cft

5,488/-

576.00

Cement concrete brick or stone ballast 1 15”
to 2” gauge ( 1:4:8) ( G.S.INO: 4 (b) P/16)

9416/28

P% Cft

54,238/-

1872.00

Errection and Removal from centering for
R.C.C or plain Cement concrete work of
deodar wood ( 2™ class ) ( 11) vertical
(G.S.INO: 19 (b) P/18)

3127/41

P% Sft

58,545/-

936.00

Cement concrete plain i/c placing compacting
finishing and curing complete i/c screening and
washing of stone aggregate without shuttering
(1:3:6) (G.S.INO: 5(h)P/15)

12595/-

P% Cft

1,17,889/-

544.00

(1:2:4)

14429/25

P% Cft

78,495/-

864.00

R.C.C Work i/c all labour & Material except the
cost of steel reinforcement & its labour of
binding bending which will be paid separately.
This rate also i/c all kind of forms mould lifting
shuttering curing rendering and washing of
shingle (a) R.C work in roof slab beam columns
rafts lintel and other structure members laid in
situ or precast laid in position complete in all
respect ( 1:2:4 ) 90 Ibs cement 2 Cft sand 4 Cft
shingle 1/8” to % gauge
(G.S.INO: 6 P/17)

3371/-

P. Cft

2,91,168/-




Fabrication of mild steel reinforcement for CC
i/c cutting bending laying position making &
jointing i/c cost of bending laying in position
making fastening i/c cost of binding wire also
i/c removal of rust from bars

(G.S.INO: 7 (ii) P/19)

34.71

5001/70

P. Cwt

1,73,609/-

Excavation for pipe line in trenches and pit in
soft soil i/c trimming and dressing sides to true
alignment and shape leveling of beds of
trenches to correct level and grade cutting joint
holes and disposal if surplus earth within a one
1620.00 chain as directed by Engineer in charge
providing fence guards, lights flags and
temporary crossing for non vehicular traffic
where ever required lift upto 5 ft: ( 1.52 m)
and lead upto one chain ( 305 m )
(P.H.S.INO; 1 P-60)

3600/-

P%0 Cft

5,832/-

Providing laying RCC pipe of ASTM C-76-62
T/C 76-7- of class II wall “B” and fixing in
trench i/c cutting fitting jointing with rubber
ring i/c testing with water to specified pressure
300 (PHSI NO: 1 (b) P17)

60.00 (12” dia)

494/40

P.Rft

29,664/-

4800 | (15 dia)

618/-

P.Rft

29,664/-

10.

Refilling the excavated stuff in trenches 6” thick
1620.00 | layer i/c watering ramming to full compaction
etc, complete ( PHSI NO:24 P-77)

2760/-

P%0 Cft

4,471/-

11.

Providing and fixing Main hole cover of Size
2x2” with 2x2x1/2” size iron frame & 3/8” M.s
19.53 Sheet with angle Iron 1 2” x 1 %4 x 3/8” thick
unit the shutter i/c jointing & Fixing in position
etc, complete.

2211/-

P.Sft

43,181/-

Total Amount

I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )

to be added/deducted on the basis of Premium quoted

Total

Rs. 9,11,846/-

Rs.

Rs.




Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Supplying and fixing L.T Pool LED street light / fox light at

Name of Work:

Ward No: 5 in Municipal Committee Tando Jam ( Sr No. 22)
Issued to
Tender fees Received vide No dated

CD No dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item | Quantity Description of Items to be executed at Rate Unit Amount
No. Site in Rupees
Supplying and fixing LED fox light i/c L.T
1. . Each
Pool and wiring etc, complete.
Total Amount Rs.
I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )
to be added/deducted on the basis of Premium quoted Rs.
Total Rs.

CONTRACTOR

ENGINEER/PROCURING AGENCY



Scheduled to Bid

OFFICE OF THE MUNICIPAL COMMITTEE TANDO JAM DISTRICT HYDERABAD

Supplying and fixing L.T Pool LED street light / fox light at

Name of Work:

various wards in Municipal Committee Tando Jam ( Sr No. 23)
Issued to
Tender fees Received vide No dated

CD No dated

Amount

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item | Quantity Description of Items to be executed at Rate Unit Amount
No. Site in Rupees
Supplying and fixing LED fox light i/c L.T
1. - Each
Pool and wiring etc, complete.
Total Amount Rs.
I, M/s do
hereby quotes the rates % above / below the rates
of CSR in Words: ( )
to be added/deducted on the basis of Premium quoted Rs.
Total Rs.

CONTRACTOR

ENGINEER/PROCURING AGENCY






