
S.No Description Qty Unit Rate Amount

1
Dismantling of cement concrete plain(1:2:4)(CSI

NO:19/c.P-10) 467 P% Cft     3,327.50 15539.00

2

Dismantling Brick work in lim or cement mortar.(GSI

NO: 13. P-10)

163 P% Cft 1285.63 2096.00

3

Excavation in foundation of building bridges and other

structures i/c bailing, dressing, filling around the

structure with excavated earth, watering, ramming Lead

up to one chain & lift up to 5.0' (CSI No:18 P4) Type-B

Drain                          1313 P% 0Cft 3176.25 4170.00

4

CC plain i/c placing compacting finishing & curing

complete i/c screening and washing of stone aggregate

w/o shuttering (Ratio: 1:4:8) (CSI NO:5 P-15) Type-B

Drain 248 P% Cft   11,288.75 27996.00

5

Cement concrete plain including placing compacting

finishing and curing complete(including screening and

washing ofstone aggregate without shuttering. (

G.S.I.No.5(f) P.No.16)Ratio 1:2:4                   281.00 P% Cft   14,429.25 40546.00

6
Pucca Brick work in foundation and plinth in cement

sand mortar 1:6 (CSI No:4 P24)
          788.00 P% Cft   11,948.00 94150.00

7

Construction of standard open drain cunette block of

CC 1:2:4 in situ to the design profile i/c cost of mould as

per drawing i/c applying floating coat of cement 1/32"

thick to the exposed face finished smooth curing etc

complete as per detailed drawing (PHSI. No. D P-58)

Type-B Drains
          300.00 P/ Rft          94.00 28200.00

8
Cement plaster 1:4 up to 20' height 1/2" thick (CSI

No:11 P-57)  
       1,050.00 P% Sft     2,283.93 23981.00

9

RCC work in roof slabs beams columns rafts lintels and

other structural members laid in situ are pre-cast laid in

position etc complete in all respects ratio

1:2:4(CSI.No:6 P-17)             98.00 P/ Cft        337.00 33026.00

10

Fabrication of mild steel reinforcement for cement

concrete i/c cutting bending laying in position making

joints and fastening i/c cost of binding wire (also

includes removeal of rust from bars (CSI NO.7 P-17)               4.00 P/ Cwt     5,001.70 20007.00

    2,117.50 

    5,794.10 

       7,875.00 P% 0Cft     7,911.60 62304.00

12

Earth work compaction (Soft, ordinary or hard soil)

Laying earth in 6" thick layers leveling, dressing

complete. (GSI NO:13-b P-3)        7,875.00 P% 0Cft        263.00 2071.00

13
Cement Concrete brick or stone Ballast 1 1/2" to 2"

guage ratio 1:4:8 (GSI No.4 P-15)
       1,485.00 P% Cft     9,416.28 139832.00

14
Erection and Removal of centering for R.C.C or plain

cement concrete works etc.(GSI NO: 19/b(ii)P:18)           600.00 P% Sft     3,127.41 18764.00

11

Barrow pit excavation undressed lead up to 100' 

feet.(Extra lead 3 Miles). Ordinary Soil (GSI No:3(a) P-

1)

Schedule B / Bill of Quantities

CONSTRUCTION / REPAIR / RECONSTRUCTION OF OPEN  SURFACE DRAIN AND CC BLOCK @ FROM HAJI 

KATCHI HOUSE TO ABDUL GAFFAR HOUSE VILLAGE MOLVI SULTAN AHMED WARD NO.09



15

Cement concrete plain including placing compacting

finishing and curing complete(including screening and

washing ofstone aggregate without shuttering. (

G.S.I.No.5(f) P.No.16)Ratio 1:2:4                1,125.00 P% Cft   14,429.25 162329.00

16
Supplying and filling sand under floor and plugging in

wells (GSI No 29 P 26)
       1,125.00 P% Cft     1,141.25 12839.00

     687,850.00 

Conditions

1

2

3

4

Contractor

TANDO GHULAM ALI

TOWN ENGINEER

Any error & omision and description of Item of work will be governed with relvent Schedule of Rates

The Contractor shall have to bring the material to be used in the work from the quaries as mentioned in the 

The Work Shall have to be executed according to the PWD/PHE Specifications.

No premium on non schedule Items shall be paid to the contractor.

Total  Rs.   

TOWN COMMITTEE 


