Schedule B / Bill of Quantities

CONSTRUCTION /REPAIR/ RECONSTRUCTION OF SURFACE DRAIN AND CC BLOCK @ FROM MUHAMMAD
YUNUS SHOP TO UBAIDULLAH HOUSE VILLAGE MOLVI SULTAN AHMED WARD NO.09

S.No Description Qty Unit Rate Amount

Dismantling of cement concrete plain(1:2:4)(CSlI

! NO:19/c.P-10) 566 P% Cft 3,327.50| 18834.00

Dismantling Brick work in lim or cement mortar.(GSI
2 |NO: 13. P-10)

438 P% Cft [ 1285.63 5631.00

Excavation in foundation of building bridges and other
structures i/c bailing, dressing, filing around the
3 |structure with excavated earth, watering, ramming Lead
up to one chain & lift up to 5.0' (CSI No:18 P4) Type-B
Drain 2625 P% OCft| 3176.25 8338.00

CC plain i/c placing compacting finishing & curing
complete i/c screening and washing of stone aggregate

4 w/o shuttering (Ratio: 1:4:8) (CSI NO:5 P-15) Type-B
Drain 495 P% Cft | 11,288.75| 55879.00
Cement concrete plain including placing compacting

5 finishing and curing complete(including screening and

washing ofstone aggregate without shuttering.  (
G.S.I1.No.5(f) P.No.16)Ratio 1:2:4 563.00 | P% Cft | 14,429.25| 81237.00

Pucca Brick work in foundation and plinth in cement

6 . .
sand mortar 1:6 (CSI No:4 P24) 1,688.00| P% Cft | 11,948.00| 201682.00

Construction of standard open drain cunette block of
CC 1:2:4 in situ to the design profile i/c cost of mould as
per drawing i/c applying floating coat of cement 1/32"
7 lthick to the exposed face finished smooth curing etc
complete as per detailed drawing (PHSI. No. D P-58)

Type-B Drains 500.00| P/ Rft 174.00| 87000.00

Cement plaster 1:4 up to 20" height 1/2" thick (CSI

8 |No:11 P-57)
1,750.00| P% Cft | 2,283.93| 39969.00

RCC work in roof slabs beams columns rafts lintels and
other structural members laid in situ are pre-cast laid in
position etc complete in all respects ratio
1:2:4(CSI.No:6 P-17) 90.00| P/Cft 337.00| 30330.00

Fabrication of mild steel reinforcement for cement
concrete i/c cutting bending laying in position making
joints and fastening i/c cost of binding wire (also
includes removeal of rust from bars (CSI NO.7 P-17) 4.00| P/ Cwt 5,001.70 20007.00

10

Barrow pit excavation undressed lead up to 100' 211750
feet.(Extra lead 3 Miles). Ordinary Soil (GSI No:3(a) P- i

11 1) 5,794.10

9,375.00 | P% OCft 7,911.60| 74171.00

Earth work compaction (Soft, ordinary or hard soil)
12 |Laying earth in 6" thick layers leveling, dressing

complete. (GSINO:13-b P-3) 9,375.00 | P% OCft 263.00| 2466.00

Cement Concrete brick or stone Ballast 1 1/2" to 2"

13 age ratio 1:4:8 (GSI No.4 P-15
guag ! ( ) 2,475.00| P% Cft 9,416.28| 233053.00

Erection and Removal of centering for R.C.C or plain
14 |cement concrete works etc.(GSI NO: 19/b(ii)P:18) 1.000.00| Po% st 3127.41| 31274.00




Cement concrete plain including placing compacting
finishing and curing complete(including screening and

15 washing ofstone aggregate without shuttering.  (
G.S..No.5(f) P.No.16)Ratio 1:2:4 1,875.00| P% Cft | 14,429.25| 270548.00
Supplying and filling sand under floor and plugging in

16 |wells (GSI No 29 P 26)

1,875.00| P% Cft 1,141.25| 21398.00
Total Rs. 1,181,817.00

Conditions

1 The Work Shall have to be executed according to the PWD/PHE Specifications.

2 No premium on non schedule Items shall be paid to the contractor.

3 Any error & omision and description of Item of work will be governed with relvent Schedule of Rates

4 The Contractor shall have to bring the material to be used in the work from the quaries as mentioned in the

Contractor
TOWN ENGINEER
TOWN COMMITTEE
TANDO GHULAM ALI




