Schedule B / Bill of Quantities

PROVIDING AND LAYING AND FIXING OF RCC SEWERAGE LINE @ FROM RATNO
SHOP TO BOYS PRIMARY SCHOOL WARD NO.07

S.No

Description

Qty

Unit

Rate

Amount

Dismantling of cement concrete plain(1:2:4)(CSI
NO:19/c.P-10)

2166

P% Cft

3327.50

72,074.00

Dismantling of removing of road metal Carpeting etc
.(G.S.INO: 51/P-13)

1545

P% Cft

605.00

9,347.00

Excavation for pipe line tranches pipe all kind of soil
murum i/c trimming dressing leveling beds tranches
correct level and graded cutting Joints holes disposal of
surplus earth with in 1 chain as directed by the Engineer in
charge, Lights, Flange and
temporary crossing for Non Vehicular traffic where ever
required lift upto 5ft: (1.52) and lead up to one chain
(30.5m) (PHE, Ch-3/P-62/NO:5)

providing fenece guards,

13550.0

P %0Cft

4,650.00

63,008.00

P/L Rcc Pipes of A.S.T.M C-76-62 T/C-76-70 of Class Il
wall B and fixing in trenche including cutting, fitting and
jointing with rubber ring including testing with water to
specified pressure. (PHE,Ch-2/P-17/NO:B1-d-e)

(15" @)

(12" @)

500.0

400.0

P/ Rft

P/ Rft

515.00

412.00

257,500.00

164,800.00

Refilling the excavated stuff in trenches 6” thick layer
including watering ramming to full compaction etc
complete. (Ch-2/P-77/24)

12015

P% OCft

2,760.00

33,161

Excavation in foundation of building bridges and other
structures i/c bailing, dressing, filling around the structure
with excavated earth, watering, ramming Lead up to one
chain & lift up to 5.0' (CSI No:18 P4)

5'-8'depth

3250.0

650.0

P% OCft

P% OCft

3,176.25

3,277.03

10,323.00

2,130.00

Rehandling of earthwork upto a lead 50 ft. (GSI NO: 9-b/P-
3)

2906.0

P% OCft

1,058.75

3,077.00

CC plain including placing compacting finishing & curing
complete including screening and washing of stone
aggregate w/o shuttering (Ratio: 1:4:8) (GSI NO:5-e/P-15)

325.0

P% Cft

11,288.75

36,688.00

CC plain including placing compacting finishing & curing
complete including screening and washing of stone
aggregate w/o shuttering (Ratio: 1:2:4) (GSI NO:5-e/P-15)

267.0

P% Cft

14,429.25

38,526.00

10

Rienforced cement concrete work including all labour and
materil except the cost of steel reinforcement and its
labour for bending which will be paid separtely. This rate
also includes all kinds of forms moulds: lifting shuttereing
curing rendering and finishing the exposed surface
(Including screening and washing of shingle.) (a)RCC work
in roof slabs beams columns rafts lintels and other
structural members laid in situ are pre-cast laid in position
etc complete in all respects ratio 1:2:4(GSI.No:6 P-17)

1384

P/ Cft

337.00

466,408.00




11

Fabrication of mild steel reinforcement for cement
concrete i/c cutting bending laying in position making
joints and fastening i/c cost of binding wire (also includes
removeal of rust from bars (GSI NO.8(b) P-17)

56

P/ Cwt

5,001.70

280,095.00

12

Providing C.I Manhole Covers & Frame including Cost of
material etc.(PHE Ch-1l/NO:2-J-1/P-35)

35

P/ Cwt

6,985.00

244,475.00

13

Precast Reinforced Cement Concrete in Columns Beams
Lintels Stairs cases, Shelves,etc.Ratio 1:2:4(GSI.No:6(b) P-
17) For M.H Cover

27

P/ Cft

309.78

8,364.00

14

Fabrication of heavy steel work with Angles, Tees, Flat,
Iron,round Iron and Sheet Iron for making Trusses,
Girders, Tank etc. including cutting riveting, handling
assembling and fixin but excluding in position. (GSI NO.2/
P-91) Precast Reinforced Cement Concrete in Columns
Beams Lintels Stairs cases, Shelves,etc.Ratio
1:2:4(GSI.No:6(b) P-17) For M.H Cover Frame

12.00

P/ Cwt

4,928.49

59,141.88

Total RS:

1,749,117.88

Conditions

The Work Shall have to be executed according to the PWD/PHE Specifications.

No premium on non schedule Items shall be paid to the contractor.

Any error & omision and description of Item of work will be governed with relvent Schedule of Rates
The Contractor shall have to bring the material to be used in the work from the quaries as mentioned

in the estimate.

Contractor

TOWN ENGINEER

TOWN COMMITTEE
TANDO GHULAM ALI




