
S.No Description Qty Unit Rate Amount

1
Dismantling and Removing Road metaling(CSI 

NO:51.P-13)
1345 P% Cft 605 8,137.00               

2
Dismantling of cement concrete plain(1:3:6)(CSI 

NO:19/b.P-10)
5400 P% Cft 1306.80 70,567.00             

3

Earth work excavation undressed lead up to a single 

throw of Kassi Phawrah or Showel.(b) In Ordinary 

Soil.(CSI NO:1. P-1)

38000 P% Cft 1361.25 51,728.00             

4

Preparing Base course i/n supplying and spreading

stone metal of approved quality properly graded to

maximum size of 1-11/2” in required thickness to

proper camber and grade including supplying and

spreading 15 cft: Screenings and non plastic quarry

fines, filling depressions with stone metal after initial

rolling including watering and compaction the same

so as to achive 100% density as per modified

AASHO specification. (Rate includes providing &

using Templates, screen, forms as directed). (Rate

includes all cost of materials T&P and carriage upto 3

Chains). (CSI NO:13/A.H/W.P-5)                  

15656.0 P% Cft 8,563.41     1,340,687.00        

5

Providing surface dressing Ist coat on new or existing 

surface with 30lbs of bitumen of 80- 100 penetration 

and 4.0 Cft of crushed bajri of  3/8"-3/4"guage 

including cleaning the roadsurface rolling etc 

complete (Rate includes all cost of materials T&P and 

carriage upto 3 Chains).  (CSI NO:16/A.H/W.P-6)                       

31312.0 P %Cft 1,676.45     524,930.00           

6

Providing 1" thick (consolidated) premixed carpet in 

proper camber and grade including supplying 10 Cft 

Bajri and 4 Cft hill sand (of approved quality and 

grade)67 lbs Bitumen of 80-100 penetration including 

mixing in mechanical mixture in required proportion 

including heating materials and cleaning to road 

surface. (Hill sand 2 Cft: for mixing and 2 Cft: for 

dusting)(Rate includes all cost of materials T&P and 

carriage upto 3 Chains). (CSI NO: 21.H/W.P-8)      

Quantity same as item No:5         

31312.0
P % Sft

4,627.84     1,449,069.00        

Ded Difference of Bittumen         31312 X 97

                                                2240  X 100

Total Rs: 3,190,909.85        

Conditions
1

2

3

4

Contractor

TOWN COMMITTEE

TANDO GHULAM ALI

Schedule B / Bill of Qauntities

RECONDITION AND IMRPVEMENT OF ROAD @ FROM  RATNO SHOP TO BOYS 

PRIMARY SCHOOL WARD NO.07

The Work Shall have to be executed according to the PWD/PHE Specifications.

No premium on non schedule Items shall be paid to the contractor.

Any error & omision and description of Item of work will be governed with relvent Schedule of Rates

The Contractor shall have to bring the material to be used in the work from the quaries as mentioned in the 

13.56 P/Ton (18,748.00) (254,208.15)         

TOWN ENGINEER


