

KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (WATER) MALIR TOWN

NOTICE INVITING TENDER THROUGH AUTHORITY WEBSITE

1. (KW&SB) invites sealed tenders on Composite Schedule of Rates (CSR)/ Item Rate basis from interested Contractors/firms.

List of Works

S. No.	Name of Work	Estimated Cost (in Rs, in Million)	Bid Security	Tender Fee	Time of Completion
1-	URGENTLY REPLACEMENT OF OLD DEFECTIVE DAMAGED DETORITED AND ROOTS BLOCKAGE A/C 6" & 4" DIA A/C WATER BRANCH LINE REPLACEMENT OF 6" & 4" DIA U-PVC PIPE IN NEAR PTCL OFFICE CAPTAIN ADIL FRAM HAJI DAD RAHIM GOTH NOOR MUHAMMAD BULEDI HOUSE MALIR TOWN.	Rs, 9,99,128	2% offer rate	Rs.1000	10 days

2. **Eligibility:-** Valid Registration with income Tax. SRB.
3. **Method of Procurement:-** Single Stage Single Envelope.
4. **Bidding / Tender Documents:-**
- (i) **Issuance:** Documents will be issued 1st day of hosting / uploading NIT on authority website to 30-03-2018 from the office of the Accounts Officer Revenue situated at 1st Floor KW&SB Head Office near Civic Center Gulshan-E-Iqbal Karachi.
- (ii) **Submission Date:-** 02-04-2018 2:00 P.M
- (iii) **Opening Date:-** 02-04-2018 2:30 P.M
- (iv) **Place of Opening:-** the tender will be opening by procurement Committee-1 at office of the Director Design & Estimate Situated at Block-17 Gulshan-e-Iqbal Near COD Filter Plant Karachi.
- (v) **Un-responded tenders** will be again issued/Submitted/opened on following dates:-
2nd Attempt:- (a) Issue date 03-04-2018 to 17-04-2018; (b) Submission & opening date 18-04-2018.
5. **Source of Funding:-** KW&SB Own Funded
6. **Terms Conditions:-**
- (a) Under Following Terms Conditions:-
- Tender and bidding documents can be seen & download from SPPRA website <http://www.pprassindh.gov.pk>
 - The participants must quote the rates both in words and figures, along with Telephone Numbers, Mobile Numbers, postal address, Fax number must be mentioned in bids.
 - If any inconvenient situation created in the city or Govt. will announce any holiday on opening date of tender shall be submitted / opened on the next working day at same time & same venue.
 - Conditional tender or tenders from debarred Contractor shall not be accepted and shall be treated as rejected and invalid then & there.
 - Offer should be received in sealed cover.
 - Bid must be in sealed cover.
 - In case of any required information work to the concerned officer as per item No.2 may be contact to undersigned or may be visited.
- (b) **Bid validity Period:-** (90) Days
- (c) **Procuring Agency reserves the rights to reject all or any bids subject to relevant provision of SPPRA Rules-2010 (Amended-2017).**
- (d) **Responsive Bidder is required to submit following documents with bid:**
- (i) List of similar assignments at least 2 Nos. work order required with similar cost and nature of the above work for the last 3 years.
- (ii) Minimum Turnover last three years at least Rs, 01 Million



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 33231464 - 021 - 33231465

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1. Dy. Managing Director (Finance), KW&SB Convener
2. Chief Engineer (Korangi), KW&SB Member/Secretary
3. Chief Engineer (Central), KMC Member
4. Director Administration, KMC Member
5. Divisional Accounts Officer (South), KW&SB Member

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shafiq Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee.
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 -- 99231464 - 021 -- 99231463


No. KW&SB/D.M.D/HRD&A/1259

Dated: 23rd November, 2016

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.


Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



KARACHI WATER & SEWERAGE BOARD
 HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
 PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/SR. HR./HR/16/2016

Dated: 14th April 2016

OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O./D.A.O./A.A.O. (Concerned)	Member/Secretary

Chief Engineer (W&S)
 KW&SB
 Inward No. 3052
 Outward No.
 Dated: 18/4/16

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010.

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director KW&SB vide para 5/11.

① All officers
 ② All District Account officers

[Signature]
 14/4/2016

SR. DIRECTOR (HR)
 KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee.
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

Mr. Mangray
 for information & circulate all conc. Dots 'S' & recd.

[Signature]
 14/4/16

c.c. to Managing Director, KW&SB

OO-2016

REVISED ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2017-2018

DEPARTMENT:- MALIR TOWN WATER K.W.&.S.B

S. No	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017-			
								2018	Q1	Q2	Q3
1	Head of A/C-P013-11 SUPPLY OF CONSUMABLE MATERIAL	Nil	Nil	Nil	0.10 Million	NON (ADP)	Nil	Nil	0.10 (M)	Nil	Nil
2	Head of A/C-P013-16 EMERGENT REPAIRING OF LEAKAGES OF 24" DIA PRCC PIPE LINE AND PROVIDING FIXING OF CI SLUICE VALVE AT SAUDABAD AREAS MALIR TOWN.	List Attached	List Attached	0.999 (M)		NON (ADP)	SSE	0.999 (M)	3.000 (M)	2.000 (M)	2.001 (M)
(ii)	PROVIDING & LAYING PE PIPE LINE 110 MM DIA MUSLIMABAD "D" & "D-1" AREA UC-04 MALIR TOWN KW&SB	List Attached	List Attached	0.996 (M)		NON (ADP)	SSE	0.999 (M)	0.996 (M)	4.500 (M)	3.505 (M)
(iii)	PROVIDING AND LAYING UPVC 8" & 6" DIA AND PROVIDING AND LAYING M.S PIPE 8" DIA WATER LINE AT "G" AREA, UC-05 MALIR TOWN KW&SB.	List Attached	List Attached	0.964 (M)		NON (ADP)	SSE	0.999 (M)	1.96 (M)	4.500 (M)	2.541 (M)
(iv)	PROVIDING & LAYING 160 MM P.E PIPE LINE AT "E" AREA UC-04, KHOKRAPAR, MALIR TOWN KW&SB.	List Attached	List Attached	0.785 (M)		NON (ADP)	SSE	0.999 (M)	2.745 (M)	4.000 (M)	2.256 (M)
(v)	PROVIDING & LAYING 160 MM PE PIPE WATER LINE AT SHEET NO.23, UC-02 MODEL COLONY MALIR TOWN KW&SB	List Attached	List Attached	0.942 (M)		NON (ADP)	SSE	0.999 (M)	3.687 (M)	3.000 (M)	2.314 (M)

Sl. No.	Description of Work	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017-			
								2018	Q1	Q2	Q3
(iv)	URGENTLY REPAIR OF HEAVY ON LEAKAGES 12"DIA,24"DIA&18"DIA MAIN LINE AND URGENT REPLACEMENT OF BADLY DAMAGED CONTAMINATION 4" DIA AC WATER PIPE LINE IN BISMILLAH BAKERY NEAR PTCL OFFICE RAILWAY PATRI AND SHEET NO.28 SURTY SOCIETY GHAZALI SCHOOL MALIR TOWN	List Attached	List Attached	0.997 (M)		NON (ADP)	SSE	0.999 (M)	4.684 (M)	3.000 (M)	1.317 (M)
3	<u>Head of A/C-P013-17</u> <u>REPLACEMENT OF OLD DAMAGED LINES AND REPAIRING OF LEAKAGES</u>				7.0 Million						
(i)	HEAVY LEAKAGES ON 12",15" & 18" DIA AND PROVIDING AND FIXING OF SLUCE VALVE 12" ,10",8",6" & 4" DIA AND MANUFACTURING FIXING OF S.STEEL SPANDEL 12",8"6" & 4" DIA IN DIFFERENT PLACES OF KAZIMABAD, NEW KAZIMABAD, NIAZI HOTEL, MEHRAN DIPO,MALIR CANT ROAD, NASHTERABAD, SHEET NO.07,25,26 MALIR CANTT	List Attached	List Attached	0.969 (M)		NON (ADP)	SSE	Nil	0.969 (M)	3.000 (M)	3.031 (M)

S. No	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017-			
								2018	Q1	Q2	Q3
(ii)	URGENTLY REPLACEMENT OF OLD CHOCKED 3" & 4" DIA AC WATER LINE REPLACE BY 3" & 4" DIA U-PVC NUSHTER GROUND SHEET 17,18 & SLUCE VALVE NEW KAZIMABAD MALIR TOWN	List Attached	List Attached	0.993 (M)		NON (ADP)	SSE	Nil	1.962 (M)	3.000 (M)	2.038 (M)
(iii)	EMERGENT REPAIR OF HEAVY LEAKAGES ON 24" & 12" DIA PRCC WATER TRUNK LINE & JUNGLE CLEARANCE REMOVING SHARB AND MANUFACTURING OF S.STEEL SPINDLE 24",12", & 8" DIA FROM M.E.S PUMPING STATION TO GULSHAN JAMIA MALIR TOWN	List Attached	List Attached	0.995 (M)		NON (ADP)	SSE	Nil	2.957 (M)	3.000 (M)	1.043 (M)
(iv)	REPLACEMENT OF BADLY DEFECTIVE DAMAGED CONTAMINATION 3"& 4" DIA BRANCH LINES AND MISSING PLACES REPLACED BY 3"& 4" DIA U-PVC PIPE IN B-AREA NEAR SAUDABAD POLICE STATION AND SHEET NO.9&10 MODEL MOR MALIR TOWN	List Attached	List Attached	0.993 (M)		NON (ADP)	SSE	Nil	3.95 (M)	2.000 (M)	1.050 (M)
(v)	PROVIDING AND LAYING U-PVC 6" DIA WATER LINE AT INDUS MEHRAN UC-03 MALIR TOWN	List Attached	List Attached	1.465 (M)		NON (ADP)	SSE	Nil	3.95 (M)	1.465 (M)	1.585 (M)

No	Description of Procurement	Quantity (where Applicable)	Estimated Unit Cost (where Applicable)	Estimated Total Cost (in Millions)	Funds Allocated (in Millions)	Sources of Funds (ADP/No-ADP)	Proposed Procurement Method	Timing of Procurement 2017-			
								2018	Q1	Q2	Q3
(vi)	URGENTLY REPLACEMENT OF OLD DEFECTIVE DAMAGED DETORTED ROOTS BLOCKAGE A/C 6" & 4" DIA A/C WATER BRANCH LINE REPLACEMENT OF 6" & 4" DIA U-PVC PIPE LINE IN NEAR PTCL OFFICE CAPITL ADIL FRAM HAJI DAD RAHIM GOTH NOOR MUHAMMAD BULEDI HOUSE MALIR TOWN	List Attached	List Attached	0.999 (M)		NON (ADP)	SSE	Nil	1.962 (M)	3.999 (M)	1.039 (M)