
SR. # Description Unit Quantity Rate Amount (Rs)

1 Dismantling of existing asphalt concrete road
including base, sub-base and disposal of
dismantled materials to designated placed.

%Cft 64020.00 773.00 494,875

2 Cartage of 100 CFT / 5 tons of all material
likes one aggregate, spawl, coal, lime, surkhi
etc. B.G. Rait fastenings points & crossing
Bridges Girders, Pipes, Sheets Raits, M.S.
Bars etc. or 1000 Nos brinks, 10’ x 5’ x 3’ or
1000 mounds of fuel wood by trucks or any
other means owned by the contractors (Lead
up to 5 Miles etc.)

% Sft 64020.00 714.29 457,288

3 preparation of sub grade i/c Earth Excavation
filling to an average Depth of 9" design to
camber / side slope and consolidation with
power roller

% Sft 128040.00 526.28 673,849

4
Providing and laying granular sub-base course
using hub gravel with sand and silt form 0 to
60 mm laid in layers i/c compacting up to
98% of maximum dry density determined by
AASHTO (T-180 methods) or as directed by
the Engineer In charge etc. complete

% Cft 65940.60 3341.71 2,203,544

5
Providing and Laying Aggregate Base Coarse
of 80% of CBR as per (AASHTO standard
specification ) i/c compacting to require
density by the approved mechanical mean (
vibratory roller road packer and smooth wheel
roller etc. ) i/c watering with all lead and lift
etc., complete accurate compacted thickness
shall be considered for the payments and as
directed by the engineer in charge

% Cft 65940.60 5542.24 3,654,586

6
Laying to Proper line and grade plant mixed
Asphalt concrete paver finished (Hydraulic /
Electronic control) Prepared to specified
formula according to job mix formula
approved by Engineer in charge including
rolling and finishing to Proper line, grade
level and camber etc.: (Machinery with
P.O.L.s cost of material carriage).

% Sft 131881.20 8274.73 10,912,813

7 Manufacturing and supplying of R.C.C. ring
Slab of 21" dia inside 36" dia outside 7.5
width and 6" thick i/c 3/8" dia tor steel bars
two concentric rings with 3/8" dia 8 Nos.
cross linked bars welded and two sunk type
hooks, casted in a 1:1-1/2:3 concrete with
embedded 15 kg C.I frame in perfect position
I/c transportation charges for an average lead
of 20 km per trip from casting yard to town
offices. (A minimum of 25 slabs per trip will
be transported).

Each 30.00 1906.60 57,198
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8
Manufacturing and supplying of 21" R.C.C.
manhole cover cast in 1:2:4 concrete ratio 3
inch deep at center, reinforced with 1/2" dia
tor steel bars at 4" c/c welded to 3/16" thick
2" wide M.S plate two hook of 3/8" dia tor
bar including compacting I/c curing, and
transportation with in 10 miles.

Each 29.00 913.63 26,495

18,480,648

Add / Deduct ______% on I.No. 4 & 5 :- Rs.

Add / Deduct ______% on I.No. 6 :- Rs.

Rs.
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