SCHEDULE "B"

IMPROVEMENT AND REHABILITATION OF DRAINAGE SYSTEM
AND MAINTENANCE OF NAZIMABAD UNDER PASS

ABSTRACT OF COST

SR. # |

Description | Unit | Quantity | Rate |

Amount ( Rs)

(NON SCHEDULE ITEMS)

Removal of Silt / Garbage, Mud i/c P.Cft 11,550.00 Rs. 18.00 Rs.

loading, unloading with loader / dumper i/c
unskilled labour lead unto 30 miles etc as
per direction of Engineer In charge (A.R).

(SCHEDULE ITEMS)

Providing and laying Aggregate base % Cft 4,758.00 Rs. 5,542.24 Rs.

course in proper grade and camber having
CBR 80% as per AASHTO standard
specifications ilc spreading and
compacting by approved mechanical
means (Motor grader, Vibratory roller and
Smooth wheel roller etc) watering to
maintain the moisture content the
compaction of each layer shall 100
percent to the max dry density (Rate i/c all
cost of materials T&P and carriage up to 3

chains).
(Vol-lil, Highway, Chap-2, Pg-5, Sr. 13b)

2” (50 mm) Thick Asphalt Concrete % Sft 56,730.00 Rs.  8,274.73 Rs.

Wearing Course Plant Mix

Laying to Proper line and grade plant
mixed Asphalt concrete paver finished
(Hydraulic / Electronic control) Prepared to
specified formula according to job mix
formula approved by Engineer in charge
including rolling and finishing to Proper
line, grade level and camber etc:
(Machinery with POLs cost of material
carriage).

(Vol-lll, Highway, Chap-5, Pg-9, Sr. 24b)

Painting with enamel paint on Masonry % Sft 120,000.00 Rs. 1,421.75 Rs.

walls. 2nd & subsequent coat.
(Vol-IIl, Part-1l, Chap-11, Pg-72, Sr. 30a+b)

Scraping Ordinary distemper, oil bound % Sft 120,000.00 Rs. 226.88 Rs.

distemper or paint on walls.
(Vol-lll, Part-Il, Chap-2, Pg-12, Sr. 54b)

Sr. No. 24_729698

207,900

263,700

4,694,254

1,706,100

272,256




| SR.# |

Description

| Unit |

Quantity

Rate | Amount ( Rs)

Cleaning inside sewerage lines completely
restoring original silt free space/Diameter
of pipe lines by Labour and equipment
(Mechanically / Electrically Driver) ilc
accessories like wise pulley's steel rope
buckets and draggers sizing from 12" to
48" Dia their to and fro pulling action (No
of [asses shall be as required) would be
undertaken in two phases (first phase
entire length from downstream to
upstream) bringing down peak hours
sewerage to flow inside pipe line (as free
flow and other protection like safety
barriers traffic comes ensuring no
damaged to pipe line along with ensuring
safety to labour and other public property /
lies and removal of silts/solids during de-
silting and cleaning of site etc complete as
per full satisfaction of site in charge.

12" Dia

15" Dia

18" Dia
(Vol-lll/Part-VB-Chp:16 Pg-30,Itm- 1)

Full hire charges of the pumping set per
day inclusive of wage of driver and
Assistant fuel or electric energy plate
forms required for placing pumps etc. at
lower depth with suction and delivery
pipes for pumping out water found at
various depths from trenches i/c the cost
of erection and dismantling after
completion of the job. Hire charges of
pumping set of up to 10 H.P pumping out

water from 10 ft. deep trench.
(Vol-1Vv, Part-VI - 2012 PHE Finished Items, Page No.
73, Sr. No. 23-i)

Add / Deduct % on I.No. 2 :-

Add / Deduct % on I.No. 3 :-

CONTRACTOR SIGNATURE

P.Rft
P.Rft
P.Rft

P.Day

1,900.00
1,800.00
2,000.00

16.00

Rs.
Rs.
Rs.

Rs.

80.50 Rs.
96.60 Rs.
128.80 Rs.

1,500.00 Rs.

152,950
173,880
257,600

24,000

TOTAL AMOUNT :- Rs.

TOTAL :-

Rs.

7,752,640

Rs.

Rs.

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT
WEST, KARACHI

Sr. No. 24_729698



