SCHEDULE " B"
REHABILITATION/MAINTENANCE OF IMAM AHMED (AMBALA SWEET) ROAD
CHANESAR HALT RAILWAY GATE TO AQSA MASJID VIA ALLIED SCHOOL PECHS
BLOCK 6 DISTRICT EAST JAMSHED TOWN KMC

Engineer's Estimates/ Abstract of Cost

Description Unit  Quantity Rate Amount (Rs)
Road Work (SCHEDULE ITEMYS)
1 [Dismantling of existing asphalt concrete road| 9%Cft | 64020.00 773.00 494,875

including base, sub-base and disposa of
dismantled materials to designated placed.

2 Cartage of 100 CFT / 5 tons of al materid % Sft | 64020.00 714.29 457,288

likes one aggregate, spawl, cod, lime, surkhi
etc. B.G. Rait fastenings points & crossing
Bridges Girders, Pipes, Sheets Raits, M.S.
Bars etc. or 1000 Nos brinks, 10’ x 5” x 3’ or
1000 mounds of fuel wood by trucks or any
other means owned by the contractors (Lead
up to 5 Milesetc.)

3 |preparation of sub grade i/c Earth Excavation| 9% Sft | 128040.00 526.28 673,849
filling to an average Depth of 9" design to
camber / side slope and consolidation with
power roller

0
4 Providing and laying granular sub-base course % Cit | 65940.60 334171 2,203,544

using hub gravel with sand and silt form O to
60 mm laid in layers i/c compacting up to
98% of maximum dry density determined by
AASHTO (T-180 methods) or as directed by
the Engineer In charge etc. complete

5 % Cft | 65940.60 5542.24
Providing and Laying Aggregate Base Coarse] 3,654,586

of 80% of CBR as per (AASHTO standard
specification ) i/c compacting to require
density by the approved mechanical mean (
vibratory roller road packer and smooth wheel
roller etc. ) i/c watering with all lead and lift
etc.,, complete accurate compacted thickness)
shall be considered for the payments and as|
directed by the engineer in charge

6 | aying to Proper line and grade plant mixed| % STt | 13188120 8274.73 10,912,813

Asphalt concrete paver finished (Hydraulic /
Electronic control) Prepared to specified
formula according to job mix formuld
approved by Engineer in charge including
rolling and finishing to Proper line, grade]
level and camber etc.. (Machinery with
P.O.L.s cost of material carriage).

7 |Manufacturing and supplying of R.C.C. ring| Each 30.00 1906.60 57,198
Slab of 21" dia inside 36" dia outside 7.5
width and 6" thick i/c 3/8" dia tor steel bars|
two concentric rings with 3/8" dia 8 Nos.
cross linked bars welded and two sunk type
hooks, casted in a 1:1-1/2:3 concrete with
embedded 15 kg C.I frame in perfect position
I/c transportation charges for an average lead
of 20 km per trip from casting yard to town
offices. (A minimum of 25 dlabs per trip will
be transported).
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Description Unit  Quantity Rate Amount (Rs)

Manufacturing and supplying of 21" R.C.C. Each 29.00 913.63

manhole cover cast in 1:2:4 concrete ratio 3
inch deep at center, reinforced with 1/2" dia|
tor steel bars at 4" c/c welded to 3/16" thick
2" wide M.S plate two hook of 3/8" dia tor
bar including compacting I/c curing, and
transportation with in 10 miles.

26,495

Total 18,480,648
Add/ Deduct % onl.No.4& 5:- Rs.
Add/ Deduct % on |.No. 6 :- Rs.
TOTAL :- Rs.
CONTRACTOR SIGNATURE EXECUTIVE ENGINEER

EDUCATION WORKS DISTRICT
WEST, KARACHI
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