
SR. # Description Unit Quantity Rate Amount (Rs)

1 Dismantling of existing asphalt concrete
road including base, sub-base and
disposal of dismantled materials to
designated placed.

%Cft 63768.00 773.00 492,927

2 Cartage of 100 CFT / 5 tons of all
material likes one aggregate, spawl, coal,
lime, surkhi etc. B.G. Rait fastenings
points & crossing Bridges Girders, Pipes,
Sheets Raits, M.S. Bars etc. or 1000 Nos
brinks, 10’ x 5’ x 3’ or 1000 mounds of
fuel wood by trucks or any other means
owned by the contractors (Lead up to 5
Miles etc.)

% Sft 63768.00 714.29 455,488

3 preparation of sub grade i/c Earth
Excavation filling to an average Depth of
9" design to camber / side slope and
consolidation with power roller

% Sft 127536.00 526.28 671,196

4 Providing and laying granular sub-base
course using hub gravel with sand and
silt form 0 to 60 mm laid in layers i/c
compacting up to 98% of maximum dry
density determined by AASHTO (T-180
methods) or as directed by the Engineer
In charge etc. complete

% Cft 65681.04 3341.71 2,194,870

5 Providing and Laying Aggregate Base
Coarse of 80% of CBR as per (AASHTO
standard specification ) i/c compacting to
require density by the approved
mechanical mean ( vibratory roller road
packer and smooth wheel roller etc. ) i/c
watering with all lead and lift etc.,
complete accurate compacted thickness
shall be considered for the payments and
as directed by the engineer in charge

% Cft 65681.04 5542.24 3,640,201

6 Laying to Proper line and grade plant
mixed Asphalt concrete paver finished
(Hydraulic / Electronic control) Prepared
to specified formula according to job mix
formula approved by Engineer in charge
including rolling and finishing to Proper
line, grade level and camber etc.:
(Machinery with P.O.L.s cost of material
carriage).

% Sft 131362.08 8274.73 10,869,857

7 Manufacturing and supplying of R.C.C.
ring Slab of 21" dia inside 36" dia outside
7.5 width and 6" thick i/c 3/8" dia tor steel
bars two concentric rings with 3/8" dia 8
Nos. cross linked bars welded and two
sunk type hooks, casted in a 1:1-1/2:3
concrete with embedded 15 kg C.I frame
in perfect position I/c transportation
charges for an average lead of 20 km per
trip from casting yard to town offices. (A
minimum of 25 slabs per trip will be
transported).

Each 29.00 1906.60 55,291
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8 Manufacturing and supplying of 21"
R.C.C. manhole cover cast in 1:2:4
concrete ratio 3 inch deep at center,
reinforced with 1/2" dia tor steel bars at 4"
c/c welded to 3/16" thick 2" wide M.S
plate two hook of 3/8" dia tor bar
including compacting I/c curing, and
transportation with in 10 miles.

Each 28.00 913.63 25,582

18,405,412

Add / Deduct ______% on I.No. 4 & 5 :- Rs.

Add / Deduct ______% on I.No. 6 :- Rs.

Rs.

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT

WEST, KARACHI

CONTRACTOR SIGNATURE

TOTAL :-

 Total
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