
SR. # Description Unit Quantity Rate Amount ( Rs)

(NON SCHEDULE ITEMS)

1 Removal of Silt / Garbage, Mud i/c
loading, unloading with loader / dumper
i/c unskilled labour lead upto 30 miles etc
as per direction of Engineer Incharge
(A.R).

P.Cft 74,250.00 18.00Rs. 1,336,500Rs.

(SCHEDULE ITEMS)

2 Providing and laying Aggregate base
course in proper grade and camber
having CBR 80% as per AASHTO
standard specifications i/c spreading and
compacting by approved mechanical
menas (Motor grader, Vibratory roller and
Smooth wheel roller etc) watering to
maintain the moisture content the
compaction of each layer shall 100
percent to the max dry density (Rate i/c
all cost of materials T&P and carriage
upto 3 chains).

% Cft 12,600.00 5,542.24Rs. 698,322Rs.

(Vol-III, Highway, Chap-2, Pg-5, Sr. 13b)

3 2” (50 mm) Thick Asphalt Concrete
Wearing Course Plant Mix
Laying to Proper line and grade plant
mixed Asphalt concrete paver finished
(Hydraulic / Electronic control) Prepared
to specified fomula according to job mix
formula approved by Engineer incharge
including rolling and finishing to
Properline, grade level and camber etc:
(Machinery with POLs cost of material
carriage).

% Sft 118,125.00 8,274.73Rs. 9,774,525Rs.

(Vol-III, Highway, Chap-5, Pg-9, Sr. 24b)

4 Painting with enamel paint on Masonry
walls. 2nd & subsequent coat.

% Sft 240,000.00 1,421.75Rs. 3,412,200Rs.

(Vol-III, Part-II, Chap-11, Pg-72, Sr. 30a+b)

5 Scraping Ordinary distemper, iol bound
distemper or paint on walls.

% Sft 240,000.00 226.88Rs. 544,512Rs.

(Vol-III, Part-II, Chap-2, Pg-12, Sr. 54b)

SCHEDULE "B"
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SR. # Description Unit Quantity Rate Amount ( Rs)

4 Cleaning inside sewerage lines
completely restoring original silt free
space/Diameter of pipe lines by Labour
and equiqment (Mechanically / Electrically
Driver) i/c accessaries like wise pulley's
steel rope buckets and draggers sizing
from 12" to 48" Dia their to and fro pulling
action (No of [asses shall be as required)
would be undertaken in two phases (first
phase entire length from downstream to
upstream) bringing down peak hours
sewerage to flow inside pipe line (as free
flow and other protection like sefety
barriers traffic comes ensuring no
damaged to pipe line alongwith ensuring
safety to labour and other public property
/ lies and removal of silts/solids during de-
silting and cleaning of site etc complete
as per full satisfaction of site incharge.
(Vol-III/Part-VB-Chp:16 Pg-30,Itm- 1)

12" Dia P.Rft 2,125.00 80.50Rs. 171,063Rs.
15" Dia P.Rft 3,000.00 96.60Rs. 289,800Rs.
18" Dia P.Rft 7,500.00 128.80Rs. 966,000Rs.

7 Full hire charges of the pumping set per
day inclusive of wage of driver and
Assistant fuel or electric energy plate
forms required for placing pumps etc. at
lower depth with suction and delivery
pipes for pumping out water found at
various depths from trenches i/c the cost
of erection and dismantling after
completion of the job. Hire charges of
pumping set of upto 10 H.P pumping out
water from 10 ft. deep trench.

P.Day 18.00 1,500.00Rs. 27,000Rs.

(Vol-IV, Part-VI - 2012 PHE Finished Items, Page No.
73, Sr. No. 23-i)

17,219,922Rs.
Add / Deduct ______% on I.No. 2 :- Rs.

Add / Deduct ______% on I.No. 3 :- Rs.

Rs.
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