
SR. # Description Unit Quantity Rate Amount ( Rs)
1 Excavation for pipe line in trenches & pits & all

kind of soil of morum i/c trimming & dressing sides
to true alignment and shape & levelling of beds of
trenches to correct level & grade cutting, jointing
holes & disposable of surplus earth within one
chain as directed by Engineer In charge.

%oCft 53,388.00 Cft 4,650.00Rs. 248,254Rs.

(Vol-IV, Part-VI, Ch-2, Pg-60, Sr. 1)

2 Full hire charges of the pumping set per day
inclusive of waje of driver and assistant fuel or
electric energy plate form required for placing
pump etc. at lower depth with suction and delivery
pipe for pumping out water found at various depth
from trenches i/c the cost of erection and
dismantling after completion of the job. Higher
charge of pumping set of upto 10 HP (but not less
than 5 HP) pumping out water form 10' deep
trench.

P / Rft 31.00 Rft 1,500.00Rs. 46,500Rs.

3 Providing, Laying & Fixing in trench i/c fitting,
jointing & testing etc. complete in all respect the
high Density Polyethylene PE pipes (HDPE-100)
for W/S confirming ISO

4,449.00 4,023.00Rs. 17,898,327Rs.

4 P/F Ms. Split collar Tee on PRCC Pipe of different
sizes Having width as mentioned against Each
item to site the size of connection fabricated with
3/8" thick plate excluding the cost of the neck it
includes the cost of 3/4 " thick MS square bars on
B0th ends 4Ns ms flange with a total Weight as
mentioned against each item it also includes the
cost of nut & bolts rubber packing labor and
sealing material and all the tolls and plants 33" X
33" width 3' - 6" weight 338390 kg Ms Tee

Each 1.00 59,195.00 59,195Rs.

5 providing C.I sluice Valve having Pattern ( Test
Pressure 21.0 Kg/Sq.cm or 300 lbs./sq.
inch)(Imported) Including Etc. Complete.6" dia
sluice Valve 450mm (18" dia ) sulice Valve

Each 2.00 Nos 110,700.00Rs. 221,400Rs.

6 Fixing of C.I Sluice Valve with 2 cots Iron Tail Pipe
one End Flange and Other with socket including
the cost of nut Bolts and Rubber Packing Labor
etc. Complete

Each 2.00 Nos 6,951.00Rs. 13,902Rs.

7 with 24" X 24" C.I Cover and frame weight (50kg)
R.C.C Slab 5: thick with steel 1/2" dilator bar @ 6"
C/C with bent p both was 6" C.C 1:3:6 block
mason Walls set 1:3:6 block masonry walls set
1:6:6 thick C.C 1:4:8 in foundation 2" thick C.C
1:2:4 flooring 1/2" thick cement plaster 1:3 inside
wall surface top & bottom slab outer wall surface
1" - 0 " deep up to roof slab I/e M.S foot rest 5/8
dia bra sat ever 2" deep I/e curing De- watering
excavation refilling and surplus etc, complete
chamber

Each 2.00 Nos 55,923.00Rs. 111,846Rs.

SCHEDULE "B"

ABSTRACT OF COST

PROVIDING AND LAYING 18" DIA (450MM) P.E PIPE WATER LINE FROM BABA MORE 33" DIA
W.T.M LINE TO REHMANIA MORE SECTOR 5C- 1 FOR IMPROVEMENT OF WATER SUPPLY

IN UC - 01 TO UC - 02 IN NORTH KARACHI TOWN

Sr. No. 30_701E93



SR. # Description Unit Quantity Rate Amount ( Rs)

8 Refilling the excavated stuff in trenches 6" thick
layer including watering ramming to full
compaction etc. complete

%oCft 32,032.80 Cft 2,760.00Rs. 88,411Rs.

18,687,835Rs.

Add / Deduct ______% on I.No. 1 to 8 :- Rs.

Rs.

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT

WEST, KARACHI

Total Cost of Work

TOTAL :-

CONTRACTOR SIGNATURE
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