
SR. # Description Unit Quantity Rate Amount ( Rs)
1 Excavation for pipe line in trenches & pits

& all kind of soil of morum i/c trimming &
dressing sides to true alignment and
shape & levelling of beds of trenches to
correct level & grade cutting, jointing holes
& disposable of surplus earth within one
chain as directed by Engineer In charge.

%oCft 53,388.00 Cft 4,650.00Rs. 248,254Rs.

(Vol-IV, Part-VI, Ch-2, Pg-60, Sr. 1)

2 Full hire charges of the pumping set per
day inclusive of waje of driver and
assistant fuel or electric energy plate form
required for placing pump etc. at lower
depth with suction and delivery pipe for
pumping out water found at various depth
from trenches i/c the cost of erection and
dismantling after completion of the job.
Higher charge of pumping set of upto 10
HP (but not less than 5 HP) pumping out
water form 10' deep trench.

P / Rft 33.00 Rft 1,500.00Rs. 49,500Rs.

3 Providing, Laying & Fixing in trench i/c
fitting, jointing & testing etc. complete in all
respect the high Density Polyethylene PE
pipes (HDPE-100) for W/S confirming ISO

4,449.00 4,023.00Rs. 17,898,327Rs.

4 P/F Ms. Split collar Tee on PRCC Pipe of
different sizes Having width as mentioned
against Each item to site the size of
connection fabricated with 3/8" thick plate
excluding the cost of the neck it includes
the cost of 3/4 " thick MS square bars on
B0th ends 4Ns ms flange with a total
Weight as mentioned against each item it
also includes the cost of nut & bolts rubber
packing labor and sealing material and all
the tolls and plants 33" X 33" width 3' - 6"
weight 338390 kg Ms Tee

Each 1.00 59,195.00 59,195Rs.

5 providing C.I sluice Valve having Pattern (
Test Pressure 21.0 Kg/Sq.cm or 300
lbs./sq. inch)(Imported) Including Etc.
Complete.6" dia sluice Valve 450mm (18"
dia ) sulice Valve Each 2.00 Nos 110,700.00Rs. 221,400Rs.

6 Fixing of C.I Sluice Valve with 2 cots Iron
Tail Pipe one End Flange and Other with
socket including the cost of nut Bolts and
Rubber Packing Labor etc. Complete

Each 2.00 Nos 6,951.00Rs. 13,902Rs.

SCHEDULE "B"

ABSTRACT OF COST

PROVIDING LAYING 18" DIA (450) P.E PIPE WATER LINE FROM REHAMANIA MORE SECTOR 5C - 1
TO AJMAIR NAGATRI PUMP HOUSE FOR IMPROVEMENT OF WATER SUPPLY

IN UC - 03 TO UC - 2 IN NORTH KARACHI

Sr. No. 19_721D41



SR. # Description Unit Quantity Rate Amount ( Rs)
7 with 24" X 24" C.I Cover and frame weight

(50kg) R.C.C Slab 5: thick with steel 1/2"
dilator bar @ 6" C/C with bent p both was
6" C.C 1:3:6 block mason Walls set 1:3:6
block masonry walls set 1:6:6 thick C.C
1:4:8 in foundation 2" thick C.C 1:2:4
flooring 1/2" thick cement plaster 1:3
inside wall surface top & bottom slab outer
wall surface 1" - 0 " deep up to roof slab
I/e M.S foot rest 5/8 dia bra sat ever 2"
deep I/e curing De- watering excavation
refilling and surplus etc, complete

Each 2.00 Nos 55,923.00Rs. 111,846Rs.

8 Refilling the excavated stuff in trenches 6"
thick layer including watering ramming to
full compaction etc. complete

%oCft 32,032.80 Cft 2,760.00Rs. 88,411Rs.

18,690,835Rs.

Add / Deduct ______% on I.No. 1 to 8 :- Rs.

Rs.

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT

WEST, KARACHI

Total Cost of Work

TOTAL :-

CONTRACTOR SIGNATURE
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