SCHEDULE "B"

IMPROVEMENT AND REHABILITATION OR DRAINAGE SYSTEM
AND MAINTENANCE OF SOHRAB GOTH UNDER PASS

ABSTRACT OF COST

SR. # |

Description

| Unit |

Quantity |

Rate |

Amount ( Rs)

(NON SCHEDULE ITEMS)
Removal of Silt / Garbage, Mud i/c
loading, unloading with loader / dumper
i/c unskilled labor lead upto 30 miles etc.
as per direction of Engineer In charge
(A.R).

(SCHEDULE ITEMS)

Providing and laying Aggregate base
course in proper grade and camber
having CBR 80% as per AASHTO
standard specifications i/c spreading and
compacting by approved mechanical
means (Motor grader, Vibratory roller and
Smooth wheel roller etc.) watering to
maintain the moisture content the
compaction of each layer shall 100
percent to the max dry density (Rate i/c
all cost of materials T&P and carriage

upto 3 chains).
(Vol-lll, Highway, Chap-2, Pg-5, Sr. 13b)

2” (50 mm) Thick Asphalt Concrete
Wearing Course Plant Mix

Laying to Proper line and grade plant
mixed Asphalt concrete paver finished
(Hydraulic / Electronic control) Prepared
to specified formula according to job mix
formula approved by Engineer in charge
including rolling and finishing to Proper
line, grade level and camber etc.:
(Machinery with POLs cost of material
carriage).

(Vol-lll, Highway, Chap-5, Pg-9, Sr. 24b)

Painting with enamel paint on Masonry

walls. 2nd & subsequent coat.
(Vol-lll, Part-ll, Chap-11, Pg-72, Sr. 30a+b)

Scraping Ordinary distemper, oil bound
distemper or paint on walls.
(Vol-lll, Part-1l, Chap-2, Pg-12, Sr. 54b)

P.Cft

% Cft

% Sft

% Sft

% Sft

113,016.00 Rs.

12,375.00 Rs.

121,875.00 Rs.

240,000.00 Rs.

240,000.00 Rs.

Sr. No. 23_727C98

18.00 Rs.

5,542.24 Rs.

8,274.73 Rs.

1,421.75 Rs.

226.88 Rs.

2,034,288

685,852

10,084,827

3,412,200

544,512




| SR.# |

Description

| Unit |

Quantity

Rate |

Amount ( Rs)

Cleaning inside sewerage lines completely
restoring original silt free space/Diameter of pipe
lines by Labor and equipment (Mechanically /
Electrically Driver) i/c accessories like wise
pulley's steel rope buckets and draggers sizing
from 12" to 48" Dia their to and fro pulling action
(No of [asses shall be as required) would be
undertaken in two phases (first phase entire length
from downstream to upstream) bringing down
peak hours sewerage to flow inside pipe line (as
free flow and other protection like safety barriers
traffic comes ensuring no damaged to pipe line
alongwith ensuring safety to labor and other public

property / lies and removal of silts/solids during de:

silting and cleaning of site etc. complete as per full
satisfaction of site in charge.

(Vol-lll/Part-VB-Chp:16 Pg-30,Itm- 1)
12" Dia
15" Dia
18" Dia

Full hire charges of the pumping set per
day inclusive of wage of driver and
Assistant fuel or electric energy plate
forms required for placing pumps etc. at
lower depth with suction and delivery
pipes for pumping out water found at
various depths from trenches i/c the cost
of erection and dismantling after
completion of the job. Hire charges of
pumping set of upto 10 H.P pumping out
water from 10 ft. deep trench.

(Vol-1v, Part-VI - 2012 PHE Finished Items, Page No.
73, Sr. No. 23-i)

Add / Deduct % on I.No. 2 :-

Add / Deduct % on |.No. 3 :-

CONTRACTOR SIGNATURE

P.Rft
P.Rft
P.Rft

P.Day

2,700.00
3,500.00
9,058.00

20.00

TOTAL AMOUNT :- Rs.

TOTAL :-

Rs.
Rs.
Rs.

Rs.

80.50 Rs.
96.60 Rs.
128.80 Rs.

1,500.00 Rs.

217,350
338,100
1,166,670

30,000

Rs.

18,513,799

Rs.

Rs.

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT
WEST, KARACHI

Sr. No. 23_727C98



