
SR. # Description Unit Quantity Rate Amount (Rs)

1 scarifying the existing road surface % sft 103320.00 116.16 120,017

2 Earth work excavation in irrigation
channels drain etc, dressed to
designed section grade and profile
excavated material disposed off and
dressed within 50ft lead in ordinary
soil

%o cft 72540.00 2,420.00 175,547

3 Providing R.C.C Pipe of ASTM C-
7662 T/C 7670 class ii wall B and
fixing in trench I / c cutting fitting and
jointing with rubber ring I / c testing
with water to specified pressure.

FOR SEWERAGE LINE 18 " P.Rft 3900.00 618.00 2,410,200
4 Constructing manhole or inspection

chamber for the required diameter of
circular sewer and 3'-6" (1067 mm)
depth with walls of B.B in cement
sand mortar 1:3 cement plastered
1:3, 1/2" thick, inside of walls and 1"
(25 mm) thick over benching and
channel i/c fixing C.I manhole cover
with frame of clear opening 1-1/2' x1-
1/2' (457x457 mm) of 1.75 cwt. (88.9
kg) embaded in plain C.C 1:2:4 and
fixing 1" (25 mm) dia M.S steps 6"
(150 mm) wide projecting 4" (102
mm) from the face of wall at 12" (305
mm) C/C duly painted etc. Complete
as per standard specification and
drawing.

Each 133.00 14,748.00 1,961,484

5 preparation of sub grade i/c Earth
Excavation filling to an average Depth
of 9" design to camber / side slope
and consolidation with power roller

% sft 103320.00 526.28 543,752

6 Providing and laying granular sub-
base course using hub gravel with
sand and silt form 0 to 60 mm laid in
layers i/c compacting up to 98% of
maximum dry density determined by
AASHTO (T-180 methods) or as
directed by the Engineer In charge
etc. complete

% cft 51660.00 3341.71 1,726,327

7 Providing and Laying Aggregate Base
Coarse of 80% of CBR as per
(AASHTO standard specification ) i/c
compacting to require density by the
approved mechanical mean (
vibratory roller road packer and
smooth wheel roller etc. ) i/c watering
with all lead and lift etc., complete
accurate compacted thickness shall
be considered for the payments and
as directed by the engineer in charge

% cft 51660.00 5542.24 2,863,121
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8 Laying to Proper line and grade plant
mixed Asphalt concrete paver
finished (Hydraulic / Electronic
control) Prepared to specified formula
according to job mix formula
approved by Engineer in charge
including rolling and finishing to
Proper line, grade level and camber
etc.: (Machinery with POLs cost of
material carriage).

% sft 103320.00 8274.73 8,549,451

18,349,899

Add / Deduct ______% on I.No. 6 & 7 :- Rs.

Add / Deduct ______% on I.No. 8 :- Rs.

Add / Deduct ______% on I.No. 3 :- Rs.

Add / Deduct ______% on I.No. 4 :- Rs.

Rs.

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT

WEST, KARACHI

CONTRACTOR SIGNATURE

 Total

TOTAL :-

Sr. No. 14_71A5FE


