SCHEDULE "B"

PROVIDING AND FIXING OF PEDESTRIAN BRIDGE AT BALDIA TOWN DISTRICT WEST

ABSTRACT OF COST

SR. # |

Description | unit [ Quantity |

Rate

Amount ( Rs)

PART-A (SCHEDULE ITEMS)
Excavation in all kind of soil for foundation for pedestrian bridges i/c
dismantling CC Plain 1:2:4, bitumen carpet, RCC structure etc
trimming and dressing sides to true alignment / design section /
profiles and shape leveling of beds of trenches to correct level &
grade, back filling & disposal of surplus material to a lead of 15
Kilometer from the location of work

(Vol-lll, Part-Il, Chap-1, Pg-4, Sr. 18-b)

Cement concrete plain including placing compacting, finishing and
curing, comlete (including screening and washing at stone aggregate
without shuttering. Ratio 1:4:8 etc complete

(Vol-lll, Part-Il, Chap-4, Pg-16, Sr. 5-i)

Cement concrete plain including placing compacting, finishing and
curing, comlete (including screening and washing at stone aggregate
without shuttering. Ratio 1:2:4 etc complete

(Vol-lll, Part-Il, Chap-4, Pg-16, Sr. 5-f)

Supply / Fabrication of Mild Steel reinforcement for cement concrete
i/c cutting, bending, laying in position making joints and fastenings i/c
cost of binding wire

(Vol-lll, Part-1l, Chap-4, Pg-17, Sr. 8-B)

Reinforced cement concrete work including all labour and material
except the cost of steel reinforcement and its labour for bending and
binding which will be paid separately. This rate also includes all kinds
of forms moulds: lifting shuttering curing rendering and finishing the
exposed surface (including screening and washing of shingle.) (a)
R.C work in roof slab, beams columns rafts, lintels and other
structural members laid in situ or precast laid in position complete in
all respects. (I) Ratio (1 : 2: 4 ) 90 Lbs.cement 2 Cft. Sand 4 Cft.
Shingle 1/8" to 1/4" gauge.

(Vol-lll, Part-1l, Chap-4, Pg-17, Sr. 6-a-i)

Providing and laying reinforced cement concrete having 4000 PSI
cylindrical strength (ready mixed concrete) including all kinds of
formwork, hoisting, placing, placing compacting, finishing, curing
complete in all respect as shown on the drawing.

(Vol-Ill, Part-Il, Chap-18, Pg-111, Sr. 102)

Preparing the surface and painting with weather coat of approved
make to old weather coat surface. Three Coat
(Vol-lll, Part-Il, Chap-9, Pg-56, Sr. 39-a+b+b)

Coloured cement tiles (Pattern 12" x 12" x 1" of approved shade and
pattern laid flat in 1:2 grey cement mortar over a bed of 3/4" thick
grey cement mortar 1:2.

(Vol-lll, Part-1l, Chap-8, Pg-47, Sr. 59)

Providing & fixing Precast Edge Block 3750 PSI Industrial Made Size
6 inches thick x 12 inches long x 12 inches high including the cost of
Cartage, excavation, form Work for haunching, 1450 PSI lean
concrete, 2250 PSI concrete for haunching, 1:4 cement sand mortor.

(Vol-lll (Highways) Chap-39, Pg-15, Sr. 14)
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| SR.# | Description | Unit | Quantity | Rate |  Amount(Rs) |
10 Erection and removal of centering for R.C.C or plain cement concrete % Sft 17,298.00 Rs. 3,127.41 Rs. 540,979
works for partal wood (Vertical)
(Vol-lll, Part-1l, Chap-4, Pg-18, Sr. 19-ii)
11 Cement plaster 1:4 upto 12' height. 1/2" thick. % Sft 15,738.00 Rs. 2,283.93 Rs. 359,445
(Vol-lll, Part-1l, Chap-9, Pg-52, Sr. 11-b)
TOTAL AMOUNT OF SCHEDULE ITEMS :- Rs. 7,488,518
Add / Deduct % on I.No. 1 to 11 :- Rs.
TOTAL (SCHEDULE ITEMS) :- Rs.
PART-B (NON SCHEDULE ITEMS)
12 Supplying / Fabrication / Loading / Unloading, transportation & Kg 53,270.00
erection using plant / equipment, crane and tools of steel bridges /
fence (solid square bars, sheets, chequered sheets / pipes / I.T.L
Section, Nut, Bolts etc) required as desired by the Engineer Incharge
i/lc all safety measure i/c diversion to be adopted during hte course of
work.
13 Dewatering through pumping set i/c wages of operator, assistant, Hours 95.00
diesel / petrol with section and delivery pipe etc complete as required.
14 Painting with epoxy paint of approved & shade i/c F.C wash, primer,  Sft 25,519.00

epoxy primer, epoxy thinner & epoxy finishing with hardner as per
standard practice & as per specification of manufacture as approved
by Engineer Incharge i/c lead & lift labour & equipment etc complete

TOTAL AMOUNT OF NON SCHEDULE ITEMS :-

GRAND TOTAL (SCHEDULE + NON SCHEDULE ITEMS) :-

CONTRACTOR SIGNATURE EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT
WEST, KARACHI
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