SCHEDULE "B"

REHABILITATION / MAINTENANCE OF ROAD. FROM RAFA - E - AAM
CHOWK TO AZEEM PURA ROAD.

Engineer's Estimates / Abstract of Cost

Description Unit  Quantity Amount (Rs)
Road Work (SCHEDULE ITEMS)
1 |Dismantling of existing asphalt concrete| %Cft | 63726.00 773.00 492,602

road including base, sub-base and
disposal of dismantled materials to
designated placed.

2 |Cartage of 100 CFT / 5 tons of alll % Sft | 63726.00 714.29 455,188
material likes one aggregate, spawl, coal,
lime, surkhi etc. B.G. Rait fastenings
points & crossing Bridges Girders, Pipes,
Sheets Raits, M.S. Bars etc. or 1000 Nos
brinks, 10’ x 5’ x 3’ or 1000 mounds of
fuel wood by trucks or any other means
owned by the contractors (Lead up to 5
Miles etc.)

3 |preparation of sub grade i/c Earth| % Sft | 127452.00 526.28 670,754
Excavation filling to an average Depth of
9" design to camber / side slope and
consolidation with power roller

4 |Providing and laying granular sub-base| % Cft | 65637.78 3341.71 2,193,424
course using hub gravel with sand and
silt form 0 to 60 mm laid in layers i/c
compacting up to 98% of maximum dry
density determined by AASHTO (T-180
methods) or as directed by the Engineer
In charge etc. complete

5 |Providing and Laying Aggregate Base| % Cft | 65637.78 5542.24 3,637,803
Coarse of 80% of CBR as per (AASHTO
standard specification ) i/c compacting to
require density by the approved
mechanical mean ( vibratory roller road
packer and smooth wheel roller etc. ) ilc
watering with all lead and lift etc.,
complete accurate compacted thickness
shall be considered for the payments and
as directed by the engineer in charge

6 |Laying to Proper line and grade plant| % Sft | 131275.56 8274.73 10,862,698
mixed Asphalt concrete paver finished
(Hydraulic / Electronic control) Prepared
to specified formula according to job mix
formula approved by Engineer in charge
including rolling and finishing to Proper
line, grade level and camber etc.:
(Machinery with P.O.L.s cost of material
carriage).

7 [Manufacturing and supplying of R.C.C.| Each 29.00 1906.60 55,291
ring Slab of 21" dia inside 36" dia outside
7.5 width and 6" thick i/c 3/8" dia tor steel
bars two concentric rings with 3/8" dia 8
Nos. cross linked bars welded and two
sunk type hooks, casted in a 1:1-1/2:3
concrete with embedded 15 kg C.I frame
in perfect position I/c transportation
charges for an average lead of 20 km per
trip from casting yard to town offices. (A
minimum of 25 slabs per trip will be
transported).
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SCHEDULE "B"

REHABILITATION / MAINTENANCE OF ROAD. FROM RAFA - E - AAM

CHOWK TO AZEEM PURA ROAD.

SR. # Description

c/c welded to 3/16" thick
plate two hook of 3/8"
including compacting l/c

8 [Manufacturing and supplying of 21"
R.C.C. manhole cover cast in 1:2:4
concrete ratio 3 inch deep at center,
reinforced with 1/2" dia tor steel bars at 4"

transportation with in 10 miles.

Engineer's Estimates / Abstract of Cost
Quantity Rate Amount (Rs)

2" wide M.S
dia tor bar
curing, and

Unit
Each

30.00 913.63

27,409

18,395,169

Add / Deduct
Add / Deduct

CONTRACTOR SIGNATURE

% onI.No.4 &5 :- Rs.
% on I.No. 6 :- Rs.
TOTAL :- Rs.

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT
WEST, KARACHI
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