SCHEDULE "B"

IMPROVEMENT / REHABILITATION OF ROAD AND SEWERAGE SYSTEM
IN BLOCK 5 AND 6 F.B AREA CENTRAL KARACHI

Engineer's Estimates / Abstract of Cost
Quantity Rate

Description Unit
Road Work (SCHEDULE ITEMS)

Amount (Rs)

scarifying the existing road surface

% Sft

112152.00

116.16

130,276

Earth work excavation in irrigation
channels drain etc, dressed to
designed section grade and profile
excavated material disposed off and
dressed within 50ft lead in ordinary
soil

%0 Cft

15768.00

2,420.00

38,159

Providing R.C.C Pipe of ASTM C-
7662 T/C 7670 class ii wall B and
fixing in trench | / ¢ cutting fitting and
jointing with rubber ring | / ¢ testing
with water to specified pressure.

FOR SEWERAGE LINE 12 "

P.Rft

900.00

412.00

370,800

Constructing manhole or inspection
chamber for the required diameter of
circular sewer and 3'-6" (1067 mm)
depth with walls of B.B in cement
sand mortar 1:3 cement plastered
1:3, 1/2" thick, inside of walls and 1"
(25 mm) thick over benching and
channel i/c fixing C.I manhole cover
with frame of clear opening 1-1/2" x1-
1/2' (457x457 mm) of 1.75 cwt. (88.9
kg) embaded in plain C.C 1:2:4 and
fixing 1" (25 mm) dia M.S steps 6"
(150 mm) wide projecting 4" (102
mm) from the face of wall at 12" (305
mm) C/C duly painted etc. Complete
as per standard specification and
drawing.

Each

33.00

14,748.00

486,684

preparation of sub grade i/c Earth
Excavation filling to an average Depth
of 9" design to camber / side slope
and consolidation with power roller

% Sft

112152.00

526.28

590,234

Providing and laying granular sub-
base course using hub gravel with
sand and silt form 0 to 60 mm laid in
layers i/c compacting up to 98% of
maximum dry density determined by
AASHTO (T-180 methods) or as
directed by the Engineer In charge
etc. complete

% Cft

56076.00

3341.71

1,873,897
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SCHEDULE "B"

IMPROVEMENT / REHABILITATION OF ROAD AND SEWERAGE SYSTEM
IN BLOCK 5 AND 6 F.B AREA CENTRAL KARACHI

Engineer's Estimates / Abstract of Cost

Description Unit Quantity Amount (Rs)

7 |Providing & fixing Precast Edge Block| p/Rft 9346.00 297.01 2,775,855
3750 PSI Industrial Made Size 6
inches thick x 12 inches long x 12
inches high including the cost of
Cartage, excavation, form Work for
haunching, 1450 PSI lean concrete,
2250 PSI concrete for haunching, 1:4
cement sand mortor.

8 |Providing and Laying Aggregate Base| % Cft 56076.00 5542.24 3,107,867
Coarse of 80% of CBR as per
(AASHTO standard specification ) i/c
compacting to require density by the
approved mechanical mean (
vibratory roller road packer and
smooth wheel roller etc. ) i/c watering
with all lead and lift etc., complete
accurate compacted thickness shall
be considered for the payments and
as directed by the engineer in charge

9 |Laying to Proper line and grade plant| % Sft | 112152.00 8274.73 9,280,275
mixed Asphalt concrete paver
finished (Hydraulic / Electronic
control) Prepared to specified formula
according to job mix formula
approved by Engineer in charge
including rolling and finishing to
Proper line, grade level and camber
etc.: (Machinery with POLs cost of
material carriage).

Total 18,654,046
Add/Deduct % onl.No.6 &8 :- Rs.
Add/Deduct % onl.No.9:- Rs.
Add/Deduct % onl.No. 3:- Rs.
Add/Deduct % onl.No. 4 :- Rs.
TOTAL :- Rs.
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