SCHEDULE "B"

IMPROVEMENT / REHABILITATION OF SWD SYSTEM AND ADDITIONAL LAYING OF
PIPES FOR DRAINAGE OF RAIN WATER FROM AYSHA MANZIL TO LANDI KOTAL
CHOWRANGI

SR. #

Engineer's Estimates / Abstract of Cost

Description

Road Work (SCHEDULE ITEMS)

Unit

Quantity

Rate

Amount (Rs)

scarifying the existing road surface

% sft

103320.00

116.16

120,017

Earth work excavation in irrigation
channels drain etc, dressed to
designed section grade and profile
excavated material disposed off and
dressed within 50ft lead in ordinary

%0 cft

72540.00

2,420.00

175,547

Providing R.C.C Pipe of ASTM C-
7662 T/C 7670 class ii wall B and
fixing in trench | / ¢ cutting fitting and
jointing with rubber ring | / ¢ testing
with water to specified pressure.

FOR SEWERAGE LINE 18 "

P.Rft

3900.00

618.00

2,410,200

Constructing manhole or inspection
chamber for the required diameter of
circular sewer and 3'-6" (1067 mm)
depth with walls of B.B in cement
sand mortar 1:3 cement plastered
1:3, 1/2" thick, inside of walls and 1"
(25 mm) thick over benching and
channel i/c fixing C.I manhole cover
with frame of clear opening 1-1/2' x1-
1/2' (457x457 mm) of 1.75 cwt. (88.9
kg) embaded in plain C.C 1:2:4 and
fixing 1" (25 mm) dia M.S steps 6"
(150 mm) wide projecting 4" (102
mm) from the face of wall at 12" (305
mm) C/C duly painted etc. Complete
as per standard specification and
drawing.

Each

133.00

14,748.00

1,961,484

preparation of sub grade i/c Earth
Excavation filling to an average Depth
of 9" design to camber / side slope
and consolidation with power roller

% sft

103320.00

526.28

543,752

Providing and laying granular sub-
base course using hub gravel with
sand and silt form 0 to 60 mm laid in
layers i/c compacting up to 98% of
maximum dry density determined by
AASHTO (T-180 methods) or as
directed by the Engineer In charge
etc. complete

% cft

51660.00

3341.71

1,726,327

Providing and Laying Aggregate Base
Coarse of 80% of CBR as per
(AASHTO standard specification ) i/c
compacting to require density by the
approved mechanical mean (
vibratory roller road packer and
smooth wheel roller etc. ) i/c watering
with all lead and lift etc., complete
accurate compacted thickness shall
be considered for the payments and
as directed by the engineer in charge

% cft

51660.00

5542.24

2,863,121
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SCHEDULE "B"

IMPROVEMENT / REHABILITATION OF SWD SYSTEM AND ADDITIONAL LAYING OF
PIPES FOR DRAINAGE OF RAIN WATER FROM AYSHA MANZIL TO LANDI KOTAL

CHOWRANGI
Engineer's Estimates / Abstract of Cost
SR. # Description Unit Quantity Rate Amount (Rs)
8 |Laying to Proper line and grade plant| % sft 103320.00 8274.73 8,549,451
mixed Asphalt concrete paver
finished (Hydraulic / Electronic
control) Prepared to specified formula
according to job mix formula
approved by Engineer in charge
including rolling and finishing to
Proper line, grade level and camber
etc.: (Machinery with POLs cost of
material carriage).
Total 18,349,899
Add / Deduct % onl.No.6 &7 :- Rs.
Add / Deduct % on I.No. 8 :- Rs.
Add / Deduct % on I.No. 3 :- Rs.
Add / Deduct % on I.No. 4 :- Rs.
TOTAL :- Rs.

CONTRACTOR SIGNATURE

EXECUTIVE ENGINEER
EDUCATION WORKS DISTRICT
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WEST, KARACHI




