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OFFICE OF THE
EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

: )
&" Eﬂ,‘
.

Phone No: 071-9310108. No: TC/G-55/ >2 C"? /of 2018
Sukkur, Dated: /.2 /53 avys

To,

The Manager (Assessment-III)
Government of Sindh

Sindh Public Procurement Regulatory Authority
KARACIHI,

SUBJECT :  SUBMISSION OF NOTICE INVITING TENDER No: TC/G-55/228,
dated: 13-03-2018

The NIT alongwith following requisite document are sent herewith for

information and further necessary action.

1. Notice Inviting Tender
2 Notification of Procurement Committec
3 Notification of Complaint Redressal Committee

4. Standard Bidding Documents
5 Annual Procurement Plan
6. Pay Order Attached
DA / As Above EXECUHAVE ENGINEER
PROVINCIAM, HIGHWAYS DIVISION
KKUR
L. Copy [w.c’s to the Chicf Engincer, Highways Sukkur for favour of kind
information.
Z; Copy [.w.c’s to the Superintending Engineer, Provincial Highways Circle

Sukkur for favour of kind information.
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OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS
DIVISION, SUKKUR.

BARRAGE COLONY, SUKKUR.

~ NO.TC/G-55/ 228 / OF 2018

SUKKUR, DATED: 13-03-2018

o NOTICE INVITING SEALED TENDERS

Sealed tenders are invited as per S.P.P.R.A Rules 2010 (Amended 2013) from
the interested persons / Contractors / Firms on Standard Bidding Documents (SBDs) for
procurement of the following Works.

S.No./|

Name of work Estimated Bid |[Tender Completion
ADP No. Cost (M) |Security| Fee period
112714 |W/R of road from N.H ‘way Byepass| 70.8520 5% 3000/- | 12 Months
Panju Bag road to Rais Ibrahim| Million
Chachar & Old Sardar Khan Ghoto
Village miie 2/4-6/2 (6.00 Kms).
2/ 2715 |[Reconditioning of Road from Mirpur| 71.0050 5% 3000/~ | 12 Months
Mathelo road to Dera Sardar Ahmed| Million
Ali  Khan Pitafi via Dad Laghari
Mile 3/7-8/0 (6.64 Kms) |
3 /2938 |Constructien of road from Salehpat to| 55.2897 5% 3000/- | 12 Months
Thikratho read, Village Dost Ali Magsi, | Million
Village Pehlwan Magsi, Village
Maindad Shambani, Village
Mohammad Hashim Magsi, Village
Menhon Khan Shambani & Village Haji
Rahim Shambani  mile  0/0-3/3
(5.43 Kms)
4 | 2940 |Construction of road from Nabi Bux| 84.6040 5% 3000/- | 12 Months
Pull to Village Saleem Mahar via| Million
Village Miandad, Village Qasim, Village
Dost Ali, Village Hamid tc Village
Habibullah mile 0/0-4/7 (7.84 Kms).
5/ Non- M&R of road from Mathelo road to| 3.4000 5% 3000/- | 03 Months
ADP |Mohammad Ayoub Mahar Mile 0/0-1/2| Million
(In Porticns).

Blank tenders will be issued con any working day from the date of publication in
newspapers on payment of tender price money in cash as shown against each work and the
same can also be downloaded from SPPRA website.

Tenders single stage on single envelopes issued from W

WQ@M@&!M received on same date i.e 04-04-2018 @1: ; eep in

drop box) and will be opened on by the Procurement Committee in the office of the

undersigned in presence of the contractors or authorized Representatives. Conditional tender

/ failing to comply with terms & conditions will not be accepted. The procuring agency may
reject any one or all bids at any time under SPPRA rules.

If the tender remain un-responded on the 1°" attempt the next date of issue and
opening is as under.

Date of issue
19-04-2018 (11:00 A.M)

Date of opening
19-04-2018 (01:00 P.M)




01.

02.

03.

04.

05.

06.

07.
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TERMS AND CONSITICNS OF THE TENDERS

Contract documents and other terms and conditions can be seen and blank
tenders can be obtained from the office of the undersigned situated at Barrage
Colony, Sukkur on payment of tender fee. The bid security in shape of Call
Deposit / Pay order / Demand draft from any scheduled bank of Pakistan in
favour of the undersigned should be submitted at the time of submission of Bids
/ Tenders.

If the undersigned happens to be out of the headquarters on the date of opening
of tenders or any holyday declared, the same will be opened on the next working
day at 1:00 P.M

Undertaking on Affidavit that the firm is not involved in any litigation or
abandoned any work.

Affidavit to the effect that the firm/contractor has not been blacklisted previously
by any executing agency. -

Undertaking on Stamp Paper that firm is not involved in any kind of litigation,
departmental rift, abandoned or unnecessary delay in completion of any work in
the Govt. and as well as in private organizations.

In case of firm, list of partners/ particulars Deed, giving full particulars of
Directors/ proprietors or others connected allowing with power of Attorney. In
case of being sole Proprietor such undertaking on affidavit be furnished
Eligibility Conditions for intending participants in case of works costing
Rs.2.50(M) and above will be as under.

i) Registration with Pakistan Engineering Council in the relevant field
of specialization of work Renewal for the year 2018, as admissible,
is mandatory. (Category CE-01).

i) Bio-data, job letter and salary slips of Engineers and Technical
staff working with the firm. '

iii) Documentary evidence of works executed / works in progress and
certificate of satisfactory completion of works by the executing
agency.

iv) List of works in progress indicating cost of each work and copy of
letter of award of work.

V) List of Machinery and equipment available with the documentary
evidence of its ownership certificate of bank showing credit-
worthiness along with bank statement.

vi) Registration with Income Tax Department (NTN Certificates) and
copy of N.I.Cs. of the owners/individuals including filing of Tax
Returns to FBR up to year 2017.

vii)  Registration with Sindh Revenue Board as per

viii)  Affidavit on the Stamp Paper regarding the-Fig
at all in any Department.

ules.
is not Black listed

EXECUTNEENGINEER
PROVINC GHWAYS DIVISION
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Copy ferwarded with compliments to:

The Director Information Department Karachi for favour of his kind information
and further necessary action.

The Chief Engineer, Highways Circle, Sukkur.

The Superintending Engineer, Provincial Highways Circle, Sukkur.

The Director A&F Govt. of Sindh SPPRA Planning & Development
Department Karachi Barrack # 8 Sindh Secretariat Court Road Karachi for
SPPRA's Website.

The Executive Engineer's (all) under Superintending Engineer, Provincial
Highways Circle Sukkur for information and wide publicity.

The Assistant Engineer, Public Health Engineering Department Sub-
Division, Rohri for _information.

The Assistant Engineer, (all) under Executive Engineer Provincial Highways
Division copy to Head Clerk/Drawing Branch/Notice, Board (Local) for
information & wide publicity.

-

r/.

. EXECUTIVE ENGINEER
PROVINC{AL HIGHWAYS DIVISION

SUKKUR



GOVERKMENKT OF SINEH
YIORKS & SIRVICES DEPARTIMENT

A
Karachy, caied laa 22~ Lizy 2014,

ii ' ; : NOTIFICATION
| . .

| No.ESA(W&S)3-9/91{PT-V):

(4]

| PR ]
temen! sl

dispules, if any, arises between procuring agency an tiddars
| (Highways), Sukkur:- .

of Chig! Ergiraes

)

!

’ i) Chiefl =ngineer (Highvrays), Tiainnan

'i Sukkur.

: i) ML Abcdullah Bleaon, v
Team Leader,
Flood Emergency Raconstruziion Fraiact,

_ ACC Censultanls Privaiz Limileg,

‘ islamabad.

i iii) Cislrict Accounts Olacer, i

'; Sukkur.

l oy ageas . T3 =, o= [

|2. The Funclions & Responsibililies of tne Commitize wilf be zzm2 gs peiizd W

\|Ru:cs-31 {4} 21d (5) of Sindh Public Pracurement Ruies-2010

QAZI SHAHID PERVEZ
SECRETARY TC GOVT. CF SINDH

Varachi daicd 5 May, 2054,

|
Mo.ESA(WES!3-9/91(PT-V):
) A copy is forwardad for inforinalion 13:-
|

The Accounlant General, Sindh, Harachi. _ . _

The Mananing Diracior, SPPRA, Karazhi.

The Chiaf Engineer (Highvrays}, Sukiur.

The Dopuly Secretary (Sleii) to Caiei Secieler;, Snda,
The Chairman | Members ¢f the Commiilea
The Daputy Director (Monitodngi, PMEE Sal, WASD,

P.S 1o Sec-etary, /&5 Cepariman!, Covi ¢ Sinch, Kurazai,
_The District Acceunts Oificer, Hyvdarabad,

Nolificalion file,

!
i
|
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GCUERHIAEHT OF SliiH
- WORKS & SERVICES DEPARTHIENT

:"--EL'H datad thao ¥

NOTIFICATION

No. E&A(W&S)3-9/91/2013>-  Wilh the approval of conipelent authorivy, a Prosirement Commitlea with the

[ollewing composilion, in lerms of Rule-7 of Sindh Public. Procuremenl Rules-2010, is hereby consiiluled for

~ procurement of “Goods & Works” in the office of Execulive Engincer, °‘0wr‘.ct.,l Highrravs Division, Suitkur,
. excluding procuremen (Iwng foreign exchange vilh the [cilewing compasilion:-

Execulive Engineer,

Chairman
Provincial Highways Division,
Sukkur
‘ ii) Assistant Engincer, Liambar
: Public Heallh Engineering Sub-Division.
; Rohri.
i) Assistant Engineer, ' Liimhes
Provincial Highways Sub-Divisian,
Sukkur. =
2. The Funclions & Responsibiliias of the Conwnles, in t2im of Aulz-2 of SPFR-IGHD
shali be as under:
a) Preparing ol bidding dOCllmunlh
b) Carrying oul Technical as well 25 Fingnzial Evaiuation of s s,
’ c) Preparing Evaluation report s provided in Hule-i5;
/“ , d) Making recommendalion for the award of conrlracl (o the Compsicnt Julmciey
! and . .
c) Perform any other function ancillary and incidenial Lo dhe ol
| : -
_ SEURETARY TLGRUT, OF SHaH
i ' . ] _— .o o
No. EEA(WE&S)3-9/91-2013 Karachi daled the 1= cuns, 2013

i A copy is forwarded for information io:-

1. The Accountant General, Sinch, Kar;chi
2. The Secrelary lo Govl. of Sindli, Public Heailh Engg. Dopaitmge, Korachi
3. The Managing Direclor, SPPRA, Karaw.

4. The Chief Engincer (Highways), Suxkur.

5. The Superintending Engincer, Frovincinal Highways Ciicle, Subiur,

6. The Depuly Secrelary (Tech) Works S5ervices Deparimant.

7. The Deputy Secretary (Adavin) Weris &Seavices Cazaniment.

8. The Depuly Direclor, PMEE Cedl, V2SI,

9. PS lo Secrelary Works &Servicezs Departinent.

10. PA lo Addilional Secrelary (Tech), ‘orks &Ganrvices Dopaiimen:

11. The Chairman / members of the Conunitice. T\
12. Nolification file. BN\ ak :
S et
o ~ 'b"ll 1 pl& ‘\-:\)
SECTION OFFICER (CGEMERAL)
FOR SECRETARY TO GOVT. 2% 3pinH




ANNUAL PROCUREMENT PLAN 2017-18

Provincial Highways Division Sukkur
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STANDARD PROCUREMENT PLAN 140115JPG (22070°991)

ANNUAL PROCUREMENT PLAN

(WORKS, GOOD & SERVICES)
FINANCIAL YEAR 2017 -18

AGENDA NO.01

Estimated

Source of

Sr. No./ Description of Quantity unit cost | Estimated | Funds funds Preposed Viing ot Foaoyrament Remarka
ADP No. Procurement (w_here where total cost | allocated | (ADP/Non progirement
applicable) applicable ADP) Method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
01. 02. 03. 04. 05. 06. 07. 08. 08. 10. 11. 12 13.
District Sukkur (Improvement)
1172557 |Construction / Improvement off 01 No: | 8.500 (M) [51.255 (M)| 17.513 ADP | Single Stage . - - -
Road from Sirgo to Samo|Mile 1/0-1/3 (M) Single
Chachar Mile 3/0-3/3| (0.60 Kms) Envelope
(0.60 Km).
2/2558 W/R of Road from Nationall 01 No: [10.950(M)|50.156 (M)| 38.958 ADP -do- - - = -
Highway to Nabi Shah road|Mile 0/0-0/5 (M)
Mile 0/0-0/5 (4.83 Kms). (1.00 Km)
3/2563 [W/R of Road from National| 01 No: [13.898 (M)|49.734 (M)| 36.433 ADP -do- - - - _
Highway @ Railway Phatak to (M)
Vilage Agro Mile 1/7-2/4
- (1.00 Km).
4 /2559 |Improvement of Road from| 01 No: [20.000(M)|51.428 (M)| 37.428 ADP -do- 1= - - -
Kandhra to Dodanko Via Wah|Mile 0/0-1/2 (M)
Burira Mile 0/0-1/2 (2.00 Kms). | (2.01 Kms)
5/2593 W/R of Road from Nirch] 01 No: |30.000(M)| 221.847 | 10.000 ADP -do- . - - -
Regulator to BHU Sultanpur (M) (M)
Mile 2/4-4/0 (2.41 Kms).
District Ghotki (Improvement) 1No: [32.796 (M)| 136.599 |8.000(M)| ADP -do- - - = -
6172562 W/IR of Road from Mathelo (M)
to Jarwar Mile 1/3+330'-3/0
(2.41 Kms)
712635 |Improvement of Road from| 01No: |45.632(M)|75.550 (M)| 19.000 ADP -do- - - = -
Anwarabad to Village Rap|Mile 2/4-6/7 (M)
(11.00 Kms) (Phase-I). (7.03 Kms)
8 /2715 [Reconditioning of Road from| 01 No: [65.000(M)| 208.189 | 50.000 ADP -do- - - - -
Mirpur Mathelo Dad Laghari|Mile 0/0-3/7 (M) (M)
road to Dera Sardar Ahmed Ali| (6.21 Kms)
Khan Pitafi via Dad Laghari
Mile 0/0-3/7 (6.21 Kms).
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Sr.’No./
"ADP No.

Description of
Procurement

Quantity
(where
applicable)

Estimated
unit cost
where
applicable

Estimated
total cost

Funds
allocated

Source of
funds
(ADP/Non
ADP)

Proposed
procurement
Method

Timing of Procurement

ist Qtr

2nd Qtr | 3rd Qtr

4th Qtr

Remarks

01.

02.

03.

04.

05.

06.

07.

08.

09.

10. 11.

12

13.

9/2649

District Sukkur (Improvement)

Reconditioning of Road from
Salehpat  Sikandarabad to
Village Allah Warayo Bhambhro
Mile 0/0-5/5 (9.00 Kms).

01 No:

22.569 (M)

66.224 (M)

17.000
(M)

ADP

Single Stage
Single
Envelope

10/ 2650

W/R of Road from Village Qaim
Behan to Vill: Panjal Bhambhro
Phase-| Mile 0/0-4/3 (7.00 Kms).

01 No:

33.1636
(M)

76.033 (M)

10.000
(M)

ADP

-do-

11172675

Rehabilitation of Road from Lab-
e-Mehran to Shikarpur Phtatak
(Military Road) Dual Carriage
Way Mile 0/0-0/5 (1.00 Km)
Phase-Il.

01 No:

122.500
(M)

116.000
(M)

31.000
(M)

ADP

-do-

12 /12560

Improvement/ Reconditioning of]
Road from Salehpat
Sikandarabad to Titroi via
Village Niari Mile 1/7-3/3
(2.41 Kms).

01 No:

18.800 (M)

51.551 (M)

32.839
(M)

ADP

-do-

13 1 2561

Improvement/ Reconditioning of
Road from Patni to
Arrore via Village Abeejano
Mile 0/0-2/0 (3.21 Kms).

01 No:

40.000 (M)

52.626 (M)

36.344
(M)

ADP

-clo-

14 /2921

District Sukkur (New

Construction Schemes)

Construction of Road from Nabi
Bux Pull to Village Saleem
Mahar via Village Miandad,
Village Qasim, Village Dost Ali,
Vilage Hamid to village
Habibullah Mile 0/0-4/7
(7.84 Kms).

01 No:

85.309 (M)

85.309 (M)

20.000
(M)

ADP

-do-

Un-
Approved

15172939

Construction of Road from
Salehpat to Thikratho Village Ali
Dost Magsi, Village Pehalwaan
Magsi, Village Miandad
Shambani, Village Menhon

Khan Shambani & Village
Haji Rahim Dino Shambani

Mile 0/0-3/3 (5.43 Kms).

01 No:
Mile 0/0-3/3
(5.43 Kms)

55.2997
(M)

55.2997
(M)

21.000
(M)

ADP

~do-

1!:

Approved
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Source of

. Estimated = :
Sr. No."7 Description of Quintity unit cost | Estimated | Funds funds Proposad Timing of Procurement Homaris
ADP No. Procurement (w.here where total cost | allocated | (ADP/Non procunEment
o applicable) applicable ADP) Method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
16 / 2940(Construction of Road from Nabil 01 No: 84.6040 | 84.6040 | 19.500 ADP | Single Stage | 1* - - - Approved
Bux Pull to Village Saleem Mahar (M) (M) (M) Single
via Village Miandad, Village Envelope
Qasim, Village Dost Ali, Village
Hamid to village Habibullah
Mile 0/0-4/7 (7.84 Kms).
District Ghotki (New Improvement
|Schemes)
17 12714|VR of Road from N.Hway| 44 No: | 70,8520 | 70.8520 | 37.500 | ADP -do- : : - - Un-
Byepass Panju Bag road fo M M (M) Approved
Village Rais Ibrahim Chachar & (M) (M)
Old Sardar Khan Ghoto Village
Mile 0/0-6/2 (10.00 Kms).
18 1 2716|Reconditioning of Road from| 01 No: 97.6405 | 97.6405 | 30.000 ADP -do- - - - - Un-
Jarwar to Yaru Lund i/c Jarwar (M) (M) (M) Approved
Byepass Mile 0/0-4/7
19/ 2719|Reconditioning of Road from| 01 No: |65.000 (M)[65.000(M)| 30.000 ADP -do- - - - - Approved
Mirpur Mathelo to Mathelo (M)
Mile 0/0-4/0
20/2815|Construction of Road from 1 No: 19.031 (M)|57.627 (M)| 44.677 ADP -do- - - - -
Sadhuja to Shaheed Pull (M)
Mile 1/7-2/4 (1.00 Km)
21/2816|Construction of R.C.C Box| 1 No: 8.828 (M) |45.908 (M)| 33.4489 ADP -do- - - - -
Culverts along Construction of (M)
Road from Gulan Shah to
: Gudpur Mile 0/0-0/5
22 12817|Construction of R.C.C Box| 1 No: 7.376 (M) [46.151 (M)| 30.711 ADP -do- - - - =
Culverts along Construction of (M)
Road from Bachau Bund to
Phullani Mile 0/0-0/5
District Ghotki (New Construction
Scheme] 01 No:
23/ 2931|Construction  of Road from \sje 0/0-3/1|50.601 (M)| 107.582 | 25.000 | ADP -do- ; 4 : - | Approved
Kandao to Alam Tobo via (5.02 Kms) (M) (M)
___ |Hekalpat Mile 0/0-6/2(10.00 Kms) | "~ '™ _
24 M&R of Road from Qadir Bux| 01 No: 413780 | 41.3780 | 41.400 M&R | Single Stage "™ - - -
Ja Quba to Shadi Shaheed (M) (M) (M) Single
road via Saien Dad Shambani Envelope
Bux Katper Mazar Joyo Tariq
Turail Hamanloi (9.00 Kms)
Asphalt




; Estimated Source of -
Sr. No./ Description of Quantity | " o oct | Estimated | Funds Riridh Proposed Timing of Procurement Remarks
ADP No. Procurement (Whers where total cost | allocated | (ADP/Non B cedrsmant
applicable) applicable ADP) Method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
25 M&R of Road from Ghulam| 01 No: 15.8406 | 15.8406 165.855 M&R | Single Stage 4= - - -
Goth to Sangrar Mile 0/0-2/0 (M) (M) (M) Single
(3.20 Kms) Asphalt Envelope
26 M&R of Road from Ubauro to| 01 No: 14.477 14.477 14477 M&R | Single Stage 1 - - -
Feeder Canal via Langho Mile (M) (M) (M) Single
0/0-0/4 & 1/0-5/4 (8.04 Kms) Envelope
Asphalt
27 M&R of Road from Mirpur to| 01 No: 4.9991 4.9991 5.000 M&R | Single Stage 1% - - -
Muhammadpur Mile 0/0-4/0 (M) (M) (M) Single
(6.44 Kms) (in portion) Asphalt Envelope
28 M&R of Road from Jarwar road 1 No: 1.9875 1.9875 2.000 M&R | Single Stage ™ - = =
to Pir Bux Gabol Mile 0/0-0/3 (M) (M) (M) Single
| (0.60 Km) (in portion) Asphalt Envelope
29 M&R of Road from 1 No: 5.9997 5.9997 6.000 M&R | Single Stage 1 - - -
Raharki Bridge to Soi Shahrif (M) (M) (M) Single
Mile 0/0-1/0 (161 Kms) Envelope
(in portion) Asphalt
30 M&R of Road from Rangers 1 No: 5.4983 5.4983 5.500 M&R | Singie Stage 1% - - -
Canteen to National Highway (M) (M) (M) Single
near Mohbali Hotel Mirpur Envelope
Mathelo Mile 0/0-0/4+ 330'
(0.90 Km) (in portion) Asphalt
31 M&R of Road from Kath Pull 01 No: 15.466 15.466 15.480 M&R | Single Stage 1= - - :
to Hayat Pitafi Mile 0/0-3/6 (M) (M) (M) Single
(6.00 Kms) (in portion) Asphalt Envelope
32 M&R of Road from Mathelo| 01 No: 3.4000 3.4000 3.400 M&R. | Single Stage = - - -
road to Muhammad Ayoub (M) (M) (M) Single
Mahar Mile 0/0-1/2 (2.00 Kms) Envelope
(in portion) Asphalt
33 M&R of Road from Bhir road to| 01 No: 3.0961 3.0961 3.098 M&R | Single Stage 1% - - -
Almani Jarwar Mile 1/1-1/6 (M) (M) (M) Single
(1.00 Km) (in portion) Asphalt . Envelope
33/2575 | Improvement / Construction of | 01 Nos: |[35.000 (M)[35.000 (M)| 15.000 ADP | Single Stage - - - - g
road. from N.H ‘way Bago wah (M) Single
on Both Sides mile 0/0-0/5 Envelope
(Left Sides) & 0/5+345 -
0/7+225 (Right Side)

Page 5




~ | source of

Timing of Procurement

: Estimated
Sr. No./ Description of c::;r;tr? unit cost | Estimated | Funds funds p::r::)uprzfne:nt Remarks
_ADP Mg Fpokinsrnant applicable) ap‘;Ir;g;z[e total cost, | allocated (AgPD.-'Fl’u)on Method 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr
34/2535 | Extension/Redacking of 60 Rft| 01 No: 5.000 (M) | 5.000 (M) | 10.00 ADP | Single Stage - - - -
Bridge over Seehar Wah along (M) Single
road from N.H ‘way Kamoon Envelope
Shaheed to Khambhra @mile
2/2
35/2569 | Construction of Retaining Wali| 01 No: 5.000 (M) | 5.000 (M) | 3.000 ADP Single Stage - - - -
along Road from Ubauro to (M) Single
Rawanti @ mile 0/7 & 2/6 Envelope
36/2537 | Redacking of 50 Rft Bridge| 01No: | 2.500 (M) | 5.000 (M) | 15.000 ADP | Single Stage - - - #
Over Dahar Wah along Road (M) Single
from Ubauro to Retti @mile 3/6 Envelope
37/2715 |Reconditioning of Road from| 01 No: 71.0050 | 71.0050 | 50.000 ADP -do- - - - -
Mirpur Mathelo Dad Laghari (M) (M) (M)
road to Dera Sardar Ahmed Ali
Khan Pitafi via Dad Laghari
Mile 3/7-8/0 (6.64 Kms).
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