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b | rrigation Jepartment

Ezecutive SLngincer

Bh. KNo. 0722716562 Kandhteot ivision @ Garhi ICiassan OSarki

No. TC/G-55(b)/ '7“15' G.H SarkiDated: /7 - 03 -2018

NOTICE INVITING BIDS

The Executive Engineer Kandhkot Division @ Garhi Hassan Sarki, invites bids from interested
contractors / firms, for the below mentioned work as per SPPRA Rules 2010 (Amended-2013).

Estimated 5% Earnest .
Name of work M Period

Cost Money
Earth Work / Raising & Strengthening to the 857,032 30 Days
Embankment along Kandhkot Branch RD-25 to 27
NIP Side.

9]

Earth Work / Raising & Strengthening to the 315,819 5% 60 Days
Embankment along Kandhkot Branch RD-25 to 27 IP
Side.

3 Repair Regulator Strucuture and Providing Regulator 313,123 5% 60 Days
Gates along Murad Distry RD-18 X-Regulator & &
Head Regulator Jakhrani Minor.

4 Repair Regulator Structure and Gates of X-Regulator 609,896 5% 60 Days
RD-31 along Kandhkot Branch.

5 Regulator Structure and Gates of X-Regulator RD-78 788,362 5% 30 Days
along Kandhkot Branch.

6 Repair Regulator Structure and Gates of X-Regulator 497,169 5% 30 Days

RD-118 & Suhriyani Distry Head Regulator along
Kandhkot Branch.

7 Providing RCC Slab Over Road Bridge RD-135 along 192,975 5% 30 Days
Kandhkot Branch.

8 Providing Stone Pitching along Kandhkot Branch at 979,629 5% 30 Days
RD- 25 NIP Side.

9 Providing Stone Pitching along Kandhkot Branch at 1,466,606 5% 30 Days
RD- 27 NIP Side.

10 | Providing Stone Pitching along Kandhkot Branch at 1,393,902 5% 30 Days
RD- 51 NIP Side.

11 | Repair Regulator Structure and Providing RCC Slab 204,083 5% 30 Days
Over Head Regulator Chachar Minor.

12 | Providing Stone Pitching along Desert Canal Mile 53 735,402 5% 30 Days
Breach Portion at Village Allahyari IP Side.

13 | Providing Stone Pitching along Desert Canal Mile 57 478,456 5% 30 Days
Breach Portion at Darya Khan Jamali Right Side.

14 | Earth Work / Raising & Strengthening to the 344,750 5% 30 Days
Embankment along Desert Canal at Mile 42.

15 | Repair Regulator Structure and Providing RCC Slab 262,115 5% 30 Days
Over Head Regulator along Old Manjhi Distry.

16 | Constructing / Rectification of Module along Desert 842,920 5% 30 Days
Canal Mile 36 to 44 (05 NOS.)

17 | Repair Tandyal Landhi at Mile 44 X-Regulator along 483,517 5% 30 Days
Desert Canal.

18 | Repair of Damaged Flank Wall, Pavement & Painting 368,970 5% 30 Days

to the Gates of X-Regulator mile 36 Desert Canal.
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Estimated 5% Earnest

Name of work Period

Cost Money

19 | Repair Regulator Structure and Repair Gates 52 Mile X- 1,547,765
Regulator along Desert Canal.

20 Repair Regulator Structure and Replacement of Gates 63 1,526,947 5% 30 Days
Mile X-Regulator Desert Canal.

21 Repair Regulator Structure and Gates of Dubi Head 654,169 5% 30 Days
Regulator along Garhi Hassan Branch.

72 | Earth Work / Raising & Strengthening to the Emabakment 1,723,750 5% 30 Days
along Garhi Hassan Branch RD-30 to 40 IP Side.

23 | Repair of Damaged Flank Wall Left Side D/S Head 562,166 5% 30 Days
Regulator along X-Regulator Garhi Hassan Distry RD-33

24 | Repair of Damaged Flank Wall Right Side D/S Head 245,143 5% 30 Days
Regulator along Hairo Distry.

25 | Constructing Flank Wall D/S Head Regulator along Mistri 1,855,533 5% 30 Days
Minor

26 Constructing / Rectification of Module along Garhi Hassan 976,426 5% 30 Days
Branch RD-0 TO 90 (06 NOS.)

27 Construction / Rectification of Module along Garhi Hassan 089,254 5% 30 Days
Distry RD-20 to 40 (06 NOS.)

28 Constructing New Road Bridge along Mistri Minor at RD- 904,679 5% 30 Days
22

29 | Repair Regulator Structure and Gates of RD-56 X- 904,461 5% 30 Days
Regulator along Garhi hassan Distry.

30 Repair Office Building of Assistant Exzecutive Engineer 2,594,670 5% 30 Days
Garhi Hassan Sub Division Thul.

31 Providing Stone Pitching along Garhi Hassan Branch at 1,704,289 5% 30 Days
RD- 26 D/S Road Bridge Both Side.

32 | Providing Stone Pitching along Garhi Hassan Branch at 1,612,551 5% 30 Days
RD- 52 D/S Road Bridge Both Side.

33 | Construction of Tandyal Landhi along Garhi Hassan Branch 917,068 5% 30 Days
at RD-33 @ X-Regulator.

DESILTING WORKS
0 e 0 0 0 ;
1 Desilting Work for Dubi Minor RD-0 to 10 384,000 5% 30 Days
2 Desilting Work for Bahadurpur Distry RD-0 to 19.50 929,000 5% 30 Days
3 | Desilting Work for New Manjhi Distry RD-0 to 33 767,000 5% 30 Days
4 | Desilting Work for Old Manjhi Distry RD-0 to 7 222,000 5% 30 Days
5 | Desilting Work for Mistri Minor RD-0 to 16 998,750 5% 30 Days
6 | Desilting Work for Mistri Minor RD-21 to 38 756,500 5% 30 Days
7 | Desilting Work for Tharoo Minor RD-0 to 16 293,000 5% 30 Days
8 | Desilting Work for Qaiser Distry RD-0 to 12 984,750 5% 30 Days
9 | Desilting Work for Qaiser Distry RD-14 to 28 991,820 5% 30 Days
10 | Desilting Work for Qaiser Distry RD-30 to 37 506,500 5% 30 Days
11 | Desilting Work for Noor Pur Distry RD-0 to 20 999,350 5% 30 Days

Bidding documents can be had from office of the Executive Engineer Kandhkot Division @
Garhi Hassan Sarki, Camp Office @ Thul, Phone No. 0722-716562 during office hours on payment of
Rs. 1000/- as documentation fee (Non-refundable.) The bidding documents will be available from date of i
publication in newspapers.

The bidding documents will be received back in the office of the Executive Engineer Kandhkot
Division @ Garhi Hassan Sarki Camp Office @ Thul, and will be opened by the Procurement Committee in the
office of the Executive Engineer Kandhkot Division @ Garhi Hassan Sarki, in presence of contractors or their

authorized representatives.
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The bidding documents will be received back in the office of the Executive Engineer Kandhkot

Division @ Garhi Hassan Sarki Camp Office @ Thul, and will be opened by the Procurement Committee in the
office of the Executive Engineer Kandhkot Division @ Garhi Hassan Sarki, in presence of contractors or their
authorized representatives.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDER

S.No. Details Date
1. Last Date of Receipt of application for issuance of blank tenders from 09.04.2018
publication of NIT upto 05:00 PM. —
2. Date of Receipt of Tenders and Opening 10.04.2018
(Receipt of Tenders upto 02:00 PM & Opening at 03:00 PM -

The bidders should submit bid security at the rate of 05% of bid price in shape of Call Deposit

prepared from any scheduled bank in favour of Executive Engineer Kandhkot Division @ Garhi Hassan Sarki,
must be accompanied with the bid.

b

W
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The intending contractors / firms are required to:

Deposit Tender Fee (Non-Refundable).

The Drawings / Plans, any other information can be seen in the office of the Executive Engineer
Kashmore Division Kashmore, on any working day during office hours.

It is responsibility of the contractor to submit tender complete in all respects.

Following documents shall be checked in original and photo copies duly attested be attached with the
application.

(a) The firm / contractor must be registered with Sindh Revenue Board (SRB).
(b) The firm / contractor should produce NTN & Sales Tax Certificate.

(c) The contractor should produce professional Certificate.

(d) Bidder / contractor should have turn over atleast 03 years (Bank Statement).

(e) No bid will be accepted through mail.

H Pay order will not be accepted.

(2) Procuring agency reserve right to cancel the bidding process at any time under the provision of

rule 25 of SPP Rules 2010. ,

Any bid with correction / over writing will be rejected.
The other terms and condition will remain same.

LY

(AYAZ AHMED SOOMRO)
EXECUTIVE ENGINEER
(IRRIGATION) KANDHKOT DIVISION
@ GARHI HASSAN SARKI

Copy forwarded with best compliments to:

The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for
vide publicity on web-site.

The Director information (Advertisement) Public Relation Department Government of Sindh Block
No: 95/96 Sindh Secretariat Karachi along with 8 copies for publication in leading Sindhi, Urdu and
English Newspapers.

The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.

The Director Sindh Procurement Regulatory Authority Karachi along with copy of Bidding documents
for hoisting on authority’s web-site.

The Superintending Engineer, Desert Pat Feeder Circle, Sukkur.

EXECUTIVE ENGINEER
(RRIGATION) KANDHKOT DIVISION

5 @ GARHI HASSAN SARKI
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OFFICE OF THE CHIEF ENGINEER TRRIGATION GUDU BARRAGE SUKKUR

| {3
W NO:CE/GB/T/W.B — I/ ’77/2
‘ SUKKUR DATED: /l//03/2018
§ TEL OFF: 071-9310181

\iﬁ%ﬁ? FAX: 071-9310182

RES: 071-9310183

READ (I) SECRETARY TO GOVERNMENT OF SINDH IRRIGATION DEPARTMENT
KARACHI'S NOTIFICATION NO: SO(R&S)8—110/2015—16/2015 DATED

29.09.2015.

NOTIFICAT I O N:-

In pursuance of Rule No. 7 of gpPPRA Rule 2010 a Procurement
committee 1is hereby constituted comprising following officers to open
and evaluate the bids offered by various Ccontractors for execution of
M&R works 1n Executive Engineer (Irrigation) Kandhkot Division @Garhi

Hassan Sarki for the year 2017-18 in terms of the Rule No. 8 of SPPRA

Rule 2010.

1. superintending Engineer Chairman
Desert Pat Feeder Circle
Sukkur.

2. Executive Engineer Member

(Irrigation) Kandhkot Division
@Garhi Hassan Sarki.

3. Executive Engineer, Member
public Health Engineering Division,
Kashmore @Kandhkot.

GHULAM FAROOQUE CHANNAR
CHIEF ENGINEER
IRRIGATION GUDU BARRAGE

SUKKUR
Copy f.w.cs to:-
1. The Secretary to Government of Sindh Irrigation Department
Karachi.
2 . The Managing Director sindh Public Procurement Regulatory

Li¥;hority Government of Sindh Karachi.
3 vhe Members of the Committee, ==
For information.
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