	NAME OF WORK :
	 M/R TO SINDH SECRETARIAT NO. II (TUGHLAQ HOUSE) KARACHI
(REPAIR AND RENOVATION WORK IN  OFFICE OF THE  AGRICULTURE SUPPLY & PRICES  DEPARTMENT).                    



“ SCHEDULE  ‘B’  “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORKS. )

	
	
	
	

	1
	Dismantling cement block masonry. ( SI.14 / P-10 ).
	75.00 
Cft. 
	1134/38
	%Cft
	851/-

	
	Rupees. one thousand one hundred thirty four. And. Thirty eight. paisa 

	2
	Providing and laying 1: 3: 6 cement concrete solid block masonry  wall 6” and below in thickness set in 1:6 cement mortar in ground floor Super Structure including raking out joints & curing etc, complete.( SI.24 / P-19 ).
	93.75 
Cft. 
	15771/01
	% Cft
	14785/-

	
	Rupees. fifteen thousand seven hundred seventy one. And. One. Paisa 

	3
	 Cement plaster 1:5 upto 12' height. (a) 3/8" thick. 
( SI.12(a)/P-52 ).
	375.00 Sft. 
	2166/72
	%Sft
	8125/-

	
	Rupees.  Two thousand  one hundred sixty six. And. Seventy two. Paisa 

	4
	Dismantling glazed or encaustic tiles etc  ( SI.55 / P-13 ).
	1516.77
Sft
	786/50
	%Sft
	11929/-

	
	Rupees. seven hundred eighty six. And. Fifty. Paisa 

	5
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	3215.20
Sft
	226/88
	%Sft
	7295/-

	
	Rupees. two hundred twenty six. And. Eighty eight. paisa 

	6
	Removing cement or lime plaster. ( SI.53 / P-13 ).
	3215.20 Sft.
	121/-
	%Sft
	3980/-

	
	Rupees. one hundred twenty one. Paisa 

	7
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	3215.20 Sft. 
	1772/38
	%Sft
	56982/-

	
	Rupees. one thousand seven hundred seventy two. And.  Thirty eight. paisa 

	

	Total Rs. 
	103947/-

	

	 Above / Below                   Rs. 
	

	

	(A).  Total Rs. 
	  

	
	NON-SCHEDULE ITEMS PART -“B” 

	
	
	
	

	1
	P/F laminated wood floor fully Imported made in Germany (Jatoba) hard wood UA floor 10.50-mm having size 51”x4” in/c preparing, laying laminated wood floor strips, pasting with glue or bonding solution, filling joints with pigmented grout as directed by the Engineer Incharge.
	1058.02 
Sft. 
	
	P/Sft. 
	

	2
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete. 
	1497.27 
Sft. 
	
	P/Sft. 
	

	3
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  
	443.00 
Sft. 
	
	P/Sft. 
	

	4
	P/F wall paneling with lassani sheet 3/4"  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	2146.20
-Sft
	
	PSft
	

	5
	S/F full porcelain and colour full laser cut tiles of size 2’.0x1’-6” / 2”.0x2’.0 & 1’.10”x1’.0” fully imported made in Spain of approved quality & make as approved by the Minister / their official staff and fixing with tile grout as per direction by the Engineer Incharge in/c filling the joints with white cement fitted in floor / dado in desired shape in/c finishing after cutting of tiles in proper profile in/c all cost of material, labour cartage & wastage as directed by the Engineer Incharge. 
	295.50 Sft. 
	
	P/Sft. 
	

	6
	Supplying & fixing earthen ware European commode set (Porta / USA  make) coupled with flush tank  & seat cover complete with internal fittings, fixtures, clamps, necessary lead connection and making requisite  No of  holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4 as directed  by the Engineer Incharge.
	01 No       
	
	Each. 
	

	7
	P/F Artificial marble top  as per approved color & shade with chemical polish for fixing vanity or sink bowl in/c making edges with half round shape in/c cutting edge for making approved  shape in front and down 6” & 3” in  centre and sides jointing with solution / jelly with marble pieces & angle iron frame in side for support and embedded  1” in wall after cutting & chiseling carefully as directed by the Engineer Incharge in/c all cost of labor material & cartage etc complete. 
	08.00 
Sft. 
	
	P/Sft. 
	

	8
	Providing and fixing White or colored glazed earthen ware Vanity Basin imported A- quality Standard size including cutting of marble top fixed with paste or Jelly with fine finishing etc. complete as directed by Engineer Incharge(Porta or equivalent)
	01-No
	
	Each 
	

	9
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex make/Master) fitted with completed accessories as directed by the Engineer Incharge.   Stop Cock / Tee Cock. ½” dia / Bib Cock.  
	13-Nos.
	
	Each 
	

	10
	S/F bath room accessories set (Sonex make) Superior material (7 pieces) in/c soap dish, looking mirror shelf tray, tower rails, paper holder etc complete.
	01-No
	
	Each 
	

	11
	S/F looking glass or  mirror of Belgium or Italian make of approved quality & make in/c fixing with clips as directed by the Engineer Incharge 
	12.50 
Sft. 
	
	P/Sft. 
	

	12
	P/F fine quality roller type blind with approved design false & in/c steel angle fixing with steel screws as per window as required @ site as directed by the Engineer Incharge.
	224.00-
Sft
	
	PSft
	

	13
	P/F white or colored glazed earthen ware Urinal basin 17” height (Porta US make) or equivalent) with 01-gallon automatic flush tank in/c necessary waste pipe, nylon connection, screws etc complete as directed by Engineer Incharge.
	01 No
	
	Each. 
	

	14
	P/F soil and vent pipe of AGM or Pak Arab make schedule SDR-41(B) pipe without fittings which will be paid separately. This includes fixing on walls with clamps or Jubilee clips upto height 50’-0 in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved cement solvent / JTG solution.  The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge 4” dia pipe.
	19.50-
Rft
	
	PRft
	

	15
	P/F UPVC water supply  pipe  of AGM or Pak Arab make schedule 40(E) ASTM standard D-1785 with all necessary  fittings like elbow, bend, tee etc. This includes fixing on walls with clamps or Jubilee clips upto height of 50’-0  in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved solvent / JTG solution. The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge 
	
	
	
	

	a.
	1/2" dia UPVC Pipe 
	47.50 
Rft. 
	
	P/Rft.
	

	16
	P/F UPVC fittings of schedule 40(E) ASTM –D-1785 Standard (AGM or Pak Arab make) with the cost of breaking through walls and roof in/c jointing with PVC solvent/JTG solution and fixing at any height/floor using Jhoola or long ladder or scaffolding  in horizontal or vertical position  as directed by the Engineer Incharge
	
	
	
	

	a.
	4” dia P- Trap
	02-Nos.
	
	Each 
	

	17
	P/F UPVC floor trap jali or top tile size 6”x 6”of approved color & design  as directed by the Engineer Incharge. 
	02-Nos.
	
	Each 
	

	18
	P/F UPVC thumble 4” dia  of approved quality & make  as directed by the Engineer Incharge.
	01-Nos.
	
	Each 
	

	19
	French polishing of doors windows ventilators stair  floor work etc includes preparing surface  and  polishing by using Indian Lakh Dana, spirit, thinner, pigment, ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer tar pine oil, polishing as per satisfaction of competent authority etc complete  
	785.28 
Sft. 
	
	P/Sft. 
	

	20
	P/F folding shade (Cloth) in/c heavy iron frame size 2” thick in/c providing & fixing cloth shade of approved quality in/c all cost of labour material etc complete. 
	135.00 Sft. 
	
	P/Sft. 
	

	21
	P/L Pre cast RCC beam / slab roof by using pre coat beams of required size & no and precast slab of size 4.0x2.0x0.25 after leveling of wall by CC erection of beams & slab, filling joints in cement sand mortar as directed by the Engineer Incharge.
	194.00 Sft. 
	
	P/Sft. 
	

	22
	P/F  UPVC pipe of Pak Arab or equivalent make for sewerage line 8” dia pipe of Schedule   SDR-41 ASTM standard D-2466 with necessary sockets in/c excavating the trench of required dia and depth and then laying pipe in trench jointing and refilling excavated stuff as directed by the Engineer Incharge.
	75.00 
Rft. 
	
	P/Rft.
	

	23
	P/F UPVC fittings of schedule 40(E) ASTM –D-1785 Standard (AGM or Pak Arab make) with the cost of breaking through walls and roof in/c jointing with PVC solvent/JTG solution and fixing at any height/floor using Jhoola or long ladder or scaffolding  in horizontal or vertical position  as directed by the Engineer Incharge
	
	
	
	

	a.
	8” dia Elbow 
	03 Nos
	
	Each. 
	

	b.
	8” dia socket 
	03 Nos
	
	Each. 
	

	24
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex make/Master) fitted with completed accessories as directed by the Engineer Incharge. Muslim shower. ½” dia.  
	02 Nos
	
	Each. 
	

	25
	P/F  Double Bib Cock / Long Bib Cock 1/2” dia plastic coated  A  Class as directed by the Engineer Incharge. (Irfan Make) 

	01 No
	
	Each. 
	

	26
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Master / Sonex  make) fitted with completed accessories as directed by the Engineer Incharge.
Swan type  pillar cock . ½” dia  
	02 Nos 
	
	Each. 
	

	
	
	
	(B). Total Rs.
	

	
	
	
	(A). Total Rs.
	

	
	
	G. Total (A + B  ) Total Rs:
	

	
	
	Say Rs.
	



CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.



	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.
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