	NAME OR WORK :-
	 M/R TO SINDH SECRETARIT NO. II TUGHLAQ HOUSE KARACHI 
FALSE CEILING, COLOURING, PAINTING, FR ENCH POLISH, CHEMICAL  POLICH IN CORRIDOR GROUND FLOOR  HOME DEPARTMENT.  




“  SCHEDULE  ‘B’  “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )

	
	
	
	

	8
	 P/F with sunk iron screws wooden Architrave approved design/ shape having width not less than 2- 1/2  inches as directed by Engineer Incharge.   ( SI.60/P-66 )
	2067.00 Rft
	49/97
	P.Rft
	103288/-

	
	Rupees. forty nine. And. Ninety seven. Paisa 

	
	
	 Total Rs.
	103288/-

	
	
	  Above / Below                       Rs.
	

	
	
	(A). Total Rs.
	

	
	SCHEDULE  ITEMS  (ELECTRIC WORKS)  PART-“B” 

	
	
	
	

	1
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.124 / P-15 ).
	286  Nos 
	1130/-
	P.Point
	323180/-

	
	Rupees. one thousand one hundred thirty. Only. 

	2
	Wiring for plug point with 3/.029 PVC insulated wire in 20mm ( ¾” ) channel Patti on surface as required.( SI.130 / P-15 ).
	23 Nos
	742/-
	P.Point
	17066/-

	
	Rupees. seven hundred  forty two. Only. 

	
	
	Total Rs.
	340246/-

	
	
	  Above / Below                        Rs.
	

	
	
	(B). Total Rs.
	

	
	NON SCHEDULE  ITEMS PART-“C” 

	
	
	
	

	1
	S/F earthen ware European commode set (Porta / USA  make) coupled with flush tank  & seat cover complete with internal fittings, fixtures, clamps, necessary lead connection and making requisite  No of  holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4 as directed  by the Engineer Incharge.
	03 Nos

	
	Each
	

	2
	P/F white/colored glazed earthen ware wash basin of 24”x18” size(Porta /USA Make) with pedestal in/c  necessary lead connection C.P. waste, waste pipe, in/c making requisite number of holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4. As per instruction of Engineer Incharge.
	03 Nos 
	
	Each
	

	3
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex / Master  make) fitted with completed accessories as directed by the Engineer Incharge. Muslim shower. ½” dia.  
	03 Nos
	
	Each
	

	4
	P/F  Double Bib Cock / Long Bib Cock ½” dia plastic coated  A  Class as directed by the Engineer Incharge. (Irfan Make) 
	 03 Nos
	
	Each
	

	5
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent make) fitted with completed accessories as directed by the Engineer Incharge. Stop Cock /Bib Cock / Tee Cock . ½” dia

	09 Nos 
	
	Each
	

	6
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Master / Sonex  make) fitted with completed accessories as directed by the Engineer Incharge. Side pillar cock . ½” dia  
	03 Nos
	
	Each
	

	7
	S/F bath room accessories set (Master make)  (7 pieces) in/c soap dish, looking mirror shelf tray, tower rails, paper holder etc complete.
	02 Nos
	
	Each
	

	8
	P/F wooden partition by using partal wood 2”x2” frame size 2’.0x2’.0 then pasting laminated lassani sheet ¾” thick (Al-Noor or equivalent) on both sides and wooden leaping all around    2” wide and French polishing on wooden leaping as directed by the Engineer Incharge.
	 144.00 Sft
	
	P.Sft
	

	9
	P/F panaflex sheet with scanning computers painting through shops in/c all cost of labour material & cartage etc complete.
	144.00 Sft
	
	P.Sft
	

	10
	P/F wall paneling with lassani sheet ¾”  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	148.50 Sft 
	
	P.Sft
	

	11
	P/F UPVC soil and vent  pipe 4” dia. of AGM or Pak Arab make schedule SDR- 41(B) pipe  without fittings which will be paid separately. This includes fixing on walls with clamps or Jubilee clips upto height 50’-0 in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved cement solvent / JTG solution. The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge. 
	35.50 Sft
	
	P.Sft
	

	12
	P/F UPVC water supply  pipe  1/2” dia  of AGM or Pak Arab make schedule 40(E) ASTM standard D-1785 with all necessary  fittings like elbow, bend, tee etc. This includes fixing on walls with clamps or Jubilee clips upto height of 50’-0  in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved solvent / JTG solution. The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge 
	92.00 Rft
	
	P.Rft
	

	13
	P/F UPVC fittings of schedule 40(E) ASTM –D-1785 Standard (AGM or Pak Arab make) with the cost of breaking through walls and roof in/c jointing with PVC solvent/JTG solution and fixing at any height/floor using Jhoola or long ladder or scaffolding  in horizontal or vertical position  as directed by the Engineer Incharge
	
	
	
	

	a.
	4” dia Plain Elbow 90/45 Degree.
	06 Nos
	
	Each
	

	b.
	4” dia Plain Tee
	03 Nos
	
	Each
	

	c.
	4” dia P-Trap
	06 Nos
	
	Each
	

	14
	P/F UPVC floor trap jali or top tile size 6”x 6”of approved color & design as directed by the Engineer Incharge. 
	 03 Nos
	
	Each
	

	15
	P/F  Switch 5-Amp Plug Socket with fancy type Sheet ( Imported make ) including Plastic Board with necessary electric connection etc complete (Clipsal or equivalent 
	116 Nos
	
	Each. 
	

	16
	P/F multi socket 15-amps.of approved quality & make Clipsal or equivalent as directed by the Engineer Incharge.
	23 Nos 
	
	Each. 
	

	17
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  
	1208.50-Sft
	
	PSft
	

	
	
	Total Part-“C” Rs.
	

	
	
	Total Part-“B” Rs.
	

	
	
	Total Part-“A” Rs.
	

	
	
	G: Total Part ( A + B  + C ) Rs.
	

	
	
	Say Rs. 
	



CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.



	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.
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