	NAME OF WORK :
	M/R TO  SINDH SECRETARIAT NO. 6 (FINANCE COMPLEX ) KARACHI 
MISCELLANEOUS  WORKS AT COMMITTEE ROOM, LIBRARY, KITCHEN AND OTHER ROOM)	



“ ABSTRACT OF COST “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	PART-“A” ( CIVIL  WORKS )  SCHEDULE  ITEMS 
	
	
	

	1
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	5615 Sft
	226/88
	% Sft
	12739/-

	2
	A).Preparing the surface & painting with matt finish paint of approved make to old matt finish surface. B). 2nd & subsequent coat.      ( SI.37(A+B+B) / P-55 ).
	9358.00 Sft
	1772/38
	%Sft
	165859/-

	3
	 Applying chemical polishing on existing mosaic /Marble flooring / dado including cleaning, grinding with carborandum stone / sand paper and applying chemical polish as per requirement. ( SI.70/P-49 ).
	1952.00 Sft.
	36/60
	P/Sft
	71443/-

	4
	Providing and fixing approved quality mortice lock.
( SI.21 / P-60 ).
	11 Nos 
	1786/13
	Each
	19647/-


	
	 Total Rs.
	269688/-

	
	Add 10% Above    Rs. 
	(+) 26969/-

	
	(A). Total Rs.
	296657/-

	
	 (B) NON-SCHEDULE ITEMS.
	
	
	
	

	1
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  
	1162.00-
Sft
	258/-
	P/Sft. 
	299796/-

	2
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 24”x24”x1/4”
	655.00 
Sft. 
	467/-
	P/Sft. 
	305885/-

	3
	P/F fine quality roller type blind with approved design false & in/c steel angle fixing with steel screws as per window as required @ site as directed by the Engineer Incharge.
	130.00
 Sft
	312/-
	P/Sft. 
	40560/-

	4
	P/F door closer heavy type  (OPAL OR KGI) Imported  make  in/c fixing on door with screws and   adjusting speed as required etc complete and as directed by the Engineer Incharge.
	06 Nos 
	1950/-
	Each 
	11700/-

	5
	Wiring for light point to point with 1.5mm 3/.029 PVC insulated wire in 3/4" PVC conduit  recessed in wall, column as required.   
	128 Nos 
	642/-
	Each. 
	82176/-

	6
	S/F LED Ceiling  light China make  12 watts  fitted on walls, ceiling of approved quality as directed by the Engineer Incharge.
	128 Nos 
	1374/-
	Each. 
	175872/-

	7
	P/F  Switch 5-Amp Plug Socket with fancy type Sheet ( Imported make ) including Plastic Board with necessary electric connection etc complete (Clipsal or equivalent 
	32 Nos 
	160/-
	Each. 
	5120/-

	8
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete. 
	1848.00
 Sft
	175/-
	P/Sft. 
	323400/-

	9
	P/F wall paneling with lassani sheet 3/4"  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	135.00 Sft. 
	445/-
	P/Sft. 
	60075/-

	10
	Supplying and fixing in position Aluminum  channels framing for hinged doors  of Lucky or equivalent made with 5mm thick tinted glass glazing (Belgium) and ALPHA (Japan) locks in/c handles, stoppers etc complete. (b) Deluxe Model (Bronze of Champion color)
	128.00 
Sft. 
	1050/-
	P/Sft. 
	134400/-

	11
	P/F laminated wood floor fully imported made in Germany having size 51” x 4” in/c preparing base, laying laminated wood floor strips, pasting with glue or bonding solution, filling joints with pigmented grout as directed by Engineer Incharge.
	217.52 
Sft. 
	650/-
	P/Sft.
	141388/-

	12
	Preparing the surface & fixing wall paper of required color and design in/c fixing border as required pasted to glue or solution as directed by the Engineer Incharge.
	380.00 
Sft. 
	115/-
	P/Sft.
	43700/-

	13
	Removing debries from Sindh Secretariat Buildings in/c collecting from different floors, throwing to stair to ground floor at proper place  and then loading on truck and throwing out of city government premises, fuel & hire charges of truck, loading & unloading etc complete.             
	02 Truck 
	4600/-
	P/Truck 
	9200/-

	14
	French polishing of doors windows ventilators stair  floor work etc includes preparing surface  and  polishing by using Indian lakh Dana, spirit, thinner, pigment, ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer tar pine oil, polishing as per satisfaction of competent authority etc complete  
	672.00 Sft. 
	65/-
	P/Sft. 
	43680/-

	15
	P/F wooden cabinet with shutter and back shelves by using laminated  lassani sheet 3/4" thick and  frame work of   1st class partal  wood 2”x1” with 18” deep box in/c providing & fixing wooden leaping or gola around lassani shutter or making gola by router in approved design & shape & polishing it.  The cost  in/c necessary hinges, catchers, handles, sliding wheels in draws, nails, screws, draws locks etc. The cost also in/c necessary tools and plants to be used in making etc complete as directed by the Engineer Incharge.
	12.00 
Sft. 
	975/-
	P/Sft. 
	11700/-

	16
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent     make) fitted with completed accessories as directed by the Engineer Incharge.     Stop Cock /Bib Cock / Tee Cock . ½” dia  
	21 Nos 
	550/-
	Each. 
	11550/-

	17
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent   make) fitted with completed accessories as directed by the Engineer Incharge.  Muslim shower. ½” dia.  
	07 Nos 
	950/-
	Each. 
	6650/-

	18
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent    make) fitted with completed accessories as directed by the Engineer Incharge. Side Pillar Cock . ½” dia  
	06 Nos 
	1350/-
	Each. 
	8100/-

	19
	S/F bath room accessories set (Sonex make) Superior material (7 pieces) in/c soap dish, looking mirror shelf tray, tower rails, paper holder etc complete.
	01 No
	10200/-
	Each. 
	10200/-

	
	
	
	(B) Total Rs.
	1725152/-

	
	
	
	(A) Total Rs.
	296657/-

	
	Part (A +B).  total Rs.
	2021809/-

	
	Say Rs. 
	20,21,800/-


Certificate.  
 		 Items Provided in this estimate Schedule items numbering 1 to 4 (Civil)  &  Non-Schedule Item Numbering  01 to 19, neither duplicate nor have been taken up in any other scheme of ADP or M&R work. In this year and last three (03) fiscal year.


	NAME OF WORK:
	M/R TO  SINDH SECRETARIAT NO. 6 (FINANCE COMPLEX ) KARACHI 
MISCELLANEOUS  WORKS AT COMMITTEE ROOM, LIBRARY, KITCHEN AND OTHER ROOM)


“ MEASUREMENT SHEET “
	S.#
	DESCRIPTION OF ITEMS
	
	QUANTITY

	
	(A). SCHEDULE  ITEMS 
	

	1
	Scraping ( b) Ordinary distemper oil bound distemper
	
	

	
	A. Secy: offices
	4x2(18.0+20.0)x9.50
	2888.00 Sft. 

	
	Chamber 
	4x2(11.75+10.0)x9.50
	1653.00  “

	
	PA 
	4x2(9.50+18.0)x9.50
	2090.00  “

	
	Corridor H. wall
	2x70.0x9.50
	1330.00  “

	
	-do- V
	1x71.75x9.50
	682.00  “

	
	-do- V
	1x51.67x9.50
	491.00  “

	
	Stair side 
	1x15.50x9.50
	147.00  “

	
	Open to sky.
	1x(27.83+34.0+54.42+34.0)x9.50
	1427.00  “

	
	
	(A). Total 
	10708.00 Sft. 

	
	Deduction.
	
	

	
	W 
	4x4x6.0x4.0
	384.00 Sft.

	
	 W 
	4x3.0x4.0
	48.00  “

	
	Door 
	4x4x2x3.0x7.0
	672.00  “

	
	Open to sky 
	3x11.0x4.0
	132.00  “

	
	
	3x9.50x4.0
	114.00  “

	
	
	(B). Total 
	1350.00 Sft.

	
	
	Net qty: (A-B) 10708.00 (-) 1350.00 =
	9358.00 Sft. 
x  60% Allow

	
	
	
	5615.00 Sft. 

	2
	 matt finish paint of approved make to old matt finish
	
	

	
	
	Qty: same as Item No. 1  full qty:
	9358.00 Sft. 

	3
	 Applying chemical polishing on existing mosaic 
	
	

	
	Corridor  H
	2x70.0x7.83
	1096.00 Sft.

	
	-do- V
	2x34.0x8.0
	544.00  “

	
	Offset 
	1x17.25x3.25
	56.00  “

	
	Stair side
	1x15.50x7.83
	121.00 “

	
	Bath passage 
	1x7.0x4.40
	31.00 “

	
	Skirting 
	(70.0+34.0+70.0+34.0)x0.50
	104.00  “                                                                                                                                                                                                                                                                                                                                

	
	
	Total 
	1952.00 Sft. 

	4
	Providing and fixing approved quality mortice lock.
	
	

	
	
	1 x 11
	11 Nos 

	
	 (B) NON-SCHEDULE ITEMS.
	
	

	1
	P/F Gypsum board pelmet to be hanged from ceiling  
	
	

	
	Adll: Secy:  offices 
	2x18.0x20.0
	720.00 Sft.

	
	Design 
	2x(20.0+14.0)x2.0
	136.00 “

	
	Chamber 
	2x11.75x10.0
	235.00  “

	
	-do- design 
	2x(11.75+6.0)x2.0
	71.00  “

	
	
	Total 
	1162.00 Sft. 

	2
	P/L Porcelain tiles  size 24”x24”x1/4”
	
	

	
	Adll: Secy:  offices 
	1x18.0x20.0
	360.00 Sft.

	
	-do- 
	1x2(18.0+20.0)x0.50
	38.00 “

	
	Chamber 
	2x11.75x10.0
	235.00  “

	
	-do-  
	2x(11.75+10.0)x0.50
	22.00  “

	
	
	Total 
	655.00 Sft. 

	3
	P/F fine quality roller type blind 
	
	

	
	Adl: Secy: office
	1x4x6.50x5.0
	130.00 Sft. 

	4
	P/F door closer heavy type  (OPAL OR KGI) 
	
	

	
	
	1 x 06
	06 Nos 

	5
	Wiring for light point to point with 1.5mm 3/.029 
	
	

	
	In office 
	2x16
	32 Nos

	
	Chamber 
	2x06
	12 Nos

	
	Corridor 
	1x84
	84 Nos

	
	
	Total 
	128 Nos 

	6
	S/F LED Ceiling  light China make  12 watts  
	
	

	
	
	Qty: same as Item No. 5
	128 Nos 

	7
	P/F  Switch 5-Amp Plug Socket with fancy type 
	
	

	
	Qty: same as Item No. 5 
	128 ÷  4
	32  Nos 

	8
	P/F false ceiling of Gypsum board panels 
	
	

	
	Corridor  H  roof
	2x70.0x7.83
	1096.00 Sft.

	
	-do-  V
	2x34.0x8.0
	544.00  “

	
	Offset 
	17.25x3.25
	56.00  “

	
	Stair  side  corridor 
	1x15.50x7.83
	121.00  “

	
	Passage 
	1x7.0x4.42
	31.00  “

	
	
	Total 
	1848.00 Sft. 

	9
	P/F wall paneling with lassani sheet 3/4"  thick 
	
	

	
	Adl: Secy: office
	1x15.0x9.0
	135.00 Sft.

	10
	Aluminum  channels framing for hinged doors 
	
	

	
	7th  floor 
	2x8.0x8.0
	128.00 Sft.

	11
	P/F laminated wood floor fully imported 
	
	

	
	ADL: Secy: office 
	1x18.0x10.0
	180.00 Sft.

	
	-do-
	1x2(18.0+10.0)x0.67
	37.52  “

	
	
	Total 
	217.52 Sft. 

	12
	 wall paper of required color and design 
	
	

	
	Chamber 
	1x2(11.75+10.0)x9.50
	413.00 Sft. 

	
	
	(A).Total 
	413.00 Sft.

	
	Deduction. 
	
	

	
	Door 
	1x3.0x7.0
	21.00 Sft.

	
	Door 
	1x3.0x4.0
	12.00  “

	
	
	Total 
	33.00 Sft. 

	
	
	Net Qty: (A-B) 413.00  (-) 33.00 =
	380.00 Sft. 

	13
	Removing debries from Sindh Secretariat Building 
	
	

	
	Ground floor,  Top floor 
	1 x 2
	02 Truck 

	14
	French polishing of doors windows ventilators 
	
	

	
	
	4x4x2x3.0x7.0
	672.00 Sft.

	15
	P/F wooden cabinet with shutter and back shelves
	
	

	
	
	1x6.0x2.0
	12.00 Sft. 

	16
	P/F sanitary fitting     Stop Cock /Bib Cock / Tee Cock . ½” dia  
	
	

	
	Male , Female toilet  & officer toilet 
	1 x 10
	10 Nos

	
	Ground to 6th floor 
	1 x 11
	11 Nos

	
	
	Total 
	21 Nos 

	17
	P/F sanitary fitting   Muslim shower. ½” dia.  
	
	

	
	Male , Female toilet  & officer toilet 
	3 x 1
	03 Nos

	
	Secy: bath 
	1 x 1
	01   “

	
	Adl: Secy: bath 
	2 x 1 
	02  “

	
	-do-
	1 x 1
	01  “

	
	
	Total 
	07 Nos 

	18
	P/F sanitary fitting  Side Pillar Cock . ½” dia  
	
	

	
	Male , Female toilet  & officer toilet 
	3 x 2
	06 Nos 

	19
	S/F bath room accessories set (Sonex make)
	
	

	
	Adl: Secy: bath 
	1 x 1
	01 No


  
FACE     SHEET. 
	1. FUND HEAD
	:
	PROVINCIAL 

	2. MAJOR HEAD
	:
	SC-2010 / SC-24020
( B&S ) NON-DEVELOPMENT

	3. MINOR HEAD
	:
	BUILDING & STRUCTURE.

	4. SERVICE HEAD
	:
	REPAIR AND MAINTENANCE.


	5. DEPTT: HEAD
	:
	M/R TO  SINDH SECRETARIAT NO. 6 (FINANCE COMPLEX ) KARACHI (MISCELLANEOUS  WORKS AT COMMITTEE ROOM, LIBRARY, KITCHEN AND OTHER ROOM)	

	 
	:
	Rs. 20,21,800/-



6. 		The Estimate has been framed in the office of the Executive Engineer, Provincial Buildings Division No.II,Karachi for the probable Expenditure that will be incurred in the current financial year under the Head / Sub Head Mentioned above. on the above noted work. 
SPECIFICATION. 
7. 		The work will be carried out as per composite Schedule of Rates for finished items issued by standing Rates Committee Sindh  2012, for Civil, Water  supply & sanitary. Public Health Engineering and Electrification and where necessary those Non-Schedule items which are not available in the composite schedule of Rates.   
	
8.  				GENREAL DESCRIPTION. 			 

 			The estimate amounting to Rs. 20,21,800/- has been prepared                            keeping in view the demand


	  
9.				POSITION OF 3- YEARS EXPENDITURE.

	S: #
	Year
	Allocation / release
	Expenditure

	1.
	2014 – 2015
	Rs.  Nil.  ( M )
	Rs.  Nil.  ( M )

	2.
	2015 – 2016
	Rs.  Nil.  ( M )
	Rs.  Nil.  ( M )

	3.
	2016 – 2017
	Rs.  5.0  ( M )
	Rs.  5.0.  ( M )




	       	

	Assistant  Engineer,
Provincial Buildings Sub-Division No.-V,
Karachi.
	Executive Engineer,
Provincial Buildings  Division No.II,
 Karachi.


                                                         



	NAME OF WORK :
	M/R TO  SINDH SECRETARIAT NO. 6 (FINANCE COMPLEX ) KARACHI 
MISCELLANEOUS  WORKS AT COMMITTEE ROOM, LIBRARY, KITCHEN AND OTHER ROOM)	



“  SCHEDULE  ‘B’  “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	PART-“A” ( CIVIL  WORKS )  SCHEDULE  ITEMS 

	
	
	

	1
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	5615.00 Sft
	226/88
	% Sft
	12739/-

	
	Rupees,. two hundred twenty six. And. Eighty eight.  paisa  

	2
	A).Preparing the surface & painting with matt finish paint of approved make to old matt finish surface. B). 2nd & subsequent coat.      ( SI.37(A+B+B) / P-55 ).
	9358.00 Sft
	1772/38
	%Sft
	165859/-

	
	Rupees. One thousand seven hundred seventy two and. Thirty eight. paisa 

	3
	 Applying chemical polishing on existing mosaic /Marble flooring / dado including cleaning, grinding with carborandum stone / sand paper and applying chemical polish as per requirement. ( SI.70/P-49 ).
	1952.00 Sft.
	36/60
	P/Sft
	71443/-

	
	Rupees. thirty six. And. Sixty. Paisa 

	4
	Providing and fixing approved quality mortice lock.
( SI.21 / P-60 ).
	11 Nos 
	1786/13
	Each
	19647/-


	
	Rupees. one thousand seven hundred eighty six. And. Thirteen. Paisa 

	

	 Total Rs.
	269688/-

	

	Above  /  Below                          Rs. 
	

	

	(A). Total Rs.
	

	
	 (B) NON-SCHEDULE ITEMS.

	
	
	
	

	1
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  
	1162.00-
Sft
	
	P/Sft. 
	

	2
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 24”x24”x1/4”
	655.00 
Sft. 
	
	P/Sft. 
	

	3
	P/F fine quality roller type blind with approved design false & in/c steel angle fixing with steel screws as per window as required @ site as directed by the Engineer Incharge.
	130.00
 Sft
	
	P/Sft. 
	

	4
	P/F door closer heavy type  (OPAL OR KGI) Imported  make  in/c fixing on door with screws and   adjusting speed as required etc complete and as directed by the Engineer Incharge.
	06 Nos 
	
	Each 
	

	5
	Wiring for light point to point with 1.5mm 3/.029 PVC insulated wire in 3/4" PVC conduit  recessed in wall, column as required. 
  
	128 Nos 
	
	Each. 
	

	6
	S/F LED Ceiling  light China make  12 watts  fitted on walls, ceiling of approved quality as directed by the Engineer Incharge.
	128 Nos 
	
	Each. 
	

	7
	P/F  Switch 5-Amp Plug Socket with fancy type Sheet ( Imported make ) including Plastic Board with necessary electric connection etc complete (Clipsal or equivalent 
	32 Nos 
	
	Each. 
	

	8
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete. 
	1848.00
 Sft
	
	P/Sft. 
	

	9
	P/F wall paneling with lassani sheet 3/4"  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	135.00 Sft. 
	
	P/Sft. 
	

	10
	Supplying and fixing in position Aluminum  channels framing for hinged doors  of Lucky or equivalent made with 5mm thick tinted glass glazing (Belgium) and ALPHA (Japan) locks in/c handles, stoppers etc complete. (b) Deluxe Model (Bronze of Champion color)
	128.00 
Sft. 
	
	P/Sft. 
	

	11
	P/F laminated wood floor fully imported made in Germany having size 51” x 4” in/c preparing base, laying laminated wood floor strips, pasting with glue or bonding solution, filling joints with pigmented grout as directed by Engineer Incharge.
	217.52 
Sft. 
	
	P/Sft.
	

	12
	Preparing the surface & fixing wall paper of required color and design in/c fixing border as required pasted to glue or solution as directed by the Engineer Incharge.
	380.00 
Sft. 
	
	P/Sft.
	

	13
	Removing debries from Sindh Secretariat Buildings in/c collecting from different floors, throwing to stair to ground floor at proper place  and then loading on truck and throwing out of city government premises, fuel & hire charges of truck, loading & unloading etc complete.             
	02 Truck 
	
	P/Truck 
	

	14
	French polishing of doors windows ventilators stair  floor work etc includes preparing surface  and  polishing by using Indian lakh Dana, spirit, thinner, pigment, ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer tar pine oil, polishing as per satisfaction of competent authority etc complete  
	672.00 Sft. 
	
	P/Sft. 
	

	15
	P/F wooden cabinet with shutter and back shelves by using laminated  lassani sheet 3/4" thick and  frame work of   1st class partal  wood 2”x1” with 18” deep box in/c providing & fixing wooden leaping or gola around lassani shutter or making gola by router in approved design & shape & polishing it.  The cost  in/c necessary hinges, catchers, handles, sliding wheels in draws, nails, screws, draws locks etc. The cost also in/c necessary tools and plants to be used in making etc complete as directed by the Engineer Incharge.
	12.00 
Sft. 
	
	P/Sft. 
	

	16
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent     make) fitted with completed accessories as directed by the Engineer Incharge.     Stop Cock /Bib Cock / Tee Cock . ½” dia  
	21 Nos 
	
	Each. 
	

	17
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent   make) fitted with completed accessories as directed by the Engineer Incharge.  Muslim shower. ½” dia.  
	07 Nos 
	
	Each. 
	

	18
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Irfan or equivalent    make) fitted with completed accessories as directed by the Engineer Incharge. Side Pillar Cock . ½” dia  
	06 Nos 
	
	Each. 
	

	19
	S/F bath room accessories set (Sonex make) Superior material (7 pieces) in/c soap dish, looking mirror shelf tray, tower rails, paper holder etc complete.
	01 No
	
	Each. 
	

	
	
	
	(B) Total Rs.
	

	
	
	
	(A) Total Rs.
	

	
	Part (A +B).  total Rs.
	

	
	Say Rs. 
	



CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.
                                     


	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.




















RATE ANALYSIS.
Item #             
          
S/F LED Ceiling  light China make  12 watts  fitted on walls, ceiling of approved quality 
as directed by the Engineer Incharge.


(A) MATERIAL. 				UNIT PER  EACH. 	
				
	1
	LED spot light
	01 No. 
	1150/-
	Each. 
	1150/-

	.
	
	
	
	Total
	1150/-

	
	
	Add 10% sundries Rs:- 
	115/-

	
	
	
	
	Total
	1265/-



(B) LABOUR

	1
	 Electrician 
	1/20  No
	800/-
	P/Day 
	40/-

	2.
	Helper to Electrician 
	1/20  No
	500/-
	P/Day 
	25/-

	3
	Carriage 
	Lum sum 
	25/-
	Lum sum
	25/-

	.
	
	
	
	Total
	90/-

	
	
	Add 10% sundries Rs:- 
	09/-

	
	
	
	
	Total
	99/-

	
	Add 10% contractor Profit Rs:-
	09/90

	
	
	Total B.
	108/90

	
	G. Total (A+B)  1265/-  +  108/90 =  
	1373/90

	
	
	
	
	Say
	1374/- Each. 





	SUB ENGINEER. 
	ASSISTANT ENGINEER,
PROVINCIAL BUILDINGS SUB DIVISION NO.V, 
KARACHI.











RATE ANALYSIS.

Wiring for light point to point with 1.5mm 3/.029 PVC insulated wire in 3/4" PVC conduit 
recessed in wall, column as required.   
	
 (A) MATERIAL. 				UNIT PER  POINT. 	
					 
	1
	Wire required 3/.029 /1.5mm for one point (average 10 length) 10% wastage   
	22 Rft. 
	04/-
	P/Rft
	88/-

	2
	PVC pipe ¾” dia with 10% wastage 
	11.00 Rft. 
	12/-
	P/Rft
	132/-

	3
	Cement 
	01 Kg. 
	10/-
	P/Kg.
	10/-

	4
	Sand 
	01.00 Cft
	20/-
	P/Cft
	20/-

	5
	PVC  Bend ¾” dia 
	01  No.
	12/-
	Each. 
	12/-

	
	
	
	Total Rs:-
	262/-

	
	
	Add 10% contractor Profit Rs:- 
	26/20

	
	
	
	(A) Total Rs. 
	288/20



(B) LABOUR.

	1
	Electrician. 
	1/5  Nos
	600/-
	P/Day.
	120/-

	2
	Helper Electrician 
	1/5  Nos
	300/-
	P/Day.
	60/-

	3
	Helper for trench cutting
	1/4  Nos
	300/-
	P/Day.
	75/-

	4
	Mason 
	1/32 Nos
	800/-
	P/Day.
	25/-

	5
	Helper for mason 
	1/32 Nos
	400/-
	P/Day.
	12/50

	
	
	
	
	Total
	292/50

	
	
	Add 10% sundries Rs:- 
	29/25

	
	
	
	
	Total
	321/75

	
	
	Add 10% contractor Profit Rs:-
	32/17

	
	
	Total B.
	353/92

	
	
	Total A 
	288/20

	
	
	G. Total (A+B).
	642/12

	
	
	
	
	Say
	642/- Each





	SUB ENGINEER. 
	ASSISTANT ENGINEER,
PROVINCIAL BUILDINGS SUB DIVISION NO.V,
 KARACHI.






                                                                               
RATE ANALYSIS.

Supplying VIP office  chair revolving of approved quality iron steel body (Imported).


(A) MATERIAL.                                      UNIT  EACH.

 				Calculation  Each  05 Nos
   
	1
	VIP office  chair revolving
	05 Nos 
	13500/-
	Each. 
	67500/-

	
	Total Rs. 
	67500/-

	
	Add: 10% Contractor Profit .Rs. 
	6750/-

	
	(A) Total Rs. 
	74250/-



(B)  CARRIAAGE 
.
	1
	Chair
	01 No
	700/-
	Each. 
	700/-

	Total Rs.
	700/-

	Add: 10% Contractor Profit .Rs
	70/-

	(B) Total Rs:-
	770/-

	                                               G. Total (A+B )  74250/-  (+)   770/-  =.   
	75020/-

	 75020/- ÷ 5 =
	15004/-

	Say Rs.
	15000/- Each. 

	Certified that the rate provided in the estimate are lowest & prevailing from market. 
	





	

	SUB- ENGINEER

	ASSISTANT ENGINEER
              PROVINCIAL BUILDING SUB-DIVISION NO. V,
KARACHI.










RATE ANALYSIS.

	                            
French polishing of doors windows ventilators stair  floor work etc includes preparing surface  and  polishing by using Indian Lakh Dana, spirit, thinner, pigment, ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer tar pine oil, polishing as per satisfaction of competent authority etc complete  


                                                         UNIT PER / SFT
Calculation for D. 2x4.0x8.0 = 64.00-Sft

(A) MATERIAL. 
	1
	Lake Dana
	200-Gm
	8000/-
	P/Kg.
	1600/-

	2
	Spirit
	01-Ltr.
	150/-
	P/Lit
	150/-

	3
	Lacquar
	0.25-Ltr
	900/-
	P/Lit
	225/-

	4
	Thinner
	0.25-Ltr
	800/-
	P/Lit
	200/-

	5
	Filling Material (Chalk, Varnish, Pigment etc)
	L. sum
	100/-
	L. sum
	100/-

	6
	Cotton Waste / Regmal, 
	L. sum
	100/-
	L. sum
	100/-

	
	Total Rs.
	2375/-

	
	Add: 10% Contractor Profit .Rs.
	237/50

	
	(A) Total Rs.
	2612/50



(B) LABOUR.
	i
	Polisher Skilled
	03-Nos
	800/-
	P/Day.
	2400/-

	ii
	Helper /Coolie
	03- Nos
	600/-
	P/Day
	1800/-

	Total Rs.
	4200/-

	Add 10% Sundries Rs.
	420/-

	Total Rs.
	4620/-

	Add: 10% Contractor Profit .Rs
	462/20

	(B) Total Rs:-
	5082/20

	G. Total (A+B ) 2612/50  (+)  5082/20 =   Rs.
	7694/70

	7694/70  ( ÷ ) 64.00
	120/22

	Say Rs.
	120/- P.Sft





	SUB ENGINEER. 
	ASSISTANT ENGINEER,
PROVINCIAL BUILDINGS SUB DIVISION NO.V, KARACHI
	EXECUTIVE  ENGINEER,
PROVINCIAL BUILDINGS  DIVISION-I KARACHI.





RATE ANALYSIS.

P/F laminated wood floor fully imported made in Germany having size 51” x 4” in/c preparing base, laying laminated wood floor strips, pasting with glue or bonding solution, filling joints with pigmented grout as directed by Engineer Incharge.

(A) MATERIAL.                                      UNIT PER / SFT.
 				Calculation for 100.00 Rft
	1
	laminated wood floor having size 51” x 4”  in/c 10% wastage
	110-Sft
	513/-
	PSft
	56430/-

	2
	Solution pest coat around the groves 
	1/2  Kg
	450/-
	P/Kg
	225/-

	3
	Tools charges. 
	Lum sum 
	100/-
	Lum sum
	100/-

	
	Total Rs. 
	56755/-

	
	Add: 10% Contractor Profit .Rs. 
	5675/-

	
	(A) Total Rs. 
	62430/-



(B) LABOUR.
	1
	Carpenter 
	02-Nos
	600/-
	P/Day.
	1200/-

	2
	Carpenter Helper 
	02 - Nos
	300/-
	P/Day
	600/-

	3
	Carriage, factory to site of work. 
	Lum sum 
	300/-
	Lum sum
	300/-

	Total Rs.
	2100/-

	                                                        Add 10% Sundries Except on cartage  Rs.       
	180/-

	Total Rs. 
	2280/-

	Add: 10% Contractor Profit .Rs
	228/-

	(B) Total Rs:-
	2508/-

	                                               G. Total (A+B )  62430/-  (+) 2508/-  =.   
	64938/-

	 64938/- ÷ 100 =
	649/38

	Say Rs.
	650/- P/Sft.

	Certified that the rate provided in the estimate are lowest & prevailing from market. 
	



	

	SUB- ENGINEER

	ASSISTANT ENGINEER
         PROVINCIAL BUILDING SUB-DIVISION NO. V,
KARACHI.










RATE ANALYSIS


Providing and fixing Door Lock (Handle Type) heavy pattern imported made in Thailand complete in all respect in/c all fixing arrangement.

UNIT EACH
CALCULATE FOR 5 NOS.

A.MATERIAL:

i.Door Lock (Handle type) 		5 Nos.		  8875/-	Each                 Rs./44375-
										Total	    Rs.44375/-
						        Add. 10% Contractor Profit	    Rs. 4437/50
										Total	    Rs48812/50

B.LABOUR:

Carpenter i/c. Making Hole 	1 day		800/-		P.day	               Rs. 800/-
Helper 				L.Sum		200/-		P.day	               Rs. 200/-
										Total	    Rs. 1000/-
							          Add. 10% Sundries 	    Rs. 100/-
										Total	    Rs. 1100/-
							Add. 10% Contractor Profit    Rs. 110/-										               Total   Rs. 1210/-
                                                                   Total A+B   48812/50 + 1210/- =   Rs.50022/50

50022/50  ( ÷ ) 5 =    Rs.10004/50

Say Rs. 10000/- Each
 


	SUB-ENGINEER
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
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