	NAME OR WORK :-
	M/R  TO SINDH SECRETARIAT NO- 6, (FINANCE  BUILDING)  KARACHI 
(RENOVATION OF AUDITORIUM, KITCHEN,  BATH ROOM   @  7TH  FLOOR )  


“  SCHEDULE  ‘B’  “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A-” ( CIVIL  WORKS )
	
	
	

	1
	P/F in position, D/W and ventilators of first class deodar wood frames, and 1-3/4” thick commercial ply veneer shutters of first class deodar skeleton (Hollow) and commercial ply wood (3-ply) on both sides   (SI 9/58) ( - ) (SI 25-b/P-61)
                                   1227/36  ( - ) 370/83  =  856/53
	144.10 Sft.
	856/53
	PSft
	123426/-

	
	

	2
	Providing and fixing G.I frames /Chowkats of size 7" x 2"  or 4 1/2" x 3" for door using 20 gauge G.I sheet in/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage  , tools  and plants used in making and fixing.( SI.29/P-93 ).
	15.67 Rft. 
	228/90
	P.Rft
	3587/-

	
	

	
	
	
	 Total Rs:
	127013/-

	
	 Above / Below                 Rs. 
	

	
	
	(A). Total Rs:
	

	
	 NON-SCHEDULE ITEMS. B 
	
	
	
	

	1
	Wiring for light or fan point with 3/.029 PVC insulated wire in 20mm ( ¾” ) PVC conduit recessed in the wall or column as required.( SI.124 / P-15 ).
	60 Nos 
	1130/-
	P.Point
	67800/-


	
	
	
	
	
	

	2
	Providing & Laying (MAIN OR SUB MAIN) PVC  insulated with size 2-3/.029 copper conductor in 3/4" dia PVC conduit on surface. (SI.1/P-1)                                                                                                                                                                                                                                                                        
	225.00 Meter
	121/-
	P/Metter 
	27225/-

	
	 Total Rs:
	95025/-

	
	Above / Below                        Rs. 
	

	
	(B). Total Rs:
	

	
	 NON-SCHEDULE ITEMS. C 
	
	
	
	

	1
	P/F wall paneling with lassani sheet 3/4"  thick and teak ply in/c frame work of partal wood 2”x1” & fixing lassani sheet & then teak ply in approved design and texture  including all cost of labour making & cartage etc complete.
	1119.68 Sft. 
	
	P/Sft. 
	

	2
	French polishing of doors windows ventilators stair  floor work etc includes preparing surface  and  polishing by using Indian lakh Dana, spirit, thinner, pigment, ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer tar pine oil, polishing as per satisfaction of competent authority etc complete
	766.13 Sft
	
	PSft
	

	3
	P/F Artificial marble top  as per approved color & shade with chemical polish for fixing vanity or sink bowl in/c making edges with half round shape in/c cutting edge for making approved  shape in front and down 6” & 3” in  centre and sides jointing with solution / jelly with marble pieces & angle iron frame in side for support and embedded  1” in wall after cutting & chiseling carefully as directed by the Engineer Incharge in/c all cost of labor material & cartage etc complete.
	24.19 Sft. 
	
	P/Sft. 
	

	4
	P/F wooden cabinet with shutter and back shelves by using laminated  lassani sheet 3/4" thick and  frame work of   1st class partal  wood 2”x1” with 18” deep box in/c providing & fixing wooden leaping or gola around lassani shutter or making gola by router in approved design & shape & polishing it.  The cost  in/c necessary hinges, catchers, handles, sliding wheels in draws, nails, screws, draws locks etc. The cost also in/c necessary tools and plants to be used in making etc complete as directed by the Engineer Incharge.
	83.78 Sft. 
	
	P/Sft. 
	

	5
	Preparing the surface & fixing wall paper of required color and design in/c fixing border as required pasted to glue or solution as directed by the Engineer Incharge.
	332.63 Sft. 
	
	P/Sft. 
	

	6
	P/Fixing ply wood with ply wood sheet 17-18 mm thick including necessary frame work of angle iron or steel square pipe 2”x2” (Hollow) & fixing sheet with screws in proper design & shape as directed by the Engineer Incharge. 
	608.33 Sft. 
	
	P/Sft. 
	

	7
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  
	567.43 Sft
	
	PSft
	

	8
	P/F laminated wood floor fully imported made in Germany having size 51” x 4” in/c preparing base, laying laminated wood floor strips, pasting with glue or bonding solution, filling joints with pigmented grout as directed by Engineer Incharge.
	842.23 Sft. 
	
	P/Sft.
	

	9
	S/F LED spot light China make  with 7 Nos lamps each 12 watts fitted on walls, ceiling of approved quality as directed by the Engineer Incharge.
	101- Nos 
	
	Each. 
	

	10
	Making & providing counter type table, racks, or computer divider made with ¾” thick lassani sheet i/c pasting classic Formica, fixing Gola all around edges , i/c making draws, with necessary, capture, sliding wheels handles and locking arrangement in draws as directed by the Engineer Incharge.
	238.14 Sft
	
	P.Sft
	

	11
	Repair of aluminum windows .removing windows, P/F new packing,  rubber channel wheels and replacing broken handles and hinges, refixing the windows at same place in\c all cost of labour material and cartage etc complete 
	05 Nos 
	
	Each 
	

	12
	P/F multi socket 15-amps.of approved quality & make Clipsal or equivalent as directed by the Engineer Incharge
	56 Nos 
	
	Each. 
	

	13
	P/F  Switch 5-Amp Plug Socket with fancy type Sheet ( Imported make ) including Plastic Board with necessary electric connection etc complete (Clipsal or equivalent 
	38 Nos 
	
	Each. 
	

	14
	P/F  Power  Plug fancy type imported quality with fancy PVC concealed Board and necessary screws and electric wiring and connection of approved quality make & quality. 
	06 Nos 
	
	Each. 
	

	15
	P/F fine quality roller type blind with approved design false & in/c steel angle fixing with steel screws as per window as required @ site as directed by the Engineer Incharge.
	146.25 Sft. 
	
	P/Sft. 
	

	16
	P/F door lock with triplicate key of approved make & quality as directed by the Engineer Incharge.
	10 Nos 
	
	Each. 
	

	17
	P/F door closer heavy type  (OPAL OR KGI) make  in/c fixing on door with screws and   adjusting speed as required etc complete and as directed by the Engineer Incharge.
	02 Nos 
	
	Each. 
	

	18
	P/F  Iron Steel grill using solid square bars of size 1/2" x 1/2” placed @ 4” centre to centre in approved design and pattern  in/c frame of flat iron Patti of  3/4"x1/8” fixed with screws or pins and painting  with two  or required coats after first coat of red oxide. The cost in/c all cartage, tools, plants,  welding machine etc  used in making as directed by the Engineer Incharge.
	240.00 Sft.
	
	P/Sft
	

	
	(Non-Schedule Items)  Part “C” Total Rs. 
	

	
	                                                 A B S T R A C T
	

	
	(Civil Works)  Part “A” Total Rs. 
	

	
	(Electric Works)  Part “B” Total Rs. 
	

	
	(Non-Schedule Items)  Part “C” Total Rs.
	

	
	G. Total  (A + B + C)  Rs. 
	

	
	
	Say Rs.
	

	
	
	Or  Rs. 
	



CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.



	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.


 
Estimate  DF    SS-  6. 7TH   floor   Auditorium     2017-18
