	                                                      NAME OF WORK :
	 M/R TO SINDH SECRETARIAT NO. II (TUGHLAQ HOUSE) KARACHI
[bookmark: _GoBack](RENOVATION WORK IN  OFFICE OF THE ADDITIONAL SECRETARY HEALTH DEPARTMENT 3RD FLOOR (REHAN BALOCH).                                                                                                                                                                                                                                                                                                               



“ SCHEDULE  ‘B’   “

	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORKS. )

	
	
	
	

	1
	Dismantling glazed or encaustic tiles etc  ( SI.55 / P-13 ).
	1899.00-
Sft
	786/50
	%Sft
	14936/-

	
	Rupees. seven hundred eighty six. And. Fifty. Paisa  

	2
	Dismantling cement block masonry. ( SI.14 / P-10 ).

	70.00 Cft
	1134/38
	%Cft
	794/-

	
	Rupees. one thousand one hundred thirty four. And. Thirty eight. paisa 

	3
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	2691.20
Sft
	226/88
	%Sft
	6106/-

	
	Rupees. two hundred twenty six. And. Eighty. Eight. paisa 

	4
	Providing and fixing G.I frames /Chowkats of size 7" x 2"  or 4 1/2" x 3" for door using 20 gauge G.I sheet in/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage  , tools  and plants used in making and fixing.( SI.29/P-93 ).
	115.00 
Rft.
	228/90
	P.Rft
	26323/-

	
	Rupees. two hundred twenty eight. and. Ninety. Paisa 

	5
	Providing and fixing in position doors, windows and ventilators of 1st class deodar wood frames and 1-1/2” thick Teak wood ply shutters of 2nd class deodar wood skeleton ( solid ) styles and rails core of partal wood and commercial ply wood ( 3-Ply ) on both side in/c hold fasts, hinges, Iron tower bolts, handles and cleats with cord etc complete.
(SI.58 / P-65) – (SI.25-b/P-61)
Rs.1077/06 ( - ) Rs.370/83  =  706/23
	134.38
 Sft. 
	706/23
	P.Sft
	94903/-

	
	Rupees. seven hundred & six. And. Twenty three. Paisa 

	6
	Cement plaster 1:6 upto 12” height (b) 1/2”thick.
(SI.13-b/P-52)
	2320.33 Sft. 
	2206/60
	%Sft.
	51200/-

	
	Rupees. two thousand two hundred & six. And. Sixty. Paisa 

	7
	 Cement plaster 1:5 upto 12' height. (a) 3/8" thick. 
( SI.12(a)/P-52 ).
	2956.53 Sft. 
	2166/72
	%Sft
	64060/-

	
	Rupees. two thousand one hundred sixty six. And. Seventy two paisa 

	8
	 Cement plaster 1:6 upto 12' height. (a) 3/8" thick. 
( SI.13(a)/P-52 ).
	636.00  Sft.
	2122/72
	%Sft
	13500/-

	
	Rupees. two thousand one hundred twenty two. And. Seventy two.  Paisa 

	
	Total Rs. 
	271822/-

	
	Above / Below                         Rs. 
	

	
	Above / Below                        Rs. 
	

	
	(A). Total Rs.
	

	
	NON-SCHEDULE ITEMS PART -“B” 

	
	
	
	

	1
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  
	2262.76 
Sft. 
	
	P/Sft. 
	

	2
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 24”x24”x1/4”
	1604.58 
Sft. 
	
	P/Sft. 
	

	3
	S/F full porcelain and colour full laser cut tiles of size 2’.0x1’-6” / 2”.0x2’.0 & 1’.10”x1’.0” fully imported made in Spain of approved quality & make as approved by the Minister / their official staff and fixing with tile grout as per direction by the Engineer Incharge in/c filling the joints with white cement fitted in floor / dado in desired shape in/c finishing after cutting of tiles in proper profile in/c all cost of material, labour cartage & wastage as directed by the Engineer Incharge. 
	299.00 
Sft
	
	PSft
	

	4
	Supplying & fixing earthen ware European commode set (Porta / USA  make) coupled with flush tank  & seat cover complete with internal fittings, fixtures, clamps, necessary lead connection and making requisite  No of  holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4 as directed  by the Engineer Incharge.
	01-No
	
	Each 
	

	5
	P/F white/colored glazed earthen ware wash basin of 24”x18” size(Porta /USA Make) with pedestal in/c  necessary lead connection C.P. waste, waste pipe, in/c making requisite number of holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4. as per instruction of Engineer Incharge.
	01 No 
	
	Each. 
	

	6
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex make/Master) fitted with completed accessories as directed by the Engineer Incharge.   Muslim shower. ½” dia.  
	01 No.  
	
	Each.
	

	7
	P/F  Double Bib Cock / Long Bib Cock 1/2” dia plastic coated  A  Class as directed by the Engineer Incharge. (Irfan Make) 
	01 No
	
	Each. 
	

	8
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex make/Master) fitted with completed accessories as directed by the Engineer Incharge.   Stop Cock / Tee Cock. ½” dia / Bib Cock.  
	03 Nos
	
	Each. 
	

	9
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Master / Sonex  make) fitted with completed accessories as directed by the Engineer Incharge.
Swan type  pillar cock . ½” dia  
	01 No
	
	Each. 
	

	10
	S/F bath room accessories set (Sonex make) Superior material (7 pieces) in/c soap dish, looking mirror shelf tray, tower rails, paper holder etc complete.
	01 No
	
	Each. 
	

	11
	P/F UPVC window either open able (inside or outside) or fixed or sliding or fixing partition with durable glazing having UPVC section of VEKA quality product and accessories of WINKHAUS (all fully imported from Germany) with imported durable glazed glass (Dubai) as 5 mm clear glass + 12 mm spacer + 5 mm imported fixing material like construction foam, silicon, expansion / rawal bolts, handles locking arrangement, rubber packings with fly screen etc. The coast also i/c transportation charges, all T & P required for making & fixing as directed by the Engineer Incharge.  
	103.50 Sft. 
	
	P/Sft. 
	

	12
	P/F fine quality roller type blind with approved design false & in/c steel angle fixing with steel screws as per window as required @ site as directed by the Engineer Incharge.
	252.00 Sft. 
	
	P/Sft. 
	

	13
	French polishing of doors windows ventilators stair  floor work etc includes preparing surface  and  polishing by using Indian Lakh Dana, spirit, thinner, pigment, ICI Lacquer, ICI hardener, Regmal (Germany) material ICI sealer tar pine oil, polishing as per satisfaction of competent authority etc complete  
	271.00 
Sft. 
	
	P/Sft. 
	

	14
	P/F door closer heavy type  (OPAL OR KGI) make  in/c fixing on door with screws and adjusting speed as required etc complete and as directed by the Engineer Incharge.
	06-Nos
	
	Each 
	

	15
	P/F exhaust fan 18” dia size plastic / metal body in/c making hole in wall to required size in/c cutting, chiseling, & making corner with cement sand mortar 1:4 (Pak/Millat/Royal) make in/c removing dismantled material from site to out side of premises in proper place as directed by the Engineer Incharge.      
	01-No.
	
	Each 
	

	16
	P/F soil and vent pipe of AGM or Pak Arab make schedule SDR-41(B) pipe without fittings which will be paid separately. This includes fixing on walls with clamps or Jubilee clips upto height 50’-0 in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved cement solvent / JTG solution.  The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge 4” dia pipe.
	25.50-
Rft
	
	PRft
	

	17
	P/F UPVC water supply  pipe  of AGM or Pak Arab make schedule 40(E) ASTM standard D-1785 with all necessary  fittings like elbow, bend, tee etc. This includes fixing on walls with clamps or Jubilee clips upto height of 50’-0  in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved solvent / JTG solution. The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge 
1/2" dia UPVC Pipe
	36.00 
Rft. 
	
	P/Rft.
	

	18
	P/F UPVC fittings of schedule 40(E) ASTM –D-1785 Standard (AGM or Pak Arab make) with the cost of breaking through walls and roof in/c jointing with PVC solvent/JTG solution and fixing at any height/floor using Jhoola or long ladder or scaffolding  in horizontal or vertical position  as directed by the Engineer Incharge
	
	
	
	

	a.
	4” dia Plain Elbow 90/45 Degree.
	02-Nos.
	
	Each 
	

	b.
	4” dia Socket 
	03-Nos.
	
	Each 
	

	c.
	4” dia P- Trap
	02-Nos.
	
	Each 
	

	19
	P/F UPVC floor trap jali or top tile size 6”x 6”of approved color & design  as directed by the Engineer Incharge. 

	03-Nos.
	
	Each 
	

	20
	P/F UPVC thumble 4” dia  of approved quality & make  as directed by the Engineer Incharge.

	01-No.
	
	Each 
	

	21
	Preparing the surface & painting with matt finish in/c rubbing the surface with bathy (Silicon carbide rubbing brick) filling the voids with in/c chalk / plaster of Paris mixture applying 1st coat of primer making the surface smooth the then painting 3 coats with  matt finishing of approve make etc complete.

	2691.20 Sft
	
	P/Sft
	

	22
	P/F door lock with triplicate key of approved make & quality as directed by the Engineer Incharge.
	02 Nos 
	
	Each 
	

	

	
	
	(B). Total Rs.
	

	

	
	
	(A). Total Rs.
	

	

	
	G. Total (A + B  ) Total Rs:
	

	

	
	Say Rs.
	


CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.



	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.


 
Estimate      SS-II   Rehan  Baloch  Health   2016-17
