	NAME OR WORK :
	M/R TO SINDH SECRETARIAT NO.II ( TUGHLAQ HOUSE ) KARACHI                 
( RENOVATION WORK IN OFFICE OF THE LABOUR & HRD SITUATED AT 2ND FLOOR TUGHLAQ HOUSE KARACHI.                                                                                                                                                                                                                                                                                    



“ SCHEDULE  ‘B’  “
	S.#
	DESCRIPTION OF ITEMS
	QTY:
	RATE
	UNIT
	AMOUNT

	
	SCHEDULE  ITEMS PART-“A” ( CIVIL WORK )
	
	
	
	

	1
	Dismantling glazed or encaustic tiles etc  (SI.55 / P-13).
	3050.00 Sft
	786/50
	%Sft
	23988/-

	
	Rupees. seven hundred eighty six. And. Fifty. Paisa 

	2
	Scraping ( b) Ordinary distemper oil bound distemper or Pain on Walls. ( SI.54-(b) / P-13 ).
	5018.48 Sft
	226/88
	%Sft
	11386/-

	
	Rupees. two hundred twenty six. And. Eighty eight. paisa 

	3
	Preparing the surface and painting with matt finish paint of approved make to old matt finish   ( b ). 2nd & subsequent coat. ( SI.37(A+B) / P-55 ).
	5018.48 Sft
	1772/38
	1772/38
	88947/-

	
	Rupees. one thousand seven hundred seventy two. And. Thirty eight. paisa 

	4
	P/F G.I frames /Chowkats of size 7" x 2"  or 4 1/2" x 3" for door using 20 gauge G.I sheet in/c welded hinges and fixing at site with necessary hold fasts, filling with cement sand slurry of ratio 1:6 and repairing the jambs. The cost also i/c all carriage , tools  and plants used in making and fixing. ( SI.29/P-93 ).
	252.00 Rft
	228/90
	P.Rft
	57683/-

	
	Rupees. two hundred twenty eight. and. Ninety. Paisa 

	5
	P/F in position doors, windows and ventilators of 1st class deodar wood frames and 1-1/2” thick Teak wood ply shutters of 2nd class deodar wood skeleton    ( solid ) styles and rails core of partal wood and commercial ply wood ( 3-Ply ) on both side in/c hold fasts, hinges, Iron tower blots, handles and cleats with cord etc complete.        ( SI.58 / P-65 ) – ( SI.25-b / P-61 )
 Rs.1077/06 ( - ) Rs.370/83  =  706/23
	410.11 Sft
	706/23
	P.Sft
	289632/-

	
	Rupees. seven hundred & six. And. Twenty three. Paisa 

	6
	 Cement plaster 1:5 upto 12' height. (a) 3/8" thick. 
( SI.12(a)/P-52 ).
	3485.52 Sft
	2166/72
	%Sft
	75521/-

	
	Rupees. two thousand one hundred sixty six. And. Seventy two. Paisa 

	
	
	
	Total Rs.
	547157/-

	
	  Above / Below                          Rs:
	

	
	
	
	 Total Rs.(A)
	

	
	 PART-“B” NON-SCHEDULE ITEMS 
	
	
	
	

	1
	P/F false ceiling of Gypsum board panels of required design & size in/c frame work of aluminum T-Section hanged with nail wire to ceiling etc complete.
	2390.75 Sft
	
	P.Sft
	

	2
	P/F Gypsum board pelmet to be hanged from ceiling in specified shape and design as approved by the consultant. This in/c cutting the existing Gypsum board false ceiling in proper shape, hanging the structure by aluminum angle 1’x1” @ 3’-0 apart drilled and screwed in RCC slab, making hanging frame by using Aluminum U-channel section 1-1/2” wide in 18”x18” rafters and fixing Gypsum board sheet with chips and screws. Then filling the joints & screws holes with plastic mesh and plaster of Paris and making surface smooth as directed by the Engineer Incharge.  

	511.25 Sft. 
	
	P/Sft. 
	

	3
	Preparing the surface & fixing wall paper of required color and design in/c fixing border as required pasted to glue or solution as directed by the Engineer Incharge.
	444.50 Sft. 
	
	P/Sft. 
	

	4
	P/L Porcelain tiles glazed or  matt glazed Master or equivalent jointed in white cement and laid over 1:2 grey cement sand mortar ¾” thick in/c finishing & filling of joints with  slurry of white cement or tile grout in desired shape  in/c cutting of tiles to proper profile (on floor or facing) size 16”x16”x1/4”
	3050.00 Sft
	
	P.Sft
	

	5
	P/F fine quality roller type blind with approved design false & in/c steel angle fixing with steel screws as per window as required @ site as directed by the Engineer Incharge.
	420.00 Sft
	
	P.Sft
	

	6
	P/F wooden cabinet with shutter and back shelves by using laminated  Lassani sheet 3/4" thick and  frame work of   1st class partal  wood 2”x1” with 18” deep box in/c providing & fixing wooden leaping or gola around Lassani shutter or making gola by router in approved design & shape & polishing it.  The cost in/c necessary hinges, catchers, handles, sliding wheels in draws, nails, screws, draws locks etc. The cost also in/c necessary tools and plants to be used in making etc complete as directed by the Engineer Incharge.
	228.00 Sft
	
	P.Sft
	

	7
	P/F door closer heavy type  (OPAL OR KGI) make  in/c fixing on door with screws and adjusting speed as required etc complete and as directed by the Engineer Incharge.
	08- Nos
	
	Each
	

	8
	P/F door lock with triplicate key of approved make & quality as directed by the Engineer Incharge.
	12- Nos
	
	Each
	

	9
	P/F wooden partition by using partal wood 2”x2” frame size 2’.0x2’.0 then pasting laminated lassani sheet 3/4" thick (Al-Noor or equivalent) on both sides and wooden leaping all around    2” wide and French polishing on wooden leaping as directed by the Engineer Incharge.
	115.00 Sft
	                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                        
	P.Sft
	

	10
	Supplying & fixing earthen ware European commode set (Porta / USA  make) coupled with flush tank  & seat cover complete with internal fittings, fixtures, clamps, necessary lead connection and making requisite  No of  holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4 as directed  by the Engineer Incharge.
	01 No
	
	Each
	

	11
	P/F white/colored glazed earthen ware wash basin of 24”x18” size(Porta /USA Make) with pedestal in/c  necessary lead connection C.P. waste, waste pipe, in/c making requisite number of holes in wall plinth or floor for pipe connection & making good in c.c. 1:2:4 as per instruction of Engineer Incharge.
	01 No
	
	Each
	

	12
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex / Master make) fitted with completed accessories as directed by the Engineer Incharge. Muslim shower. ½” dia.  

	01 No
	
	Each
	

	13
	P/F Double Bib Cock / Long Bib Cock 1/2” dia plastic coated A Class as directed by the Engineer Incharge. (Irfan Make)

	01 No
	
	Each
	

	14
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex make/Master) fitted with completed accessories as directed by the Engineer Incharge.   Bib  Cock  ½” dia   
	01  No
	
	Each
	

	15
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Sonex make/Master) fitted with completed accessories as directed by the Engineer Incharge.   Tee Cock. ½” dia   
	04 Nos
	
	Each
	

	16
	P/F sanitary fitting chrome plated heavy gauge of approved quality (Master / Sonex make) fitted with completed accessories as directed by the Engineer Incharge. Swan type  pillar cock . ½” dia  

	01 No
	
	Each
	

	17
	S/F bath room accessories set (Master make)  (7 pieces) in/c soap dish, looking mirror shelf tray, tower rails, paper holder etc complete.

	01 No
	
	Each
	

	18

	P/F exhaust fan 18” dia size plastic / metal body in/c making hole in wall to required size in/c cutting, chiseling, & making corner with cement sand mortar 1:4 (Pak/Millat/Royal) make in/c removing dismantled material from site to out side of premises in proper place as directed by the Engineer Incharge.      
	01 No
	
	Each
	

	19
	P/F UPVC soil and vent pipe of AGM or Pak Arab make schedule SDR-41(B) without fittings which will be paid separately. This includes fixing on walls with clamps or Jubilee clips upto height of 50’-0  in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved  solvent / JTG solution. The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge. 4” dia.
	32.50 Rft
	
	P.Rft
	

	20
	P/F UPVC water supply pipe of AGM or Pak Arab make schedule 40(E) ASTM standard D-1785 with all necessary fittings like elbow, bend, tee etc. This includes fixing on walls with clamps or Jubilee clips upto height of 50’-0 in vertical or horizontal position using Jhoola or long ladder or scaffolding and jointing pipe & fittings with approved solvent / JTG solution. The rate includes all cost of labour, material, and cartage, as directed by Engineer Incharge. 
1/2" dia. 
	48.50 Rft
	
	P.Rft
	

	21
	P/F UPVC fittings of schedule 40(E) ASTM –D-1785 Standard (AGM or Pak Arab make) with the cost of breaking through walls and roof in/c jointing with PVC solvent/JTG solution and fixing at any height/floor using Jhoola or long ladder or scaffolding  in horizontal or vertical position  as directed by the Engineer Incharge.
      
	
	
	
	

	(a).
	4” dia Plain Elbow 90/45 Degree.
	03 Nos
	
	Each
	

	(b)
	4” dia Socket 
	04 Nos
	
	Each
	

	(c)
	4” dia Plain Tee
	02 Nos
	
	Each
	

	(d)
	4” dia P- Trap
	01 No
	
	Each
	

	22
	P/F UPVC floor trap jali or top tile size 6”x 6”of approved color & design as directed by the Engineer Incharge. 

	03 Nos
	
	Each
	

	23
	P/F UPVC thumble 4” dia of approved quality & make as directed by the Engineer Incharge.
	02 No
	
	Each
	

	
	
	
	Total Rs. (B)
	

	
	
	
	 Total Rs.(A)
	

	
	
	G. Total (A+B) Total Rs. 
	

	
	
	
	Say Rs.
	


 
CONDITION.
1).	Typographical errors in the schedule-“B” are the subject to the correction with reference to the schedule of rate ( Gen: Vol: III, Part-II, inforced: 2012, as approved by the standing rates committee.
2).	No Cartage will be paid on any items of works.
3).	No premium shall be paid on Non-Schedule items.
4).	Water shall be arranged by the Contractor.



	CONTRACTOR. 	
	ASSISTANT  ENGINEER
PROVINCIAL BUILDINGS SUB-DIVISION-V,
KARACHI.
	EXECUTIVE  ENGINEER
PROVINCIAL BUILDINGS DIVISION-II,
KARACHI.



Estimate      SS-II Labour HRD  2017-18
