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DATED

OFFICE OF THE EXECUTIVE ENGINEER'HFGHWAYS DIVISION SANGHAR
No.TC/G-55/ 360 of 2018 Sanghar Dated: 21 / 03 /2018

INVITATION FOR BIDS

The Procuring Agency, Executive Engineer Highways Division Sanghar invites sealed bids from interested firms or
persons licensed by the Pakistan Engineering Council in the appropriate category for the following works.

s Name of Work Estimated | Earnest | Tender | Comp:
Cost Money Fee period
1 | Construction of link road from Perumal - Tando Mitha Khan road to village 4.498 224900 | 3000 | 18 Months
Umed Ali Chandio / Nawab Sher / Gul Bahar Shar / Ibrahim Makrani /
Siddique Makrani & Kirshan Bheel mile 0/0-0/2+330' (0.50 Km)
2 | Construction of link road from Nauabad Jhol road to village Hakeem Liskani 3.339 167000 | 3000 | 18 Months
mile 0/0-0/2 (0.40 Km)
3 | Construction of link road from Chaman Das to village Abdul Hameed 6.085 304300 | 3000 | 18 Months
Mangat mile 0/0-0/3 (0.60 Km)
4 | Congtruction of link road from Nauabad Jhol road to village Din Muhammad 2.507 125400 | 3000 | 18 Months
Wassan mile 0/0-0/1+330" (0.30 Km)
5 | Construction of link road from llyas Rajar road Ibrahim Bhambhro via | 16.303 815200 | 3000 | 18 Months
| Muhammad Ismail Bhambhro Phase-Il mile 0/2-1/5 (2.20 Km)
6 | Construction of link road from Lutko Mori to village Molana Muhammad 5.687 284400 | 3000 | 18 Months
| Idress Leghari mile 0/0-0/3 (0.60 Km)
7 | Construction of link road from Bilando Shah road to village Irshad Khan Mari 3.354 167700 | 3000 | 18 Months
| mile 0/0-0/2 (0.40 Km)
8 | Construction of link road from Sanghar Toori Mori road to village Noor 6.511 325600 | 3000 | 18 Months
Muhammad Mari road mile 1/0-1/3+330' (0.70 Km)
9 | Construction of link road from Shahpur Chakar Sarhari road to village Fateh 0.840 42000 | 3000 | 18 Months
Muhammad Mashroi via Ali Khan Mashori and Saleh Mashori road mile 1/5-
1/5+360'
10 | Construction of link road from Khadim Hussain Khaskheli road to village | 14.226 711300 | 3000 | 18 Months
Nazar Muhammad Leghari mile 0/0-1/1 (1.80 Km)
11 | Construction of link road from Jam Rasool road to village Gul Hassan 3.369 168500 | 3000 | 18 Months
Khaskheli mile 0/0-0/2 (0.40 Km)
12 | Construction of link road from Shahpur Chakar Gupchani Hayat Keerio road 2.099 105000 | 3000 | 18 Months
to village Mumtaz Keerio road mile 0/2+330-0/3+330' (0.20 km)
13 | Construction of link road from Nauabad Jhol Old Alignment road to village 1.685 84300 | 3000 | 18 Months
Abdul Hakeem Liskani mile 0/0-0/1 (0.20 km)
14 | Construction of link road from Jam Nawaz Ali Cadet College road to village 5.353 267700 | 3000 | 18 Months
Bago Khan Mari mile 0/0-0/3 (0.60 Km)
15 | Construction of link road from Tando Adam Kandiari road to village Jam 3.372 168600 | 3000 | 18 Months
Guli Khan (Ghulam Qadir) mile 0/0-0/2 (0.40 Km)
16 | Construction of link road from Karimdad Khitchi road to village Moula Bux 5435 271800 | 3000 | 18 Months
| Zardari mile 0/5+440'-1/0.
[ 17 | Construction of link road from Shahpur Chakar Chowdagi Sobedar Dhani 4172 208600 | 3000 | 18 Months
[ Bux Dahri road to village Muhammad Hanif Umrani Ali Khan Umrani road
|| mile 0/0-1/1 (Phase-|) mile 0/2-0/4 (0.40 Km)
18 | Construction of link road from Nauabad Jhol road to village Ali Nawaz Kerio 4.461 223100 | 3000 | 18 Months
mile 0/0-0/2+330' (0.50 Km)
19 | Construction of link road from Tayab Abro road to village Darya Khan Abro 3.303 165200 | 3000 | 18 Months
road mile 0/1-0/3 (0.40 Km)
20 | Construction of link road from Sarhari Saeedabad Alam Khan Zardari road | 11.829 591500 | 3000 [ 18 Months
to village Sardar Khan Zardari via Jam Khan Zardari mile 0/0-1/7 (Phase-l)
0/5-1/3 (1.20 Km)
21 | Reconditioning of link road form Shahdadpur Nawabshah road to village 9.875 493800 | 3000 | 18 Months
Muhammad Khoso road mile 0/0-1/7 (Phase-1) 0/0-1/0 (1.60 Km)
22 | Construction of link road from Nazeer Qaimkhani road to village Waryam 4.180 209000 | 3000 | 18 Months
Narejo mile 0/0-0/2+230" (0.45 Km)
23 | Construction of link road from Haji Allah Wassayo road to village Haji Chutto 3.335 166800 | 3000 | 18 Months
Katohar and Abdul Katohar mile 0/0-0/2 (0.40 Km)
24 | Construction of link road from Shahpur Chakar Rasool Bux Dahri road to 18.800 940000 | 3000 | 18 Months
village Allah Obhayo Lashari mile 0/0-1/7 (Phase-l) 0/0-1/2 (2.00 KM)
25 | Construction of link road from Mangrari Mori Habibullah Shah read to village 9.556 477800 | 3000 | 18 Months
Muhammad Yousif Mari mile 0/5-1/1+618 (0.98 Km)
26 | Construction of link road from Tando Adam — Berani road to village Nawaz 9.649 482500 | 3000 | 18 Months
Ali Thahim mile 0/5-1/2 (1.00 Km)

The complete set of Bidding Documents may be purchased by an interested eligible bidder on submission of a
written application to the office given below and upon payment of bid price / tender fee mentioned against each work
from the date of publication of NIT to one day before the opening date.
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Address:- Office of the Executive Engineer Highways Division | Telephone:- 0235-542943
(Works & Services) Department Old Boys Hostel Building | Fax:- 0235-542943

Nawabshah road Sanghar.

Email:- xenhighwaysdivisionsanghar@gmail.com

g All bids must be accompanied by a Bid Security / Earnest Money in the amount mentioned against each work in the
form of Call Deposit from any scheduled Bank duly pledged in the name of Executive Engineer Highways Division
Sanghar and must be delivered to this office at or before 12:00 P.M on date 09.04.2018 Bids will be opened at 01:00
P.M on the same day in the presence of bidder’s representatives who choose fo aftend, at the same address.

4. Bids shall be valid for (90) days.

5. In case of Holiday or having undersigned out of headquarter, The submission shall also be on next working day and
bids shall be opened within the honor of dead line for submission of bids.

6. In case the tenders are cancelled / rejected or un-responded, the next date for issue and opening will be as under:-

S. No. Sale of Blank Tenders Opening Time of the Tenders
27 Attempt Sale of Blank Tender upto 23.04.2018 Tender will be received back & opened at 02.00
@ 01:00 P.M P.M on same date i.e 23.04.2018

7. ELIGIBILITY:-

i). Valid Registration with PEC in year 2017-18 in CE-01, CE-02 and CE-10.
8. QUALIFICATION

i). List of Similar assignment showing cost (06 Nos.) under taken over past 03 Years.

if). Detail of Equipment Machineries & Transport Owned / Leased / Hired by Firm / Contractor.

iii). Financial Statement and Income Tax Return for the last 03 Years.

iv). Registration with Income Tax Department (NTN Certificates) wit active status with Federal Board of Revenue.

v). Registration Certificate of Sindh Revenue Board, Government of Sindh (STN Certificate)

9. Conditional and Telegraphic tender will not be entertained.

10. In case of works costing below then 4.000 Million the conditions at Sr. No. 7 will not be applicable.

1. The competent authority reserved the right to reject any or all tenders / bid proposals as per provision of SPPRA
Rules 2010 and shall be communicated to bidder on request. M

ECUTIVE ENGINEER
HWAYS DIVISION
ANGHAR

C.Cto:-

1. The Director Information (Advertisement) Relation Sindh Directorate Block No. 96 Sindh Karachi, for publication in
three leading News papers English, Urdu & Sindhi (7 copies NIT enclosed).

2. The Director (CB) Sindh Public Procurement Regularity Authority (SPPRA) Barrack 8, Secretariat 4A Court road
Karachi for information and hoisting on Authority's Website.

3. The Deputy Commissioner Sanghar for information.

4, The Superintending Engineer (W&S) Department Sanghar for information.

5. The Executive Engineer all under Superintending Engineer (W&S) Department Sanghar for information.

6. The Assistant Engineer (all) under Executive Engineer Highways Division Sanghar.

7. Copy to Notice Board / C.B/D.B/(Local)

/

EXECUTIVE ENGINEER
HIGHWAYS DIVISION
SANGHAR




ANNUAL PROCUREMENT PLAN

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION SANGHAR FOR THE YEAR 2017-18

S# Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
(where Total Cost Allocated ADP/Non ADP Method
applicable) (Million) (Million) IstQtr. | 2nd Qtr. | 3rd Qtr. | 4th Qtr.
1 Construction of Internal streets in village Ismail Kaloi 3.726 0.932 District ADP Open Competitive - -- -- --
road 1650 Rft (0.50 km). Programme Bidding
2 Reconditioning of road from Tando Adam- Duthrol 8775 2.194 District ADP Open Competitive -- -- - -
road to village BahdurBuriro road mile 0/0-0/7+330° Programme Bidding
(1.50 km).
3 Construction of link road from Shahdadpur-Berani 3.957 0.989 District ADP Open Competitive -- - - -
road to villgeSaifal Khan Umrani road mile 0/0- Programme Bidding
0/24330° (0.50 km).
4 Construction of various streets in village Kamal 5.665 1.416 District ADP Open Competitive -- -- -- --
Buriro road 2640 Rft (0.80 km). Programme Bidding
5 Construction of link road from Tando Adam-Oderolal 4219 1.055 District ADP Open Competitive -- - -- -=
road to village GhulamRasoolKtiar road mile 0/0- Programme Bidding
0/2+330" (0.50 km).
6 Construction of link road from Ghulam Ali Nizamani 8413 2.103 District ADP Open Competitive -- -- -- --
road to village SukhioFaqirKhaskheli via Zaheer Khan Programme Bidding
Mari road mile 0/0-0/5 (1.00 km).
7 Construction of link road from Abdul ShakoorBrohi 4.066 1.017 District ADP Open Competitive -~ - -~ -
road to village Muhammad Khan Jamali road mile 0/0| Programme Bidding
0/2 (0.40 km).
8 Construction of link road from village Qabool Shah 14.175 3.544 District ADP | Open Competitive -- -- - --
road to Graveyard road mile 0/0-1/0+330" (1.70 km). Programme Bidding
9 Construction of link road from Tando Adam-Sanghar 11.817 2.954 District ADP | Open Competitive - - - -
via Jhol road to village RasoolBuxMakorani via Haji Programme Bidding
Usman Makorani including approach to Noor
Muhammad Makorani mile 0/0-0/7+330" (1.60 km).
10 |Construction of link road from SadiqueAbro road to 2.020 0.505 District ADP | Open Competitive - - - --
village Rawal Abro road mile 0/0-0/1 (0.20 km). Programme Bidding
11 |Construction of link road from Tando Adam- 4.906 1.227 District ADP Open Competitive - -- -- -
Shahdadpur road to village KarimdadBrohi mile 0/0-] Programme Bidding
0/3 (0.60 km).
12 |Construction of link road from T. Adam-Sanghar vial 6.929 1.732 District ADP | Open Compelitive -- - - -
Jhol road to village GhulamHyderKhaskheli road mile Programme Bidding
0/5-1/1 (0.80 km).
13 |Construction of link road from Tando Adam- 9.627 2.407 District ADP Open Competitive - -- - --
Mirpurkhas road to village Amir BuxBuledi road mile Programme Bidding
0/0-0/5 (1.00 km).
14 |Construction of link road from Tando Adam- Landhi 2.936 0.734 District ADP Open Competitive -- -- -- --
road to village QaimKeerio mile 0/0-0/2 (0.40 km). Programme Bidding
15 |Construction of link road from TayyabAbro road tof 7.323 1.831 District ADP Open Competitive - -- - -
village GajiAbro road mile 0/5-1/1 (0.80 km). Programme Bidding




S# Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
(where Total Cost Allocated ADP/Non ADP Method
applicable) (Million) (Million) IstQtr. | 2nd Qtr. | 3rd Qtr. 4th Qtr.

16 |Construction of link road from BuxoNizamani road to 1.818 0.455 District ADP Open Competitive -- - -- -
village Jan Muhammad Khaskheli road mile 0/0- Programme Bidding
0/0+440° (0.13 km).

17 |Construction of link road from Oderolal-Shahdadpur 3.565 0.891 District ADP Open Competitive -= - - -
road to BuxoNizamani road via SabarhDahri road mile Programme Bidding
0/0-0/2 (0.40 km).

18  [Construction of wvarious streets in  village] 1.668 0.417 District ADP Open Competitive -- - - --
DhaniBuxChando road mile 0/0-0/1 (0.20 km). Programme Bidding

19 |Construction of link road from Shahdadpur-Berani 3.249 0.812 District ADP Open Competitive -~ - - -
road to village Photo Buriro 0/0-0/2 (0.40 km). Programme Bidding

20 |Construction of link road from Anwar Abro road to 2.676 0.669 District ADP Open Competitive - - -- -
village Yar Muhammad Abro road mile 0/0-0/1+330" Programme Bidding
(0.30 km).

21 Construction of link road from Tando Adam-Landhi 1.363 0.341 District ADP Open Competitive - - - =
road to village Hot Abro road mile 0/0-0/0+440 (0.13 Programme Bidding
km).

22 |Construction of link road from Jamal Abro road to] 2.956 0.739 District ADP Open Competitive - - s 4=
village HaibatAbro including approach to villach Programme Bidding
TayvabAbro road mile 0/0-0/1+440" (0.33 km).

23 |Construction of link road from Tando Adam-Landhi 6.904 1.726 District ADP Open Competitive -- -- -- -
road to village SalimAbro via Ali GulBuriro road mile] Programme Bidding
0/0-0/4+330" (0.90 km).

24 |Construction of link road from Suitiari road to village] 19.719 4.930 District ADP Open Competitive - - o -
Arif Qadir Junejo via Ali Sher Waryah includin Programme Bidding
approach to Azam Waryah road mile 0/0-1/4 (2.40
km).

25  |Construction of internal road in village Hyder Khan 3.156 0.789 District ADP [ Open Competitive -- - - -
Mari road mile 0/0-0/2 (0.40 km). Programme Bidding

26 |Construction of link road from HamalMakrani road tof 3.166 0.792 District ADP Open Competitive - - - o
village Fouji Muhammad Harcon road mile 0/0-0/2 Programme Bidding
(0.40 km).

27  |Construction of link road from Tando Adam-| 3.016 0.754 District ADP Open Competitive -- - - -
TandoAllahyar road to village AijazKhaskheli road Programme Bidding
mile 0/0-0/2 (0.40 km).

28  |Construction of link road from Tando-Adam| 1.928 0.482 District ADP Open Competitive - - -- -
TandoAllahyar road to village Wali Muhammacﬁ Programme Bidding
Makrani road mile 0/0-0/1 (0.20km).

29  |Construction of link road from Muhammad Din Dogar] 2.458 0.615 District ADP Open Competitive -- -- - -
road to village Karam Khan Khohi Mari road mile 0/0) Programme Bidding
0/1+330" (0.30 km).

30 |Construction of link road from Tando Adam-Berani 2.649 0.662 District ADP Open Competitive -- -- -- --
road to village Fateh Muhammad Makrani road mile Programme Bidding
0/0-0/1+330" (0.30 km).

31 |Construction of link road from  Allah 2290 0.573 District ADP Open Competitive -- - - -
BachayoMakorani road to village QasimMakorani Programme Bidding
road mile 0/0-0/1+330" (0.30 km).

32 |Construction of various roads in village Sache Dinof 2,503 0.626 District ADP Open Competitive - - - -

Waryah road mile 0/0-0/1+330° (0.30 km).

Programme

Bidding
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S# Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
(where Tatal Cost Allocated ADP/Non ADP Method
applicable) (Million) (Million) Ist Qtr. | 2nd Qtr. | 3rd Qtr. 4th Qtr.

33 |Construction of Link Road from Tando Adam - Bhit 7.647 1.912 District ADP Open Competitive -- - - -
Shah road to Village Mehfoozlunejo Road mile 0/0- Programme Bidding
0/4 (0.80 Km)

34 |Construction of Link Road from Shah FageerApan| 3.005 0.751 District ADP Open Competitive -- -- - --
road to Village Haji Allah WatayoApan mile 0/0-0/2 Programme Bidding
(0.40 Km)

35 |Construction of Various CC Roads in Village] 1.124 0.281 District ADP Open Competitive -- - -- -
NajamuddinKhaskheli mile 660 Rii Programme Bidding

36  |Construction of Various CC Roads in Village 2.060 0.515 District ADP Open Competitive -- - - -
Ranomal mile 1200 Rft Programme Bidding

37  |Construction of Various CC Roads in Village Baqar] 3.255 0.814 District ADP Open Competitive -- -- - -
Khan Nizamani mile 2000 Rft Programme Bidding

38  |Constt of link road from Shahdadpur Grid Station road| 1.683 0.421 District ADP Open Competitive -- - - -
to Village AllamChandio_mile 0/0-0/1 Programme Bidding

39  [Constt of link road from Gul Khan Umrani road to 3.449 0.862 District ADP Open Competitive - - -- --
Village Jan Mohammed Umrani mile 0/0-0/1 Programme Bidding

40  [Constt of link road from ShahpurSarhari road tof 1.847 0.462 District ADP Open Competitive - -- -- --
village Abdul NabiMagsi mile 0/0-0/1 Programme Bidding

41  [Constt of link road from Sarhari-N.ShahTapali road tol 4.525 1.131 District ADP Open Competitive - -- - -
village MiraanBuxBhangwar road mile 0/0-0/2+330 Programme Bidding

42 |Constt of link road from ShahpurChakarSarhari road 9477 2.369 District ADP Open Competitive -- -- -- -
to Village Ali GulKhoso mile 0/0-1/2+330 ( Phase-1) Programme Bidding
0/0-0/5 (1.00 km)

43 |Constt of link road from SobaidarDhaniBuxDahri road, 5.190 1.298 District ADP Open Competitive -- -- -- -
to Village SadiqueKhaskahli, GulabKhaskhali mile Programme Bidding
0/0-0/2+330

44 |Constt of link road from ShahpurSarhari road to 1.847 0.462 District ADP Open Competitive -- -- -- --
village Anwer Ali Magsi mile 0/0-0/1 Programme Bidding

45  |Constt/Reconditioning of link road from Shahdadpur- 5.509 1.377 District ADP Open Competitive -- -- -- --
GupchaniYousifSiyal road to village SikanderSiyal Programme Bidding
mile 0/0-0/2+440

46  [Construction of link from SarhariGupchani Haji 7.358 1.840 District ADP | Open Competitive - - - -
MastanBrohi road to village QalanderBuxBrohi mile] Programme Bidding
0/0-0/3+330

47  |Const. of link road from Shahdadpur-PTC Barhoo 4.015 1.004 District ADP | Open Competitive - -- - -
road to Village Gul Mohammed Sahito mile 0/0-0/2 Programme Bidding

48 [Consst of link road from SarhariShahpurChakar Kakal 2.738 0.685 District ADP Open Competitive - - -- -
Pir road to Village BabooMangsi mile 0/0-0/1+330 Programme Bidding

49  |Constt of link road from Shahdadpur-Murad Ali Mir 8.358 2.090 District ADP Open Competitive - -- -- --
Jat road to Village MangsiBrohi mile 0/0-0/4+330 Programme Bidding

50  |Constt of link road from Jumma Village to Bhero mile| 8.979 2.245 District ADP Open Competitive -- -- -- -
0/0-1/7 (Phase-1) 0/0-0/5 Programme Bidding

51 |Constt of link road from Mohammed Khan Unar road 10.282 2.571 District ADP | Open Competitive -- - -- -
to Village Naik Mohammed Jalbani mile 0/0-0/5 Programme Bidding

52 |Constt of link road from Ghulam Mohammed Laghari 8.974 2.244 District ADP Open Competitive -- - -~ --
to Village GulSherNizamani mile 0/0-0/5 Programme Bidding




S# Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
{where Tatal Cost Allocated ADP/Non ADP Method
applicable) (Million) (Million) 1st Qtr, | 2nd Qtr. | 3rd Qtr. | 4th Qtr.

53 |Constt of link road from Shahdadpur Grid Station| 1.797 0.449 District ADP Open Competitive -- - - -
Manjhi Khan Chandio road to village Ali Nawaz Programme Bidding
Chandio mile 0/0-0/1

54 |Constt of link road from Shahdadpur GullanKhaskhali 8.888 2222 District ADP Open Competitive -- -- -- --
Road to Village Dargaah Ahmed Shah Via Sobho Programme Bidding
Khan Zardari mile 0/0-0/5

55 |Constt of link road from SarhariGupchani road to 8.395 2.099 District ADP Open Competitive -- -- -- -
Village Zaler-Ulla Jamali mile (0/0-0/4+330 Programme Bidding

56 |Constt of link road from Sarhari-Gupchani road tol 5.974 1.494 District ADP Open Competitive -- -- -- -
Village Baag Ali Zardari mile 0/0-0/3 Programme Bidding

57  |Constt of link road from Shahpur-ChakarPretamabad| 9.494 2.374 District ADP | Open Competitive - -- - -
Road to Village Mohammed QasimJarcko, Programme Bidding
RasoolBuxBrohi mile 0/0-1/7 ( Phase-1) 0/0-0/5 (
1.00 km )

58  [Constt of link road from MagsoodoGul Mohammed 1.785 0.446 District ADP Open Competitive - -- - -
Laghari road to village Mohammed IdressBrohi mile Programme Bidding
0/0-0/1

59 |Reconditioning of link road from Shahpur-Sarhari 4.931 1.233 District ADP Open Competitive -- - -- --
road Village Mustafa Magsi mile 0/0-0/3 ( In portion) Programme Bidding

60  [Constt of link road from MagsoodoLundo road to 1.907 0.477 District ADP | Open Competitive - - - -
Village Sathi Khan Rind Mohammed Khan Rind , to Programme Bidding
Saleh Rind Mile 0/0-0/1

61 Construction of link road from ShahpurChakar- 9.456 2.364 District ADP Open Competitive -- - == -
SadaWah Road to village Mureedhullan mile Programme Bidding
0/4+330-1/1+330

62  |Constt of link road from Magsoodo, Khan Rind Road 4.606 1.152 District ADP | Open Competitive -- -- - -
to Dargaah Ali Akber Shah mile 0/0-0/2 Programme Bidding

63  [Constt of link road from Shahdadpur-Gupchani road 10.995 2.749 District ADP | Open Competitive - - - -
to Village Mohammed Sharif Brohi mile 0/0-0/6 Programme Bidding

64  [Constt of link road from MagsoodoShahpurChakari 1.891 0.473 District ADP | Open Competitive -- -- -- --
road to Village Nazim Rind mile 0/0-0/1 Programme Bidding

65  [Constt of link road from Naik Mohammed Jalbani , 5.511 1.378 District ADP | Open Competitive - - - -
road to village Atta Mohammed Jalbani mile 0/0-0/3 Programme Bidding

66  [Constt of link road from Shahdadpur Jalal Noonari 1.705 0.426 District ADP | Open Competitive - - - --
road to village SadigNoonari Road mile 0/0-0/1 Programme Bidding

67  |Construction of various CC Roads in Village 1.550 0.388 District ADP Open Competitive - - -- --
AlamSaand mile 0/0-0/1+330 (0.30 Km) Programme Bidding

68  |Construction of Road from Shahdadpur Hala Road to 1.796 0.449 District ADP Open Competitive = - -- -
Village Allah Dino Khaskheli Road mile 0/0-0/1 (0.20 Programme Bidding
Km)

69  |Construction of Various CC Roads to Village 2.201 0.550 District ADP Open Competitive - = - ==
NazirBagrani Road mile 0/0-0/2 (0.40 Km) Programme Bidding

70 |Construction of 10 Rft RCC Bridge over Lundo minor] 1.400 0.350 District ADP Open Competitive - -- -- --
Village Ali Muhammad Bughio Programme Bidding

71 Construction of various CC Road of Village 2,199 0.550 District ADP Open Competitive == - - -
KhudadadKapri Road mile 0/0-0/2 (0.40 Km) Programme Bidding
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S# Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
(where Tatal Cost Allocated ADP/M™Non ADP Method
applicable) (Million) (Million) Ist Qtr. | 2nd Qtr. | 3rd Qur. | 4th Qtr.

72 |Constt/Reconditioning of link road from Shahdadpur- 3.160 0.790 District ADP Open Competitive -- - - -
Berani Road to village Muhammad Din Arain Road Programme Bidding
mile 0/0-0/2 (0.40 Km)

73 [Construction of Link Road from Shahdadpur Sanghar 1.791 0.448 District ADP Open Competitive -- - - -
road to Village Mazar khan Brohi road mile 0/0-0/1 Programme Bidding
(0.20 km)

74 |Reconditioning of Link road from Shahdadpur Ilala.1 5.400 1.350 District ADP Open Competitive - - - e
road to Village Aijaz Ali Solangi road mile 0/0-0/3 Programme Bidding
(0.60 km)

75 [Construction of various CC Road to BahadarKaloi to) 1.100 0.275 District ADP Open Competitive -- - - -
ShaukatKaloi road mile 0/0-0/1 (0.20 km) Programme Bidding

76  [Construction of various CC Road Pir Hameed Housel 1.098 0.275 District ADP Open Competitive - - -- -
to Mosque Road mile 0/0-0/1 (0.20 Km) Programme Bidding

77 |Constt of Various C.C road of Village DilberSolangi 1.100 0.275 District ADP Open Competitive - -- - -
mile 0/0-0/1 Programme Bidding

78  |Constt of Various C.C road of Village MoulaiBughioj 1.692 0.423 District ADP Open Competitive -- -- -- --
mile 0/0-0/1+330 Programme Bidding

79  |Constt of Various C.C. road of Hasnain Masjid- 1.800 0.450 District ADP Open Competitive - - - -
Anwer Rajput mile 0/0-0/1 Programme Bidding

80  |[Constt of link road from Shahdadpur Sawai road to) 1.776 0.444 District ADP Open Competitive - -- - -
Nori Abad Colony &Rana Abdul Jabbar Road milel Programme Bidding
0/0-0/1

81  [Constt of link road from Murad Ali Mir Jat Road tof 1.782 0.446 District ADP Open Competitive - - - -
Sved Bachal Shah road mile 0/0-0/1 Programme Bidding

82 |Constt of Various C.C road of village Sahib Khan| 1.695 0.424 District ADP Open Competitive -- -- - -
Nizamani road mile 0/0-0/1+330 Programme Bidding

83  |Constt of link road from MansoorSahito House (o) 1.680 0.420 District ADP Open Competitive -- -- -- --
AkberSahito mile 0/0-0/1 Programme Bidding

84  |Constt of Various C.C Street Paver Block road T.NT] 1.400 0.350 District ADP | Open Competitive - - - -
Colony Shahdadpur mile 0/0-0/0+300 Programme Bidding

85 |Constt of Various C.C road to Abdul Hassan Kaloi 1.100 0.275 District ADP | Open Competitive - -~ - -
Akhter ArainBheel Colony mile 0/0-0/1 Programme Bidding

86  |Constt of link road from Jatia Village - DrRajper] 1.696 0.424 District ADP Open Competitive -- -- -- -
house to Jawed Arain mile 0/0-0/1 Programme Bidding

87  |Constt of link road 9.992 2.498 District ADP [ Open Competitive - - - -
ShahpurchakarMagsoodoAmanullahDahri road to Programme Bidding

88  |[Constt of link road from ShahpurChakarPretamabad| 9.239 2310 District ADP Open Competitive -- - - -
road to Village FareedBugti Mile 0/0-0/5 Programme Bidding

89  |Construction of link road from Shahpur-Sarhari road 4.750 1.188 District ADP Open Competitive -- -- - -
to village Abdul Hameed Magsi mile 0/0-0/2+330 Programme Bidding

90 [Constt of link road from  Shahdadpur- 9.499 2.375 District ADP Open Competitive -- - - -
Gupchani.AbdulMajeedChutto  road to  Village| Programme Bidding
SoomarFerani mile 0/0-1/5 ( Phase-1) 0/0-0/5 ( 1.00]
km )

91  |Construction of Various Street of Village] 6.440 1.610 District ADP Open Competitive - - - -

AmmanullahDahri mile 0/0-0/3+330

Programme

Bidding
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S#H Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
(where Total Cost Allocated ADP/Non ADP Method
applicable) (Million) (Million) 1st Qtr. | 2nd Qtr. | 3rd Qtr. 4th Qtr.
92 |Constt of link road from MagsoodoShahpurchakar 19.999 5.000 District ADP Open Competitive - - - -
Village MiraanBuxBrohi, via Baboo Chan Minor, to Programme Bidding
Khair Mohammed Dahri mile 0/0-1/0 (1.60 Km)
93 |Constt of link road from N.Shah Sanghar road tof 10.755 2.689 District ADP Open Competitive - -- - -
Village Jaro Khan Brohi, Darhoon Khan Dahri, Lall Programme Bidding
Khan Umrani, HazoorBuxUmrani, Haji Sain dad
Umrani&GhosBuxUmrani mile 0/0-0/5- ( 1.00 km )
Reach |
94 |Constt of link road from Mohammed Khan Unar road 4.943 1.236 District ADP Open Competitive -- - - -
to Village Raja Imran Unar mile 0/0-0/4+230 Programme Bidding
95  |Construction of link road from Shahpur-ChakarWachoj 2.840 0.710 District ADP Open Competitive -- - -- -
Shah Jam Sahib road to village Mohammed Ismail Programme Bidding
Dahri_road to_0/0-0/1+330
96  [Constt of link road from Gul Khan Umrani road tof 3.746 0.937 District ADP | Open Competitive - - - -
Village Mohammed WarisKerio mile 0/0-0/2 Programme Bidding
Programme
97  |Construction of link road from N.Shah Sanghar road] 2.800 0.700 District ADP Open Competitive - - - --
to Village GhulamQadirDahri ,KhudaBuxDahri ( Programme Bidding
Ward No-6) mile 0/0-0/1+170 Programme
98  |Construction of link road from Sarhari Saced Abad| 9.900 2475 District ADP Open Competitive - - -- -
Road to Village Faiz Mohammed Mangsi mile 0/0-1/7 Programme Bidding
( Phase-1) 0/0-0/5 ( 1.00 km ) Programme
99 |Constt of Various Street of C.C. road Village Mullal 3.300 0.825 District ADP Open Competitive - - -- --
Hurmat mile 0/0-0/3 Programme Bidding
100 |Constt of Various C.C (P.B). road of Islamabad Paro 2,600 0.650 District ADP Open Competitive - - - -
Akhter Memon to ZahidMemon mile 0/0-0/2 Programme Bidding
101  |Constt of Various C.C road of Village Sher Khan| 2.200 0.550 District ADP Open Competitive - - - -
Laghari mile 0/0-0/2 Programme Bidding
102 |Constt of Various C.C. road to Sher Khan Laghari- 2.200 0.550 District ADP Open Competitive - -- - -
Solangi Abad mile 0/0-0/2 Programme Bidding
103  |Construction/Reconditioning of link road from 3.594 0.899 District ADP | Open Competitive - - - -
Shahpur-ChakarWacho Shah By Pass road to villag Programme Bidding
MevoDahri 0/0-0/1+530 Programme
104  [Constt of link road from GhulamNabiBrohi -Haji 1.900 0.475 District ADP Open Competitive -- - -- -~
Abdul GafoorKerio road to Village Atta Mohammed| Programme Bidding
Jatoi mile 0/0-0/1 Programme
105 |Construction of link road from Shahdadpur- 2.770 0.693 District ADP Open Competitive - - - =
GupchaniNechayoBhanojo road to village Muhbat] Programme Bidding
rind mile 0/0-0/1+330 Programme
106  |Construction of link road from Sarhari Saleh Mashoril 1.855 0.464 District ADP | Open Competitive -- - -- -
Road to Village Ali Mohammed Mashori mile 0/0-0/1 Programme Bidding
Programme
107 |Construction of link road from| 19.990 4.998 District ADP Open Competitive - - - -
ShahpurchakarMagsoodo @mile 0/4 road to village] Programme Bidding
Ali Hassan Solangi road mile 0/0-1/1 (1.80 Km) Programme
108  |Construction of Link road from Sher khan Talpur road 5.100 1.275 District ADP Open Competitive - - - --
to Village Muhammad Yaqoob Talpur road mile 0/0- Programme Bidding

0/2+330 (0.50 Km)

Programme
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S# Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
' (where Total Cost Allocated ADP/Non ADP Method
applicable) {Million) (Million) 1st Qtr. | 2nd Qtr. | 3rd Qtr. 4th Otr.
109  |Construction of link road from Magsoodo 13.000 3.250 District ADP Open Competitive -- -- - -
Shahpurchakar Khair Muhammad Umrani road tof Programme Bidding
Mechram Umrani Usman Umrani / Ilahi Bux Umrani Programme
and Beero Khan Umrani mile 0/0-0/6
110 |Constt of link road from N.Shah Sanghar road to| §.892 2223 District ADP Open Competitive - - - -
Village Jaro Khan Brohi, Darhoon Khan Dahri, Lal Programme Bidding
Khan Umrani, Hazoor Bux Umrani, Haji Sain dad Programme
Umrani & Ghous Bux Umrani mile 0/5-1/1 ( 0.80 km|
) Reach 2
111 [Reconditioning of road from Gul Muhammad Hingoro| 12.225 3.056 District ADP Open Competitive - -- - -
to Nale Chango Hingoro via Wali dad Hingorjo mile Programme Bidding
0/0-1/5 (2.6 km). Programme
112 |Reconditioning of road from Main Sanghar Khipro off 7.682 1.921 District ADP Open Competitive -- -- -- --
taking road to Khalifo Dost Muhammad Hingoro Loon Programme Bidding
Khan mile 0/0-1/0 (1.60 km). Propramme
113 [Construction of link road from AlamKaloi road to 3.004 0.751 District ADP Open Competitive -- -- -- -
village Bhai Khan Kaloi road mile 0/0-0/1+330 (0.30 Programme Bidding
km). Programme
114 |Construction/reconditioning of road from Sarhari-| 8.463 2.116 District ADP Open Competitive - - - -
Sakrand-Shah Inayat road to village Sathi Khan| Programme Bidding
Zardari road mile 0/0-0/7 Programme
115 |Const. of link road from MagsodoGul Muhammad 3.749 0.937 District ADP | Open Competitive - - - -
Leghari road to village Haji Hidaytullah Khaskheli Programme Bidding
road mile 0/0-0/2 (0.40 km). Programme
116 [Construction of road from Shahdadpur Maldasi to) 2.995 0.749 District ADP | Open Competitive - - - -
Talpur colony road mile 0/0-0/2 (0.40 km). Programme Bidding
Programme
117 |Construction of link road from Shahpurchakar Sarhari 9.026 2.257 District ADP Open Competitive -- -- -- -
@ mile 4/6 road to village Dalel Khan Zardari, Programme Bidding
Soomar Zardari road mile 0/0-0/5 (1.0 km) Programme
118  |Construction of link road from Shahdadpur-Gupchani 3.442 0.861 District ADP Open Competitive - -- - -
road to Shahdadpur Stadium road mile 0/0-0/2 (0.40) Programme Bidding
km). Programme
119 |[Const. of various streets at village Ghulam| 16.000 4.000 District ADP Open Competitive -- - -- -
Muhammad Leghari road mile 0/0-1/2 (2.00 km). Programme Bidding
120 |Construction of link road from DewanSero Mal road| 18.945 4.736 District ADP Open Competitive -- -- - --
to village SanwalDero road mile 0/0-1/4 (2.40 km). Programme Bidding
121 |Construction of link road from ManikThahim tof 10.814 2.704 District ADP | Open Competitive - - - -
ShadiFaqirThahim via Gul Muhammad Thahim, Programme Bidding
DilshadThahim, Bacho Fair Thahim, ChanesarThahim Programme
and RamzanThahim road mile 0/5-2/1+330 (2.50 km)
phase-IT mile 0/5-1/4 (1.40 km)
122 [Construction of link road from Shahdadpur 9.630 2.408 District ADP | Open Competlitive - -- - -
KumbDrahoon road to Oderolal Shahdadpur road vi Programme Bidding
village Haji Jorakh Rind, Bikho Rajput, Ali Nawaz Programme

Rind. AftabChandio and Abdul QadirBrohi on Le
Bank of Tando Adam Branch road mile 0/4-2/1 (2.6

km) Phase-Il mile 0/4-1/0 (0.80)
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N4 Description of Procurement Quantity Estimated Funds Source of Funds | Propoesed Procurement Timing of Procurement Remarks
(where Total Cost Allocated ADP/Non ADP Method
applicable) (Million) (Million) Ist Qtr. 2nd Qtr. | 3rd Qtr, 4th Qtr.
123 |Construction of link road from Nawabshah- Sanghar 4.792 1.198 District ADP Open Competitive - - - --
PirSarhandi road to village Noor Muhammad Brohi Programme Bidding
road mile 0/0-0/2 Programme
124 |Const. of link road from Nawabshah-Sanghar 4.998 1.250 District ADP Open Competitive -- - - -
PirSarhandi road to village Noor Muhammad Mari Programme Bidding
road mile 0/0-0/2 Programme
125 |Construction of link road from DargahMithal Shah tol 3.499 0.875 District ADP | Open Competitive - - - -
village DhaniBuxBrohi mile 0/0-0/2 (0.40 km). Programme Bidding
Programme
126  |Construction of link road from Mir Muhammad Unar 3.336 0.834 District ADP Open Competitive - - - -
road village SoomarUnar, TulsiKohli road mile 0/0- Programme Bidding
0/2 (0.40 km). Programme
127  [Construction of link road from KhadimHussainZardari 3.299 0.825 District ADP Open Competitive - - = =
road to  village Sher Khan  Zardari, Programme Bidding
GhulamQadirZardari road mile 0/0-0/2 90.40 km). Programme
128  |Construction of link road from TandoMitha Khan road| 12.000 3.000 District ADP Open Competitive - - = --
to village Prof. Muhammad Siddique Unar mile 0/0- Programme Bidding
0/5 (1.00 km). Programme
129 |Const. of link road from Kandiari Nauabad road to 4.278 1.070 District ADP Open Competitive - - -- -
Faiz Muhammad mile 0/0-0/2+330" (0.5 km). Programme Bidding
130 |Construction of link road from Muhammad Khan| 13.000 3.250 District ADP | Open Competitive -- - - -
Unar road to village Shamsudin Shah Rashdi 0/0-0/7 Programme Bidding
furlong Programme
131  [Construction of link road from Muhammad Khan 4,700 1.175 District ADP Open Competitive -- -- -- -
Unar road to village Nek  Muhammad Programme Bidding
Jalbani/BachalJalbani. Programme
132 |Construction of link road from Hathungo tof 12.547 3.137 District ADP | Open Competitive - - - --
Dhilyarand WaseemKaimkhaniroad mile 0/0-0/6+165 Programme Bidding
(1.25 km). Programme
133 |Construction of link road from Ding Khahi road to Jan 7.494 1.874 District ADP Open Competitive - - - -
Muhammad Mari via FazalMakrani via Bangal Khan Programme Bidding
Mari via Ali SherKhaskheli mile 0/0-0/4+561 Programme
134 |Construction of link road from KhahiBawarlo to Haji 7.321 1.830 District ADP | Open Competitive - -- - -
Ismail Mari mile 0/0-0/7 (Phase-I) mile 0/0-0/5 (1 Programme Bidding
km). Programme
135 |Construction of link road from KhahiGirhore Sharif] 7.732 1.933 District ADP Open Competitive -- -- == -
Ahmed Muhammad Dargah to Haji Mir Muhammad| Programme Bidding
Mari mile 0/0-0/5 (1 km). Programme
136  [Construction of link road from HathungoGazi Khan| 7.942 1.986 District ADP Open Competitive -- -- - --
Hingorjo near Wing head quarter No.53 to village Programme Bidding
MugeemHingorjo mile 0/0-1/0 (Phase-I) mile 0/0- Programme
0/4+165 (0.85 km)
137  |Construction of link road from KhiproUmerKot road 7.992 1.998 District ADP Open Competitive - -- -- --
near Dilyar road to village SachalBozdar mile 0/0- Programme Bidding
/44495 (0.95 km). Programme
138 |Reconditioning of road from Sinjhoro Khadro road to 5.491 1.373 District ADP Open Competitive - - -- --
DewanWali Ram 2/0-4/0 (In Portion) (1 km). Programme Bidding
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SH Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
. (where Total Cost Allocated ADP/Non ADP Method
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139 |Reconditioning of Sinjhoro Khadro road 5/4-6/1 (1 5.382 1.346 District ADP Open Competitive - -- - -
km). Programme Bidding
140 |Reconditioning of road from Sinjhoro Peer Bungalow 8.520 2,130 District ADP Open Competitive - = == -
to Jaffar Khan Leghari 0/0-5/0 (In portion) (1.50 km) Programme Bidding
141 |Construction of link road from TandoMitha Khan road| 4312 1.078 District ADP Open Competitive - - == -
DargahBehram Bari to village Saifallunejo 0/0- Programme Bidding
0/2+330° (0.5 km). Programme
142  |Construction of link road from Kandiari to| 4324 1.081 District ADP Open Competitive - - -- --
sohrabRajar road to village BilawalWassan 0/0- Programme Bidding
0/2+330" (0.5 km). Programme
143 |Construction of culverts at various villages/locations| 5.365 1.341 District ADP Open Competitive - - - -
of Taluka Jam Nawaz Ali Distt: Sanghar Programme Bidding
144 “onst. of Bhai Khan Wassan Jhol road to village] 3.400 0.850 District ADP Open Competitive - - - -
Muhammad Ali Kori mile 0/0-0/2 (0.40 km). Programme Bidding
145  |Const. of road at village Misri Panhwar UC Jam Jani 4.250 1.063 District ADP Open Competitive -- - - -
Taluka Jam Nawaz Ali 0/0-0/24330° (0.5 km). Programme Bidding
146  |Const. of road at village Lashkar Shah UC Tilla Shah| 4.181 1.045 District ADP Open Competitive - - - -
Taluka Jam Nawaz Ali mile 0/0-0/2 +3307 (0.50 km). Programme Bidding
Programme
147 |Construction of road from Jam Hyder Ali Khan- 4.519 1.130 District ADP Open Competitive - - - -
Mirpurkhas road to village Nazar Muhammad Baloch| Programme Bidding
mile 0/0-0/2+330° (0.50 km). Programme
148  |Construction of road from TandoAdam-Jhol road to 3918 0.980 District ADP Open Competitive - -- - -
village Ghazi Khan Kaloi mile 0/0-0/2 (0.40 km). Programme Bidding
149 |Construction of road from Tando Adam-Jhol road to 3.633 0.908 District ADP Open Competitive - - - -
village Daith Malokhani mile 0/0-0/2 (0.40 km). Programme Bidding
150  |Construction of road from Daith Malokhani to village 2.013 0.503 District ADP Open Competitive - -- - --
Rasool Bux Malokhani 0/0-0/1 (0.20 km) Programme Bidding
151 |Construction of road from Tandoadam-Jhol road to 3.826 0.957 District ADP Open Competitive - - - =
village Syed Manzoor Shah mile 0/0-0/2 (0.40 km). Programme Bidding
152  |Construction of road from Perumal-Loonkhan road to) 3.875 0.969 District ADP Open Competitive -- - - -
village Ali Nawaz Sangrasi mile 0/0-0/2 (0.40 km). Programme Bidding
Programme
153 |Construction of road from Habib Malokhani - 3.485 0.871 District ADP | Open Competitive - - - -
Bhobhar Minor to village Moula Bux Malokhani mile Programme Bidding
0/0-0/2 (0.40 km). Programme
154 |Construction of road from Salooni Mori to village] 5.777 1.444 District ADP Open Competitive - = = o
Ghulam Hussain Jalbani mile 0/0-0/3 (0.60 km). Programme Bidding
155 |Construction of road from Sardar Ghulam Qadir 2.063 0.516 District ADP Open Competitive - - -- --
Narejo to Mushtaq Narejo Otak mile 0/0-0/1 (0.20) Programme Bidding
km). Programme
156  |Construction of road from Patoyoon Dargah Lashkar 5.528 1.382 District ADP Open Competitive - -- -- --
Shah to village Hazoor Shah mile 0/0-0/3 (0.60 km) Programme Bidding
157 |Construction of road from Kandiari — Perumal road to 5.388 1.347 District ADP Open Competitive - - -- --
village Ramzan Chandio mile 0/0-0/3 (0.60 km). Programme Bidding
158 |Construction of road from ThaheemShakh to village 6.548 1.637 District ADP | Open Competitive - - - .
Paryal Talpur mile 0/0-0/3 (0.60 km). Programme Bidding
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159  |Construction of road from Gula Hassan Kaloi tof 3.643 0911 District ADP Open Competitive - - - -
village Juman Kaloi mile 0/0-0/2 (0.40 km). Programme Bidding
160  [Construction of road from Sanghar-Tando Adam road 2.008 0.502 District ADP Open Competitive -- -- - --
to village Raees Baloo Khan Malokhani mile 0/0-0/1 Programme Bidding
(0.20 km) Programme
161 |Construction of road from Ghot Muhammad Yousif 4.437 1.109 District ADP Open Competitive - - - -
Rind to Goth MianBux Rind mile 0/0-0/2+330° (0.50| Programme Bidding
km) Programme
162 [Construction of internal roads of Kandiari city mile 6.934 1.734 District ADP Open Competitive - - - -
0/0-0/5 (1.00 km) Programme Bidding
163 |Construction of road from village Muhammad Murad| 4414 1.104 District ADP Open Competitive - - - -
Khan Mari mile 0/0-0/2+330" (0.50 km). Programme Bidding
164 |Earth work village Laloo Lohar mile 0/0-0/3+302 0.500 0.125 District ADP | Open Competitive - - -- --
(0.691 km). Programme Bidding
165 |Construction of link road from Chaman Das to village 6.000 1.500 District ADP Open Competitive - -- -- -
Abdul Hameed Mangat mile 0/0-0/3 (0.60 km). Programme Bidding
Programme
166  |Construction of link road from Lutko Mori to village| 5.600 1.400 District ADP Open Competitive -- - - -
Molana Muhammad IdressLeghari mile 0/0-0/3 (0.60f Programme Bidding
km). Programme
167 |Const. of Berani-Nauabad road to Syed Juman Shah| 4.959 1.240 District ADP Open Competitive - - - --
UC 84-Jamrao Taluka Jam Nawaz Ali mile 0/0-0/3 Programme Bidding
(0.60 km). Programme
168 |[Const. of road from village MisriMangrio to Haji 0.848 0.212 District ADP Open Competitive - - - -
Khan Makrani UC Jam Jani Taluka Jam Nawaz Ali Programme Bidding
mile 0/0-0/1 (0.10 km). Programme
169  [Construction of link road from Mehfooz Junejo road 2.929 2.929 Comm: Dev: Open Competitive - -- - -
to village Haji Ashraf Makrani road mile 0/0- Programme Bidding
0/1+330° (0.30 Km)
170 |Construction of link road from Tando Adam Sanghar] 5.000 5.000 Comm: Dev: Open Competitive - -- - --
via Jhol road to village Haji Muhammad Yousif Shorol Programme Bidding
road mile 0/5-1/7 (2.00 Km)Phase-2 Mile 0/5-1/0)
(0.60 Km)
171 |Construction of of C.C roads in various streets of] 16.700 16.700 Comm: Dev: Open Competitive - - -- -
Tando Adam City District Sanghar (17160 Rft: = 5.20) Programme Bidding
Km)
172 |Construction of of C.C Paver Blocks in various streets| 19.994 19.994 Comm: Dev: Open Competitive - - - -
of Tando Adam City District Sanghar (6100 Rft: = Programme Bidding
1.85 Km)
173 |Construction of link road from Shahdadpur PTC 3.201 3.201 Comm: Dev: Open Competitive -- -- -- -
Barhoon road to village Buhram Khan Brohi mile 0/0- Programme Bidding
0/1+590° (0.378 Km)
174 |Construction of link road from Shahdadpur PTC 9.386 9.386 Comm: Dev: Open Competitive -- - - -
Barhoon road to village Sahib Khan Brohi road milg] Programme Bidding

0/0-0/5 (1.00 Km)
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175 |Construction of link road from Shahdadpur [.undo 14.500 14.500 Comm: Dev: Open Competitive -- - -- -
Khadim Hussain Zardari —~Mir Muhammad Unar — Programme Bidding
Bangul Khan Zardari road to village Muhammad
Qasim Hajano road mile 0/0-1/0 (1.60 Km)

176  |Construction of link road from Shahdadpur PTC 11.500 11.500 Comm: Dev: Open Competitive - - - -
Barhoon Faiz Muhammad Brohi road to village Gul Programme Bidding
Muhammad Bagrani road mile 0/0-0/7 (1.40 Km)

177 |Construction of link road from Shahdadpur — Sanghar 3.600 3.600 Comm: Dev: Open Competitive -- -- - -
road to Rana Muhammad Sharif Street (Jatia) mile 0/0 Programme Bidding
0/2 (0.40 Km)

178  [Construction of link road from Shahdadpur lundo) 2.015 2.015 Comm: Dev: Open Competitive - - - -
Khadim Hussain Zardari road to village Muhammad| Programme Bidding
Hayat Brohi road mile 0/0-0/1 (0.20 Km)

179  |Reconditioning of link road from Suleman Dahri road 3.500 3.500 Comm: Dev: Open Competitive -- -- - -
to village Noor Muhammad Bhati road mile 0/0- Programme Bidding
0/2+330" (0.50 Km)

180 |Construction of various streets of Sarhari Town Ward 8.867 8867 Comm: Dev: Open Competitive - -- - -
No. 3 & 5 road mile 0/0-0/5+330" (1.10 Km) Programme Bidding

181 |W/R and Construction of road from village Ahmed 1.473 1.473 Comm: Dev: Open Competitive -- - - --
Burriro road to village Allah Dino Burriro road mile Programme Bidding
0/0-0/1 (0.20 Km)

182  |Construction of link road from Gul Muhammad Derol 4.075 4.075 Comm: Dev: Open Competitive - - - =
road to village Lakha Dino Fagir Dero road mile 0/0-) Programme Bidding
0/2 (0.40 Km)

183 |Construction of link road from Tando Adam Circular 3.545 3.545 Comm: Dev: Open Competitive -- - -- -
road to village Arbab Lanjwani road mile 0/0- Programme Bidding
0/1+550" (0.37 Km)

184  |Construction of link road from Shahdadpur — Sanghar] 8.800 8.800 Comm: Dev: Open Competitive -- -- - -
road to village Muhammad Yaqoob Brohi road milg Programme Bidding
0/0-0/5 (1.00 Km)

185 |Reconditioning of various streets of village Gull 3.998 3.998 Comm: Dev: Open Competitive -- - - -
Muhammad Leghari road mile 0/0-0/4 (0.80 Km) Programme Bidding

186 [Construction of link road from Bismillah Town to 3.941 3.941 Comm: Dev: Open Competitive - - - -
village Faqir Muhammad Tumbrani road mile 0/0-0/2] Programme Bidding
(0.40 Km)

187  |Construction of link road from Tando Adam — Mitho 3.846 3.846 | Comm: Dev: Open Competitive - - - --
Khoso road to village Kandhi Bheel via Muhammad Programme Bidding
Aslam Khoso including approach to Sahid Ali Khoso
road mile 0/0-0/2 (0.40 Km)

188 |Construction of link road from Jurio Dero road to] 7.780 7.780 Comm: Dev: Open Competitive -- - - -
village Alam Dero road mile 0/0-0/4 (0.80 Km) Programme Bidding

189  |Construction of link road form Malik Allahyar road to 2.266 2.000 District ADP Open Competitive - - - -
village Malik Arif road mile 0/1+330°-0/2+440" (0.23 Programme Bidding
Km) (Remaining Work)

190  |Reconditioning of link road from Shahdadpur — Lundo 13.314 4.000 District ADP | Open Competitive -- - - --
road to village Khadim Hussain Zardari road mile] Programme Bidding

0/5+120°-2/1+120" (2.40 Km) (Remainine Work)




12

S# Description of Procurement Q ity Esti d Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
(where Total Cost Allocated ADP/Non ADP Method
applicable) {Million) {Million) Ist Qtr. 2nd Qtr. | 3rd Otr. 4th Qtr.

191  |Reconditioning of link road from Shahdadpur Lundo| 13.050 3.750 District ADP Open Competitive -- - -- -
road to village Munwer Ali Zardari road mile 0/5-2/2, Programme Bidding
(In Portion) )(Remaining Work)

192 |Construction of link road from Chak No. 32 road to 13.240 3.750 District ADP Open Competitive -- -- -- -
village Haji Islam Din Qureshi mile 0/3-0/7 (0.80 Km) Programme Bidding

193 |Construction of link road from Bakar road to village| 19.998 6.000 District ADP Open Competitive -- - - =
Phulail Mallah road mile 0/6-1/3 (1.00 Km) Programme Bidding

194 |Construction of link road from Khipro Offtaking road, 17.923 6.000 District ADP Open Competitive - - - -
to village Mano Khan Chandio mile 0/6-1/2 (0.80 Programme Bidding

195  |Construction of link road from 32-62 road to Chak] 14.611 2.475 District ADP Open Competitive - - - -
No. 45 village Jahanzaib via Nouman Ahmed road Programme Bidding
mile 0/2-1/0 (1.20 Km)

196  |Construction of link road from Shahdadpur - 14.080 5.000 District ADP Open Competitive -- -- -- -
Gupchani Magsoodo Gul Muhammad Leghari Shakal Programme Bidding
Talpur Wali Muhammad Keerio road to village Loun,
Khan Talpur mile 0/0-1/0 (Phase-1 0/5+330-0/74+330)

197  |Construction of link road from Khori Shakh to Taky 15.562 4.000 District ADP Open Competitive -- - - --
Abdul Latif / Bachal Shah mile 0/4-1/1 (1.00 Km}_a| Programme Bidding

198  |Construction of link road from Sanghar Tando Mithal 19.106 3377 District ADP Open Competitive - - - -
Khan road to Kundhani & Asif Cheema mile 0/2+330° Programme Bidding
1/2 (1.50 Km)

199  |Construction of link road from Ahmed Malano — 18.790 2.500 District ADP Open Competitive -- -- - -
Khair Bux Brohi road to village Hajan Khaskheli vial Programme Bidding

i mile 1/1-1/3 (0.40

200  |Construction of link road from Sanghar Jamrao Head 20.000 4.000 District ADP Open Competitive -- - - -
(Fouji More) Road To Chak No: 97 mile 0/4-1/3 Programme Bidding

201  [Construction of link road from Jamrao Head to Azmat 11.391 2.000 District ADP Open Competitive -- -- -- -=
Pervez mile 0/2-0/6 (0.80 Km) Programme Bidding

202 |Construction of link road from Sanghar Jamrao Head 19.999 2.736 District ADP Open Competitive -- - -- -
road to village Ali Nawaz Mangwano mile 0/2-1/3 Programme Bidding

203 |Construction of link road from Sarhari Saeedabad] 19.895 3.500 District ADP Open Competitive - -- - -
Alam Khan Zardari road to village Sardar Khan Programme Bidding
Zardari via Jam Khan Zardari mile 0/0-1/3 (1.20 Km)

204 |Construction of link road from Habib Mahar road to 19.998 5.000 District ADP Open Competitive -- - - -
village Pounjo Bheel mile 0/5+165’-1/4 Programme Bidding

205  |Construction of link road from Sanghar Khipro road to] 19.953 2.400 District ADP | Open Competitive - - - -
Qazi Khair Muhammad road mile 0/2-1/3 (1.80 Km) Programme Bidding

206  |Reconditioning of road from Nawabshah Sanghar road 15.934 1.400 District ADP Open Competitive -- -- - -
to village Khabar Khan Chakrani road mile 0/5-1/2 Programme Bidding
(1.00 Km)

207  |Improvement of road from Sanghar Khipro Offtaking| 17.123 3.531 District ADP Open Competitive -- - -- -
road to village Jamal Shah mile 0/0-1/2 & 1/7-2/4 Programme Bidding
(3.00 Km)

208  |Construction of link road from Pounjo Bheel road tof 19.999 5.000 District ADP Open Competitive -- -- -- --

Bakhtiar Brohi i/c approach village Rana Arif milg]

0/5+495°-1/4

Programme

Bidding




13

S# Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
’ (where Total Cost Allocated ADP/Non ADP Method
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209 |Reconditioning of road from Sanghar — Shahdadpur 20.000 4.110 District ADP Open Competitive - aa -~ ==
road /@ Baig Stop road to vill: Jaffer Khan Leghari Programme Bidding
mile (/0-1/4 (2.40 Km)

210 |Reconditioning of road from Nawabshah - Sanghar - 13.855 2.250 District ADP Open Competitive - -- -- -
to Chak No. 11 mile 0/0-0/6 & 1/5-2/0 (In Portion) Programme Bidding

211 |Construction of C.C road of village Bukhsho Khan| 2.950 2.950 Comm: Dev: Open Competitive -- -- -~ =
Rind Ramzan Rind road mile 0/0-0/3 (0.60 Km) Programme Bidding

212 |Construction of link road from Tando Adam - Mithc 6.752 1.000 District ADP Open Competitive -- -- - -
Khoso road to village Asad Ali Junejo road mile 0/0- Programme Bidding
0/3+330' (0.70 Km)

213 |W/R of Sinjhoro Sanghar road mile 8/5-9/0 (Asphali| 20.000 0.304 District ADP Open Competitive -- -- - -
Surface) Programme Bidding

214 |Construction of link road from Ch: Habibullah Arain 5.207 1.000 District ADP Open Competitive -- -- - o
road to village Wali Muhammad Arain road mile 0/0- Programme Bidding
(/243307 (0.50 Km) (Location Change)

215 |Construction of link road from Shahdadpur Berani tof 6.355 1.000 District ADP Open Competitive -- - - -
village Gul Mir Umrani mile 0/0-0/3+565" (0.77 Km) Programme Bidding
(Location Change)

216 |Construction of link road from Nawabshah Sanghar 1.600 1.200 District ADP Open Competitive -- -- - =
road village Raza Muhammad Brohi mile 0/0-0/1 Programme Bidding
(Const: of Culvert 01 No.)

217 [Const: of link road from Sarhari — Sacedabad Sodho| 5513 2.100 District ADP Open Competitive -- -- - =
Khan Zardari road to village Loung Khan Zardari road Programme Bidding
mile 0/0-0/3+110' (0.62 Km)

218 |Construction of link road from Magsoodo Shahpur| 5.590 2.400 District ADP Open Competitive - - = -
Chakar — Amanullah Dahri to Dr. Mir Muhammad Programme Bidding
Dahri mile 0/0-0/3+330

219 [W/R & Reconditioning of various roads of Hathungol 19.468 19.468 Comm: Dev: Open Competitive - -- - =~
Town 5610 Rft: (With Asphalt Concrete) Programme Bidding

220 |Construction of link road from Chanesari Mori Lo 5.018 5.018 Comm: Dev: Open Competitive - -- - --
Muhammad Hashim Mari mile 0/0-0/3 (0.60 Km) Programme Bidding

221 |Construction of link road from Miandad Bhanbhro 8.072 8.072 Comm: Dev: Open Competitive -- - = &=
road to Sonharo Bhanbhro mile 0/0-0/4+264° Programme Bidding

222 |Construction of link road from Doulatabad 2.630 2.630 Comm: Dev: Open Competitive -- -~ = =
Phullahdiyoon road to village Yar Muhammad| Programme Bidding
Bhambhro mile 0/0-0/1+310" :

223 |Construction of link road from Hathungo Dhilyar road| 3.643 3.643 Comm: Dev: Open Competitive - -~ = =
to Jian Mangrio mile 0/0-0/2 (0.40 Km) Programme Bidding

224 |Construction of link road from Kari Mori to Amir Bux| 4.672 4.672 Comm: Dev: Open Competitive -- -- - e
Roonjho road mile 0/0-0/2+605" Programme Bidding

225 |Construction of link road from Hamzo Khan Darsl 10.307 10.307 Comm: Dev: Open Competitive - - - =
road to village Nouman Khan Mari mile 0/0-0/6+330’ Programme Bidding
(1.30 Km)

226 |Construction of link road from Sanghar Khipro 3.423 3.423 Comm: Dev: Open Competitive - -- -- =
Offtaking road to village Haji Ghulam Hussain Dars Programme Bidding
mile 0/0-0/1+640°

227  |Construction of link road from Ding Khahi road to 10.114 10.114 Comm: Dev: Open Competitive - -- - -
village Murad Ali Mari mile 0/0-0/6 (1.20 Km) Programme Bidding

e ——




S#t Description of Procurement Quantity Estimated Funds Source of Funds | Proposed Procurement Timing of Procurement Remarks
(where Total Cost Allocated ADP/Non ADP Method
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228  |Construction of link road from Siddique Rajar road tof 5.322 5322 Comm: Dev: Open Competitive - -- - --
Darya Khan Dal mile 0/0-0/3 (0.60 Km) Programme Bidding

229  |Construction of link road from Wasan Hingorjo tof 7.581 7.581 Comm: Dev: Open Competitive - - - -
Haji Sadig Khaskheli road mile 0/6+440°-1/3+110". Programme Bidding

230 |Construction of link road from Sadique Khaskheli 19.226 19.226 Comm: Dev: Open Competitive -- -- - -
road to village Haji Jan Muhammad Hingorjo mile 0/0 Programme Bidding
1/4 (2.40 Km)

231 |Construction of link road from Sadique Khaskheli 8.154 8.154 Comm: Dev: Open Competitive - - -- --
road to village Haji Jan Muhammad Hingorjo mile 1/4 Programme Bidding
2/1 (1.00 Km)

232 |Construction of link road from Khipro Hathungo to 5.118 5.118 Comm: Dev: Open Competitive - - - --
village Hassan Ali Chandio mile 0/0-0/2+630° Programme Bidding

233 |Construction of link road from Dhilyar Sodho 2.450 2.450 Comm: Dev: Open Competitive -- - - --
Bhambhro road to village Ahmed Dars mile 0/0- Programme Bidding
0/1+330° (0.30 Km)

234  |Construction of link road from Saeedabad to Syed| 1.731 1.731 Comm: Dev: Open Competitive - - -- --
Ismail Shah mile 0/0-0/1 (0.20 Km) Programme Bidding

235 |Construction of link road from Mahak Mari to Shahid| 1.730 1.730 Comm: Dev: Open Competitive - - -- -
Mari mile 0/0-0/1 (0.20 Km) Programme Bidding

236 |Construction of link road from Kaka Pir — Hasoo| 1.686 1.686 Comm: Dev: Open Competitive -- -- -- --
Babbar road to village Wali Muhammad Kundhani Programme Bidding
mile 0/0-0/1 (0.20 km)

237 |Construction of link road from Tando Adam - 1.685 1.685 Comm: Dev: Open Competitive - - - -=
Kandiari road to village Ashique Thaheem mile 0/0- Programme Bidding
0/1 (0.20 Km)

238 |Construction of link road from Tando Adam - 1.686 1.686 Comm: Dev: Open Competitive - - -- -
Kandiari road to village Alam Baloch mile 0/0-0/1 Programme Bidding
(0.20 Km)

239  |Construction of link road from Berani — Jhando Mari 1.686 1.686 Comm: Dev: Open Competitive - - - -
road to village Races Mehmood Khan Rind mile 0/0- Programme Bidding
0/1 (0.20 Km)

240 |Construction of link road from Berani — Dalore road 1.685 1.685 Comm: Dev: Open Competitive - - -- -
to village Abdullah Khan Mari mile 0/0-0/1 (0.20 Km) Programme Bidding

241 |Construction of link road from Jhol — Nauabad old] 1.686 1.686 Comm: Dev: Open Competitive -- -- -- --
alignment road to village Mir Altaf Hussain Talpur Programme Bidding
Jumoo Talpur mile 0/0-0/1 (0.20 Km)

242 |Construction & Reconditioning of various streets in 3.882 3.882 Comm: Dev: Open Competitive - . - --
village Qalander Bux Dero road mile 0/0-0/2+330° Programme Bidding
(0.50 Km

243  |Construction of link road from Naveed Dero road to 4.848 4.848 Comm: Dev: Open Competitive -- - -- --
village Sanwal Dero road mile 0/0-0/2 (0.40 Km) Programme Bidding

244  |Construction of link road from Rajo Mari road to 2417 2417 Comm: Dev: Open Competitive - - - -
village Yaseen Mari road mile 0/0-0/1+330° (0.30) Programme Bidding

Km)
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(where Total Cost Allocated ADP/Non ADP Method
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245 |Construction of link road from Sajjan Mari road to 1.151 1.151 Comm: Dev: Open Competitive - -- -- --
Masjid Muhammad Hassan Mari including approach| Programme Bidding
to Bahadur Khan Mari road mile 0/0-0/0+440" (0.13
Km)

246 [Construction of various Metallic and C.C Paver Block 2.817 2.817 Comm: Dev: Open Competitive - - - -
streets in village Mitho Khoso road (940 Rft:) (0.28] Programme Bidding
Km)

247 |Construction of link road from Jalal Mari Station to 7.688 7.688 Comm: Dev: Open Competitive -- -- - -
village Juma Brohi via Shah Dost Brohi road mile 0/0- Programme Bidding
0/5 (1.00 Km)

248  |Construction of link road from Tando Adam | 7.960 7.960 Comm: Dev: Open Competitive - -- - -
Mirpurkhas (Pannah Shar) road to village Nabi Bux Programme Bidding
Rind mile 0/0-0/44440° (0.93 Km)

249 |Construction of various C.C & (P.B) road Sarhari 7.472 7.472 Comm: Dev: Open Competitive -- - - -
Town road mile 0/0-1/0+240" (1.67 Km) (Avg: width Programme Bidding
10fi:)

250 |Construction of C.C Paver Blocks in various streets of] 19.752 19.752 Comm: Dev: Open Competitive - - - -
Tando Adam City District Sanghar 6100 Rft: (1.85 Programme Bidding
Km)

251 |Construction of link road from Tando Adam Circular 3.377 3.377 Comm: Dev: Open Competitive -- -- - --
road to village Muhammad Khan Jiskani road mile 0/0) Programme Bidding
0/2 (0.40 Km)

252 |Construction of various streets of village Lal Khan| 4.756 4.756 Comm: Dev: Open Competitive - -- -~ -
Jalalani road mile 0/0-0/4+405 (0.52 Km) Programme Bidding

253 |Reconditioning of link road from N.Shah Sanghar 3.100 3.100 Comm: Dev: Open Competitive - -- - -
road to village Ramzan Siyal road mile 0/0-0/2+330° Programme Bidding
(0.50 Km)

254 [Construction of link road from Sarhari Salih Mashori 2479 2.479 Comm: Dev: Open Competitive -- -- - =
road to village Muhammad Raheem Mashori road mile Programme Bidding
0/0-0/14250 (0.27 Km)

255  |Construction of C.C road from Shahdadpur — Sanghar] 1.090 1.090 Comm: Dev: Open Competitive - - - s
road to Rana Manzoor Street Jatia mile 0/0-0/1 (0.20 Programme Bidding
Km)

256 |Reconditioning of link road from National Highway] 11.392 11.392 Comm: Dev: Open Competitive - - - -
Zair Pir to village Jumma road mile 0/-1/3 (2.20 Km) Programme Bidding

257 |Construction of link road from Shahpur Chakar — 18.800 18.800 Comm: Dev: Open Compelitive - - - -
Rasool Bux Dahri road to village Allah Obhayol Programme Bidding
Lashari mile 0/0-1/2 (2.00 Km)

258 |Constt: of link road from Sanghar - Sindhri - Ali 15.646 0.100 District ADP Open Competitive - -- -- -
Ghulam road to village Faraz Keerio road mile 0/0-1/0 Programme Bidding

259 |Construction of link road from Waheed Kiyani road 19.994 2.552 District ADP Open Competitive - e wr -
to Chak No. 14 To Village Mir Khan Shar Mile 0/0- Programme Bidding
2/0 (Phase-1 Mile 0/0-1/3)

260 |Reconditioning of road from Khipro Offtaking road| 12.800 3.000 District ADP Open Competitive - -- -- -
to Village Abdul Rasheed Sangrasi Mile 0/0-1/2+330 Programme Bidding

261  |Reconditioning of road from Sanghar Mirpurkhas road 19.859 1.800 District ADP Open Competitive -- - -- -
to village Jagan Khan Mari road mile 0/0-2/0 Programme Bidding
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262 |Repair of Shahdadpur - Jhol road to village Sher Khan 6.000 6.000 Maintenance & | Open Competitive - - - -
Leghari road mile 0/0-0/7 (1.40 Km) Repair Bidding

263  [Construction of link road from Rais Altaf’ Hussain 17.453 3.500 District ADP Open Competitive - -- - --
Rind road to village Allah Dino Mochi road mile 1/1- Programme Bidding
1/3 (0.40 Km)

264 [Reconditioning of road from Nauabad to Jhol — Bobil 19.543 10.000 District ADP Open Competitive -- -- -- -
road via village Sahib Khan Liskani road milef Programme Bidding
5/0+436°-6/2 (with Asphalt Surface)

265  |Construction of link road from Bagar Shah road to 12.919 2.500 District ADP | Open Competitive - - - -
village Mugeem Shah / Eidan Brohi road mile 0/2-0/7 Programme Bidding
(1.00 Km)

266  |Construction of road from Rasheed Khan Mari to) 9.919 0.060 District ADP Open Competitive -- - -- --
village Amanullah Bugti mile 0/1-0/6 (1.00 Km) Programme Bidding

267 |Construction of road from Gul Muhammad Mari tc 9.174 2.700 District ADP Open Competitive -- -- - --
village Saeed Khan Mari mile 0/2-0/5 (0.60 Km) Programme Bidding

268 |Construction of road from Jan Muhammad Kaloi road 18.784 5.000 District ADP Open Competitive - - - -
to village Haji Ali Nawaz Kaloi via Karam Ali Kaloi Programme Bidding
mile 0/7-1/3+67"

269 |Construction of 3’ Span R.C.C Culverts in Taluka| 14.906 0.150 District ADP Open Competitive - -- - -
Sinjhoro (40 Nos.) Programme Bidding

270  |Construction of road from Sanghar Sugar Mill to 10.886 2.700 District ADP | Open Competitive - - - -
Sobdar Khan Mari mile 0/2-0/6 (0.80 Km) Programme Bidding

271 |Construction of road from Muhammad Din Dogar] 8.845 2,000 District ADP Open Competitive -- -- - -
road to village Mian Muhammad Bux Kharal mile 0/2 Programme Bidding
0/5 (0.60 Km)

272 |Construction of link road from Nauabad-Mirpurkhas- 19.818 3.000 District ADP Open Competitive -- -- -- --
Nawabshah to village Ghulam Abbas / Misri Shah/ Programme Bidding
Tapali Liskani road mile 0/2+330°-1/3+420’

273 [Repair of Sinjhoro to Sanghar road mile 1/6-3/1+330" 18.167 18.167 Maintenance & | Open Competitive - - -- -
(2.30 Km) Repair Bidding

274 |Construction of link road from Sarhari — Sahil 2.500 2.500 Comm: Dev: Open Competitive -- - - -
Mashori road to village Muhammad Raheem Mashori Programme Bidding
road mile 0/0-0/1+250" (0.275 Km)

275 |Construction of link road from Jhol — Bobi road to| 5.586 2.500 District ADP | Open Competitive -- - -- -
village Khuda Bux Malokani road mile 0/2-0/3 (0.20 Programme Bidding
Km) .

276  |Construction of link road from Sanghar Jamrao Head 20.000 4.000 District ADP Open Competitive -- - -- -
road @ 16/4 to village Jaindo Jari Shar mile 0/4+330° Programme Bidding
1/3 (1.30 Km)

277 |Construction of link road from Tando Adam - 6.048 3.000 District ADP | Open Competitive - - - -
Kandiari road to Riaz Ali at Tulsi Kolhi milg Programme Bidding
0/1+105°-0/3+110°

278 |Construction of link road from Tando Adam — Beranil 19.131 5.000 District ADP Open Competitive - - -- -

road to village Nawaz Ali Thahim mile 0/5-1/2 (1.00

Km)

Programme

Bidding
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279  |Construction of link road from Khipro Offtaking road| 11.634 2.600 District ADP Open Competitive - - - =
8/0 to Ismail Narejo via Sachal Mangrio road toj Programme Bidding
village Lakho Khan Bhambhro mile 0/2-0/6 (0.80)
Km)

280  |Construction of link road from Nauabad — Jhol road to) 19.665 2.000 District ADP Open Competitive - - - -
village Akk Khan Chandio via Ahmed Khan Chandio Programme Bidding
mile 0/2-1/4 (2.00 Km) _

281  |Construction of link road from Sanghar Sugar Mill 19.974 3.000 District ADP Open Competitive -- - . -
road to village Pathan Jalalani road mile 0/3-1/3 (1.60 Programme Bidding
Km)

282  |Construction of link road from Perumal — Tandol 4.550 4.550 Comm: Dev: Open Competitive -- -- - -
Mitha Khan road to village Umed Ali Chandio Programme Bidding
Nawab Sher / Gul Bahar Shar / Ibrahim Makrani
Siddique Makrani & Kirshan Bheel mile 0/0-0/2+330"
(0.50 Km)

283  |Construction of link road from Nauabad Jhol road to) 3.400 3.400 Comm: Dev: Open Competitive - - -- --
village Hakeem Liskani mile 0/0-0/2 (0.40 Km) Programme Bidding

284 |Construction of link road from Nauabad Jhol road tof 2.550 2.550 Comm: Dev: Open Competitive - - - -
village Din Muhammad Wassan mile 0/0-0/1+330° Programme Bidding
(0.30 Km)

285 |Construction of link road from Ilyas Rajar road 20.000 2.000 District ADP | Open Competitive -- - - -
Ibrahim Bhambhro via Muhammad Ismail Bhambhrol Programme Bidding
Mile 0/0-2/4 = 4,00 Km (Phase-1 0/0-1/5 (2.60 Km)

286  |Construction of link road from Bilando Shah road to 3.400 3.400 Comm: Dev: Open Competitive -- - - -
village Irshad Khan Mari mile 0/0-0/2 (0.40 Km) Programme Bidding

287 |Construction of link road from Sanghar Toori Mori 19.995 0.425 District ADP Open Competitive - - - -
road to village Noor Muhammad Mari road mile mile] Programme Bidding
0/0-1/3+330' (2.30 km)

288 |Construction of link road from Shahpur Chakar 16.805 0.900 District ADP Open Competitive - - - -
Sarhari road to village Fateh Muhammad Mashroi viaf Programme Bidding
Ali Khan Mashori and Saleh Mashori road mile 0/0
177

289 |Construction of link road from Khadim Hussain| 14.400 14.400 Comm: Dev: Open Competitive - - - =+
Khaskheli road to village Nazar Muhammad Leghari Programme Bidding
mile 0/0-1/1 (1.80 Km)

290  |[Construction of link road from Jam Rasool road tof 3.400 3.400 Comm: Dev: Open Competitive -- - - --
village Gul Hassan Khaskheli mile 0/0-0/2 (0.40 Km) Programme Bidding

291  |Construction of link road from Shahpur Chakar 6.247 2.500 District ADP Open Competitive - - == Ad
Gupchani Hayat Keerio road to village Mumta Programme Bidding
Keerio road mile 0/0-0/3+330' (0.70 km) ZI

292 |Construction of link road from Nauabad Jhol Ol 1.700 1.700 Comm: Dev: Open Competitive - - - =
Alignment road to village Abdul Hakeem Liskani mil Programme Bidding
0/0-0/1 (0.20 km)

293  [Construction of link road from Jam Nawaz Ali Cade] 5.400 5.400 Comm: Dev: Open Competitive - - - =
College road to village Bago Khan Mari mile 0/0-0/3 Programme Bidding
(0.60 Km)

294  |Construction of link road from Tando Adam Kandiari 3.400 3.400 Comm: Dev: Open Competitive - -- - --
road to village Jam Guli Khan (Ghulam Qadir) mile Programme Bidding

0/0-0/2 (0.40 Km)
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295 |Construction of link road from Karimdad Khitchi road 15.438 5.000 District ADP Open Competitive - - - -
to village Moula Bux Zardari mile (1.60 Km) Phase-1 Programme Bidding
Mile 0/0-1/0 (1.60 km)

296  |Construction of link road from Shahpur Chakar 8.000 2.500 District ADP Open Competitive -- - - --
Chowdagi Sobedar Dhani Bux Dahri road to village] Programme Bidding
Muhammad Hanif Umrani Ali Khan Umrani mile 0/0
1/1 (1.80 Km) (Phase-1 Mile 0/0-0/4 = 0.80 Km)

297 |Construction of link road from Nauabad Jhol road 10| 4.550 4.550 Comm: Dev: Open Competitive -- - = "
village Ali Nawaz Kerio mile 0/0-0/24330" (0.50 Km) Programme Bidding

298 |Construction of link road from Tayab Abro road to 5.005 1.300 District ADP Open Competitive -- - = -
village Darya Khan Abro road mile 0/0-0/3 (0.60 Km) Programme Bidding

299  |Construction of link road from Sarhari Saeedabad 19.895 3.500 District ADP Open Competitive -- -- - -
Alam Khan Zardari road to village Sardar Khan Programme Bidding
Zardari via Jam Khan Zardari mile 0/0-1/7 (Phase-I)
0/5-1/3 (1.20 Km)

300 |Reconditioning of link road form Shahdadpur 10.000 10.000 PSDF Open Competitive -- - - -
Nawabshah road to village Muhammad Khoso road Programme Bidding
mile 0/0-1/7 (Phase-) 0/0-1/0 (1.60 Km)

301  |Construction of link road from Nazeer Qaimkhani 4.250 4.250 Comm: Dev: Open Competitive - - -- -
road to village Waryam Narejo mile 0/0-0/2+230° Programme Bidding
(0.45 Km)

302 |Construction of link road from Haji Allah Wassayof 3.400 3.400 Comm: Dev: Open Competitive -- - - -
road to village Haji Chutto Katohar and Abdull Programme Bidding
Katohar mile 0/0-0/2 (0.40 Km)

303 |Construction of link road from Shahpur Chakar 18.880 18.880 Comm: Dev: Open Competitive - - - -
Rasool Bux Dahri road to village Allah Obhayo Programme Bidding
Lashari mile 0/0-1/7 (Phase-I) 0/0-1/2 (2.00 KM)

304 |Construction of link road from Mangrari Mori 20.000 5.000 District ADP Open Competitive -- -- -- -
Habibullah Shah road to village Muhammad Yousif Programme Bidding

Mari mile Mile 0/0-1/1+618 (1.98 Km)
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! o . GOVERNMENT OF SINDH
B0 WORKS & SERVICES DEPARTMENT

I e Warash, dated the Decomber, 2015

NOTIFICATION

No.E&A(W&S)3-3/91-2015: With the =poroval of Comrpetent Authority, a Commitlee comprisirig

fallninmea i bl ranetitisbed n anen N Fapa——. | :'J_'I-\.. 4 -t Qinrth p',‘t‘l.f‘ Drnr semont D.;:Fﬁr:_f',l_"‘r‘
(Amanded 2013) for the purpose of regressal of gnevances complainants andg setfiement of

disputes / issues thereof with regard of procurement procers in the Office of Executive Engineer
~Mighways / Buildirgs Division (Works & Services), Sanghar

i) Chief Engineer (Highways / Buildings |, Chairman
Hyderabad. ‘
iy  Depuly Commissioner / Project Directar, Member

District Deveiopment Committea,
Sanghar or his representalive
(not below the rank of BS-18)

ity District Accounts Officer, Member
Sanghar
2. & The Functions & Responsibilities of the Commitiee will be same as specified in

Kules-51(8) and {5) ot Sindh rfubiic Hrocuremont Hules-2010

AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

\ No.E&A(W&S)3-8/81-2015 . Karachi, dated the | {-'h.December, 2015
Iil A copy is forwarded for information to:-
|
| 1. The Accountan{ Genera!, Sindh, Karach
: 2. The Managing Director, SPFPRA, Karachi.
! 3. The Chief Engineer (Buildings), Hyderabad
4. The Depuly Secretary (Staff) to Chief Secralary Sindh, Karachi
5. Tae Superintending Engineer, Works & Services, Sanghar.
. §.  The Chairman / Members of the Committee,
| 47" The Fxacutive Fngineer Highwavs / Ruildings Division, Sanghar
f - ' 8. The Deputy Director, PM&E Cell, W&S Department, Gowt. of Sindh. Karachi.
' 8. P:StoScerotary. WS Roparimbnt T of Qintik . Yarach
10. Notification file \

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

' !"1[‘\ .'. \ by
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GOVERNMENT OF SINDH
VORKS & SERVICES GEPARTMENT

Karach dated the November, 2013,

CORRIGENDUNM

No. EZA(W&S)3-9/91/2013: I supercession of this Deperiment's Notlification of even number
and with the approval of competent authority, & Procurement Committee with the following composition, in
terms of Rule-7 of Sindh Public Procurement Rules-2010, is herety consbituted for procurement of *Goods
& Works" in the Office of Superintending Engineer, Works & Services Depariment, Sanghar, excluding
procurement involving foreign exchange with the following composition;-

i)

Superintending Engineer Chairman
Works & Services Depariment

Sanghar.

Execulive Engineer. Member

Concerned Division

iii) Assistant Enginee, Member
Public Health Engineening Sub-Division,
Sanghar,
b The Functions & Responsibilities of th2 Committee, in term of Rule-7 & 8 of

SPPRA—ZO‘!O, shal be as under;

a) Preparing of bidding documents

b) Carrying out Technical as well as Financial Evaluation of the bids

c) Preparing Evaluation report as prcvided in Rule-45,

d) Making recommendation for the award of contract to the competent

authority; and
e Perform any other functicn ancilacy and incidental {o the above.
QAZ] SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. EAA(W&S)3-9/91-2013 Karachi dated the November, 2013

A copy is forwarded for information lo:-
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The Accountant General, Sindh, Karachi.
The Secretary to Govl. of Sindn, Putlic Healtt Engg. Depariment, Karachi
The Managing Director, SPPRA, Karachi
The Chief Engineer (Buildings/ Highways), Hyderabad.
The Chairman / Members of the Cornmittee
PS to Minister Works &Services Depariment.
PS to Secretary Works &Services Deparment.
PA to Additional Secretary (Tech), Works &Services Department.
The Deputy Secretary (Tech) Works &Services Departiment
. The Deputy Secretary (Admn) WEST
. The Deputy Secretary Stalf to Chie Secretary Sindh
. The Deputy Director, PM&E Cell, V. &SD
. Notification file.

11y
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(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH
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