OFFICE OF THE EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO. III, KARACHI

NO:-TC/G-55/PBD-III/2017-18/ 640 DATED THE:- 22-03 2018.

To,

The Director (CB),
Government of Sindh,
Sindh Public Procurement Regulatory Authority,
Karachi.

Subject: **NIT NO. TC/G-55/PBD-III/2017-18/632, DATED 21-03-2018.**

Enclosed please find herewith a copy of NIT vide above subjected No. for hoisting on the SPPRA website.

Following documents are also attached:-

1. Bidding documents (in CD).
2. Copy of Notification of Procurement Committee.
3. Procurement Plan.
4. Copy of Notification of Complaint Redressal Committee (C.R.C).

It is therefore requested to hoist the NIT & relevant documents on SPPRA website at the earliest.

D.A/As Above

(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER,
PROVINCIAL BUILDINGS DIVISION NO.III,
KARACHI.

SPPRA INWARD DIARY
NO : 1424
DATED 26-03-2018

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the November, 2015.

Office of the Executive Engineer Provincial Buildings Division-III, Karachi
Inward No. 989
Dated 18/11/2015

NOTIFICATION

No. E&A(W&S)3-9/91/2015: With the approval of Competent Authority, a committee with the following composition in terms of Rule-31 of Sindh Public Procurement Rules-2010, is hereby constituted in the Works & Services Department for redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders for the procurement of works, goods and services in the jurisdiction of Superintending Engineer, Provincial Buildings Circle, Karachi and Hyderabad :-

I)	Chief Engineer (Buildings), Hyderabad.	Chairman
II)	Mr. Tarique Hassan M/S The Architect, Karachi.	Member
III)	Representative of Accountant, General Sindh.	Member

2. The Functions and Responsibilities of the Committee will be same as specified in rule-31(4) and (5) Sindh Public Procurement Rules-2010.

AIJAZ AHMED MEMON
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2015 Karachi dated the 17th November, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
4. The Deputy Secretary (staff) to Chief Secretary Sindh, Karachi.
5. The Chairman / Members of the Committee.
6. The Superintending Engineer, Provincial Buildings Circle, Karachi.
7. The Deputy Director (Monitoring), PM&E Cell, W&S Department..
8. The Executive Engineer, Provincial Buildings Division-I, , III, Resident Engineer, Special Project, Sindh House Islamabad and Comptroller, Sindh House Islamabad.
9. P.S to Secretary, Works & Services Department, Government of Sindh, Karachi.
10. Divisional Accounts Officer, Sindh House Islamabad.

17/11/15

SECTION OFFICER (GENERAL)

TC
File One copy for me
20/11
18/11

GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 8th March, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013: With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Provincial Buildings Division No.III, Karachi, excluding procurement involving foreign exchange:-

i)	Executive Engineer, Provincial Buildings Division No.III, Karachi.	Chairman
ii)	Executive Engineer, D.M.C. South, Karachi.	Member
iii)	Divisional Accounts Officer, Provincial Buildings Division No.III, Karachi.	Member

2. The Functions & Responsibilities of the Committee, in term of Rule-8 of SPPR-2010, shall be as under:

a) Preparing of bidding documents.
b) Carrying out Technical as well as Financial Evaluation of the bids.
c) Preparing Evaluation report as provided in Rule-45;
d) Making recommendation for the award of contract to the competent authority; and
e) Perform any other function ancillary and incidental to the above.

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2013: Karachi dated the 8th March, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
4. The Administrator, D.M.C. South, Karachi.
5. The Superintending Engineer, Provincial Buildings Circle, Karachi.
6. The Chairman / members of the Committee.
7. Notification file.

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILIDINGS DIVISION NO.III
BARRACK NO.18 SINDH SECRETARIAT NO.4-A, KARACHI.

NOTICE INVITING TENDER

Ref No.TC/G-55/PBD-III/2017-18/632 dated: 22-03-2018.

Procuring Agency invites sealed bids on bidding documents as per bidding method mentioned below from all the interested bidders under SPPRA Rules 2010 for the following works.

Sr. No.	Name of work	Bid Amount	Time allowed for completion	Cost of bidding documents	Type of Bidding
1.	**M/R TO P.R.I. KORANGI AT KARACHI (OFFICE BUILDING).**				
i.	P/L pre mix carpet (Internal approach Road, Main Gate).	Rs. 950,000/-	02-Months	3000/-	Single stage one envelop
ii.	P/L Tiles for General wash room & Committee to pathology Lab.	Rs. 950,000/-	02-Months	3000/-	"
iii.	P/L pre mix carpet (Director Office Side).	Rs. 950,000/-	02-Months	3000/-	"
2.	**M/R TO P.R.I. KORANGI AT KARACHI (RESIDENCE).**				
i.	P/L 1:2:4 roof topping of residence Quarter.	Rs. 1,000,000/-	02-Months	3000/-	"
ii.	Repair Tiles work of Kitchen & Bathroom.	Rs. 1,000,000/-	02-Months	3000/-	"
iii.	Repair of Type-II, Quarter etc.	Rs. 1,000,000/-	02-Months	3000/-	"
3.	**M/R TO LIVESTOCK KORANGI AT KARACHI (OFFICE BUILDING).**				
i.	P/L Tiles for office, Kitchen & Corridor.	Rs. 1,000,000/-	02-Months	3000/-	"
ii.	Dismantling & Re-construction of Shade.	Rs. 1,000,000/-	02-Months	3000/-	"
iii.	Civil & Plumbing work at office building & Agriculture side.	Rs. 1,000,000/-	02-Months	3000/-	"
4.	**M/R TO SINDH GRAIN GODOWN AT LANDHI KARACHI (RESIDENCE).** P/L of 8" dia boring for Quarter in/c plumbing work etc.	Rs. 1,000,000/-	02-Months	3000/-	"
5.	**M/R TO GOR-II SMCHS, KARACHI.**				
i.	Block-K, Flat No.K-21,23,26,32.	Rs. 1,000,000/-	02-Months	3000/-	"
ii.	Block-M & N, Different Flats.	Rs.1,000,000/-	02-Months	3000/-	"
iii.	Block-H, Flat No. 81,86,87.	Rs.1,000,000/-	02-Months	3000/-	"
iv.	Block-J, Flat No. 2,7,9,14,15.	Rs.1,000,000/-	02-Months	3000/-	"
v.	Block-J, Flat No.J-1,3,5,11	Rs. 500,000/-	02-Months	1000/-	"
vi.	Repair of Masjid.	Rs. 500,000/-	02-Months	1000/-	"
vii.	Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
viii.	Flat No. K-20 (Residence of Mr. Muhammad Umair).	Rs. 325,000/-	02-Months	1000/-	"
ix.	Flat No.L-33 (Residence of Mr. Shaikh Abdul Rehman)	Rs. 250,000/-	02-Months	1000/-	"
x.	Block-H, Flat No.H-80 (Residence of Mr. Sikandar Ali Bhutto).	Rs. 250,000/-	02-Months	1000/-	"
xi.	Flat No.A-05 (Residence of Mr. Mansoor Ahmed Ghumro).	Rs. 522,000/-	02-Months	1000/-	"
6.	**M/R TO GOR-II SMCHS, KARACHI (Electrification Works).**				
i.	Block-A, Flat No.7,8,9,10,11,12 & Remaining Flats.	Rs. 500,000/-	02-Months	1000/-	"
ii.	Block-B, Flat No.1,2,3,4,5,6,7,8 & Remaining Flats.	Rs. 500,000/-	02-Months	1000/-	"
iii.	Block-C, Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
iv.	Block-D, Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
v.	Block-E, Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
vi.	Block-F, Flat No.44,49,53,55 & Remaining Flats.	Rs. 500,000/-	02-Months	1000/-	"
vii.	Block-G, Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
viii.	Block-F, Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
ix.	Block-I-H-K, Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
x.	Block-L-M-N, Day to Day Complaints.	Rs. 500,000/-	02-Months	1000/-	"
7.	**M/R TO HUMAYUN HOUSE GARDEN WEST, KARACHI.**				
i.	External Water Supply & Drainage Works.	Rs. 1,000,000/-	02-Months	3000/-	"
ii.	Coloring, Painting & Other works.	Rs. 1,000,000/-	02-Months	3000/-	"
iii.	Flat No. 1,3,43 and Removing & Refixing of Water Geyser.	Rs. 1,000,000/-	02-Months	3000/-	"
iv.	Replacement of Main Door of Flats.	Rs. 1,000,000/-	02-Months	3000/-	"
8.	**M/R TO HUMAYUN HOUSE GARDEN WEST, KARACHI (Electrification Works).**				
i.	External Lights with Poles front side.	Rs. 500,000/-	02-Months	1000/-	"
ii.	Day to Day Complaints in Different Flats.	Rs. 500,000/-	02-Months	1000/-	"
iii.	Flat No.10,11,20,22,25, Remaining works.	Rs. 500,000/-	02-Months	1000/-	"
iv.	Providing Circuit Breakers of External Work.	Rs. 500,000/-	02-Months	1000/-	"
v.	Day to Day Complaints of Pump Room.	Rs. 500,000/-	02-Months	1000/-	"
vi.	External Lights for Back Side.	Rs. 500,000/-	02-Months	1000/-	"
vii.	Providing Earthing System with Cabling 05-Nos.	Rs. 500,000/-	02-Months	1000/-	"

Contd...P/2

9.	**M/R' TO 182 FLATS AT SHADMAN TOWN, KARACHI (Electrification Works).**				
i.	Day to Day Complaints of Block H & K with Remaining work in Flats.	Rs. 500,000/-	**02-Months**	**1000/-**	"
ii.	Block-J, Remaining Work.	Rs. 500,000/-	**02-Months**	**1000/-**	"
iii.	Block-L & P, Remaining Work.	Rs. 500,000/-	**02-Months**	**1000/-**	"
iv.	Day to Day Complaints.	Rs. 500,000/-	**02-Months**	**1000/-**	"
10.	**M/R TO 182 FLATS AT SHADMAN TOWN, KARACHI**	Rs. 400,000/-	**02-Months**	**1000/-**	"
i.	Flat No. J-38 (Residence of Mst: Lubna Shamim).				
ii.	Flat No.L-10 (Residence of Muhammad Aslam).	Rs. 300,000/-	**02-Months**	**1000/-**	"
iii.	Day to Day Complaints & Remaining Works.	Rs. 500,000/-	**02-Months**	**1000/-**	"
11.	**M/R TO Sindh High Court, Karachi (Electrification Works).** Day to Day Complaints.	Rs. 500,000/-	**02-Months**	**1000/-**	"
12.	M&R to Judges Flats @ Bath-island, Karachi Day to Day Complaints.	Rs. 500,000/-	**02-Months**	**1000/-**	"

a. The intending participants can submit their applications along with the below listed documents/requirements for the purpose of issuance of bidding documents during office hours from the date of publication/ hoisting on SPPRA website up to **09-04-2018 up to 12.00 pm** No. bidding document will be provided without the payment of cost of bidding document which shall be in the shape of pay order or in the shape of deposit receipt against each work.

b. The bids will be received back **09-04-2018 up to 2.00 p.m.** and will be opened on the same day @ 3.00 p.m. in presence of Procurement Committee/Technical Committee and the bidders or their authorized representatives who wish to be present on the occasion. If the order remain un-responded or are not accepted then the same will be issued and opened on the following dates:-

Schedule of Un-responded Bids.

Date of Issue From:	**10-04-2018 up to 25-04-2018. (12.00 P.M**
Date of Submission up to:	**25-04-2018 (Up to 2.00 P.M).**
Date of Opening of Bids:	**25-04-2018 (@ 3.00 P.M).**

a. **Eligibility / Conditions:-**

i) The Bidder should have experience of similar nature of works and should have completed at least 3 similar works (List to be provided with the bid).

ii) The bidder should be well versed with the site conditions and should have completed at least 3-Nos work under similar conditions(Completion Certification must be attached).

iii) Annual turnover of at least 40% of the cost of tender for the last 3 years.

iv) Registration with Income Tax Department, Sindh Revenue Board, Sales Tax department.

v) The application Shall accompany of tender fee as shown against each for purchase of bidding documents.

vi) The 2% Earnest Money shall be submitted in the shape of call deposit issued from scheduled bank at the time of submission of bidding documents in favor of undersigned.

vii) Undertaking on stamp paper that firm is not involved in any litigation, Department rift, abandoned or un-necessary delay in completion of any work in the Government Department.

viii) Affidavit to the effect that firm has not been black listed previously by any executing agency.

ix) Affidavit to the effect that all documents/particulars/information furnished are true and correct.

x) The Competent Authority reserves the right to reject any or all the tenders in accordance with SPPRA Rules 2010 (Amended-2013).

xi) Conditional tenders will not be entertained.

xii) In case of Public Holiday/Strike or due to any un-towards incident, the date of opening will be the next working day with same time of submission and opening.

xiii) Advertisement can be seen on Sindh Government web site (www.Sindh.gov.pk) and SPPRA web site.

Sd/-
(NAIMATULLAH SHAIKH)
EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

Contd...P/3

Copy forwarded with Compliments for information to:-

1. The Secretary to Government of Sindh, Works & Services Department, Karachi.
2. The Secretary to Government of Sindh, Information Technology Department, Government of Sindh Karachi for incorporating on the web portal of Government of Sindh (www.sindh.gov.pk).
3. The Chief Minister's Inspection, Enquiries & Implementation Team (Technical Wing), Government of Sindh, Hyderabad.
4. The Chief Engineer, Buildings Department, Government of Sindh, Hyderabad.
5. The Director (C&B) Sindh Public Procurement Regulator Authority, Government of Sindh, Karachi **(SPPRA BIDDING DOCUMENTS ATTACHED ALONGWITH CD & PROCUREMENT PLAN)**.
6. The Superintending Engineer, Provincial Buildings Circle, Karachi.
7. The Executive Engineer, Provincial Buildings Division No. I & II, Karachi, for information and wide publicity.
8. The Assistant Engineer, Provincial Buildings Sub-Division No. II & XI, Electrical Sub-Division No.IV, Karachi.
9. Notice Board / CB (Local) DB (Local).

EXECUTIVE ENGINEER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

Procurement Plan: FOR THE YAER 2017-18 OF OFFICE OF THE ASSISTANT ENGINEER PROVINCIAL BUILDING DIVISION NO.III/KARACHI

S.NO	Detailed Object Code & Description	Sub Object Code & Description	BUDGET Estimates 2017-18	Name of Work	Name of District	Name of Division	Work Estimates		Funds Required to be Released Rs.
		A-13302 6 Residential	84564000	Humayoon House (G.A)	South	PBD-III			9
				Flat No. 02,07,10,12,16,20,21,41,42,43,44,			P/F Floor Tiles, Replacement of Doors, Iron Grill, Bath & W.C Tiles, Sanitary fitting, Colouring & Painting, Kitchen Cabinet, Replacemnt of Aluminum Windows	40,00,000/-	
				Flat No, 23,31,39,45,46,47,48			P/F Floor Tiles, Replacement of Doors, Iron Grill, Bath & W.C Tiles, Sanitary fitting, Colouring & Painting, Kitchen Cabinet, Replacemnt of Aluminum Windows	40,00,000/-	
				Ground Floor to 7 th Floor			Internal Electrification, Wiring, Work, Panel Board, Circuit Breaker, Main or Sub Main Circuits, P/L Cables, fitting fixtures, LED lights and fans LED flood light Poles, Electric Motor Pump Set etc	125,00,000/-	
				Steel Grill Doors of All Flats			Steel Grill Doors of All Flats	60,00,000/-	
				Fiber Glass Parking Shade & External Drainage			Fiber Glass Parking Shade & External Drainage	30,00,000/-	
				Day to Day Complaints			Day to Day Complaints	5,982,000/-	
				Repair / Maintenance of Lift			Repair / Maintenance of Lift	15,00,000/-	
				External Electrification			T.P CB Cables etc	45,00,000/-	
				Generator Maintenance Work			Generator, Servicing, Oiling & Oil Filter Battery Servicing	400,000/-	
								41,882,000/-	

ASSISTANT ENGINEER
PROVINCIAL BUILDING SUB DIVISION.II
KARACHI

EXECUTIVE ENGINEER
PROVINCIAL BUILDING DIVISION.III
KARACHI

Procurement Plan FOR THE YAER 2017-18 OF OFFICE OF THE ASSISTANT ENGINEER PROVINCIAL BUILDING 'B' DIVISION NO.III KARACHI

S.NO	Detailed Object Code & Description	Sub Object Code & Description	BUDGET Estimates 2017-18	Name of Work	Work Estimates		Funds Required to be Released Rs.
		A-13302 8 Residential	119626000	GOR-II (G.A)			9
				Block A Flat No.A-01,02,03,04,06,07,10, 11,13,14,15,16 A-02 Passage Grill,Alum:,Kitchen Tiles &Marnle Top, A-03 Almirah 2 Nos Gas Burner, Colour, A-04 Floor Tiles remaining work Water Tank A-07 Floor Tiles, Remaining Work Kitchen Complete renovation, Colour, A-06 Floor tiles kitchen complete Almirah, A-10 Floor/Bath Tiles,Almirah 2 Nos, Colour, Kitchen Aluminum & Grill Doors, A-13 Colouring& painting Kitchen Complete renovation, Bath & W.C Tiles, Balcony Grill and aluminum A-14 Floor/Bath tiles, Colouring& Painting Alumnim Grill Almirah, Kitchen Cabinets, Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc.		33,00,000/-	
				Block B Flat No.B-17,18,19,21,22,23,24, 25,26,27,28,29,30 B-19 Colouring& Painting Kitchen Renovation, Bath& W.C Tiles, B-21 Kitchen Complete renovation, Almirah, Colouring& Painting, Water Tank, W.C & fitting, B-22 Colouring& Painting Kitchen Cabinets, Bath & W.C Tiles, etc complete, B-23 Colouring& Painting Kitchen Cabinets, Bath & W.C Tiles, etc complete, B-27 Floor tiles, Colouring&Painitng Aluminum & Grill Doors repairing of kitchen B-28 Floor tiles, Colouring&Painitng Aluminum & Grill Doors repairing of kitchen B-29 Aluminum & Grill Bath & W.C Almirah, & Kitchen Cabinets, B-30 Floor tiles, Kitchen Tiles, Aluminum & Grill Balcony Almirah Room Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		33,00,000/-	
				Block C Flat No.C-33,34,35,36,37,39,40,43,44,45 C-33 Colouring& painting, Water Tank, Almirah, 2 Nos, Aluminum & Grill C-34Almirah 2 Nos, C-47 Colouring& Painting Aluminum work, Almirah Floor & Kitchen Tiles, C-44 Almirah, Aluminum Windows, 5 No Doors, False Ceiling, C-39 Floor & W.C Tiles, Kitchen Tiles, Almirah Room Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		23,00,000/-	
				Block D Flat No.D-1,4,6,7,8,12,13,16,17,18,19,22,23 Almirah, D-17 Almirah 2 Nos, Cabinets, D-23 Floor Tiles, Bath & W.C Tiles, Colouring& Painting, D-22 Floor Tiles, Almirah. Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		28,00,000/-	
				Block E Flat No.E-E-27,29,30,31,33,34,35,36, 38,39,40 E-27 Almirah, 2 Nos, & False Ceiling, Floor Tiles, E-29 Floor Tiles, Almirah 1 No, E-30 Almirah 2 Nos, Colouring& painting, Aluminum & Grill Bath & W.C Tiles, E-33 Almirah 3 Nos, False Ceiling, E-34 Floor Tiles, Colouring& Painting, E-36 Almirah, Colouring& Painting, E-38 Floor Tiles, Almirah, E-40 Bath & W.C Tiles, Almirah, Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		28,00,000/-	
				Block F Flat No.F-42,45,46,47,49,50,51,52,53,54,55 F-46 Colouring& Painting, Floor Tiles, Almirah 2 Nos, Aluminum & Grill F-50 Almirah Bath & W.C Tiles, Gas Burner, Water Tank, F-51 Aluminum & Grill Water Tank, Bath & W.C Tiles, Colouring& Painting, F-53 Colouring& Painting, Almirah, F-54 Aluminum Work, Almirah 2 Nos, Doors Complete F-49 Colouring& Painting, F-55 Almirah, F-45 AlmirahElectric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		29,00,000/-	
				Block F Flat No.G-57,58,60,61,62,63,64,65,66,67,68, 69,70,71 G-59 Kitchen Complete renovation, 2 No Doors, Aluminum Window, G-60 Floor Tiles, Colouring& Painting, Almirah, G-61 Almirah, W.C & Bath Tiles,		34,00,000/-	

				Colouring& painting, G-62 Almirah 2 Nos, G-64 Floor Tiles, 3 No Doors, G-65 Floor Tiles, Bath & W.C Tiles, G-66 Balcony Aluminum work, kitchen renovation,G-67 Almirah, W.C & Bath Tiles, sanitary fitting, G-68 Floor Tiles, Aluminum Work, Kitchen complete, G-69 Kitchen Complete W.C & Bath Tiles, Colouring& Painting, Almirah, G-70 W.C & Bath Tiles, Floor Tiles, G-57 Almirah, W.C & Bath Tiles, Tiles, G-71 Almirah, W.C & Bath Tiles, Water Tank, Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc			
				Block H Flat No.H-73,74,75,76,77,78,79,80,82,83,84,86. H-73 Kitchen complete Almirah, H-77 Floor Tiles, W.C & Bath Tiles, H-78 Almirah, Colouring& painting, W.C & Bath Tiles, Aluminum windows, H-82 W.C & Bath Tiles, Almirah, H-83 W.C & Bath Tiles, Aluminum Grill at Passage Almirah Room H-84 Floor Tiles, H-86 W.C & Bath Tiles, Almirah, Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		29,00,000/-	
				Block I Flat No.I-89,91,92,95,96,97,99,100,101,102,104, 105,106,107,108,109,110 I-93 Floor Bath & W.C Tiles, Kitchen Complete Aluminum work, I-94 Almirah, Aluminum Grill, Colouring& Painting, I-95 Colouring& Painting Almirah Kitchen Cabinet Aluminum work I-98 Floor Tiles W.C & Bath Tiles, Aluminum windows & Grill I-99 Aluminum windows & Grill Room Almirah, I-100 Almirah& Aluminum Grill Water Tank I-101 Aluminum Grill Balcony W.C & Bath Tiles, sanitary fitting water tank Tiles I-106 & 107 Floor Tiles, Almirah I-108 Kitchen renovation W.C & Bath Tiles ColouringAlmirah I-109 Colouring& Painting G.I Shade Almirah, I-110 Colouring& Painting 2 No Doors Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		34,00,000/-	
				Block J Flat No.J-2,3,6,7,9,10,11,13,14,15,16 J-02 Floor Tiles Grill with Iron Shade J-03 Floor Tiles Bath & W.C Tiles, J-06 W.C & Bath Tiles, Kitchen Complete renovation Almirah 2 Nos, J-07 Almirah, Aluminum work & Grill & cabinets, J-09Colouring & painting W.C & Bath Tiles, Doors, J-10 Floor Tiles,Almirah Grill with shade J-11 Doors Almirah Grill with shade J-14 Kitchen complete renovation, Colouring& Painting Almirah Grill & Aluminum J-15 Almirah Aluminum & Grill J-16 Water Tank Colouring& Painting Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		24,00,000/-	
				Block K Flat No.K-17,18,19,24,26,27,28,29,30,31,32. K-17 W.C & Bath Tiles, Kitchen complete Colouring& Painting Almirah, K-18 Floor Tiles, W.C & Door Almirah, K-19 Floor Tile Almirah, K-24 AlmirahCOlouring& Painting Gas Burner W.C & Bath Tiles, K-26 W.C & Bath Tiles, Colouring& Painting Almirah Aluminum & Grill Balcony Kitchen cabinets, K-27 Colouring& Painting Almirah, Cabinets Aluminum windows & Grill K-28 W.C & Bath Tiles Colouring& Painting Cabinets Aluminum windows & Grill K-29 Floor Tiles, External Grill & G.I Shade K-30 Floor Tiles, Aluminum windows & Grill K-31 Kitchen complete water tank Colouring& Painting Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		29,00,000/-	
				Block L Flat No.L-34,36,37,38,39,40,41,42,43,44 L- 37 AlmirahColouring& Painting W.C & Bath Tiles, marble Top Doors, L-38 Bath & W.C Tiles Aluminum work L-40 Floor Tiles, Colouring& Painting Almirah L-41 Kitchen Tiles, Almirah L-44 Kitchen Tiles Almirah, L-34 Kitchjen& bath Room L-42 Kitchen &AlmirahElectric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		27,00,000/-	
				Block M Flat No.M-01 to 08 Colouring& Painting, Almirah, Roof Treatment & W/S & S/F G.I Tank, Kitchen Cabinet Marble Top, Wooden Doors, UPVC Pipe & Fitting etc complete Electric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		24,00,000/-	
				Block N Flat No. N-01 to 10 Colouring& Painting, Almirah, Roof Treatment & W/S & S/F G.I Tank, Kitchen Cabinet Marble Top, Wooden Doors, UPVC Pipe & Fitting etc completeElectric Work:-Wiring work, Panel Board, Main or Sub main circuits, fitting fixtures LED lights and fans etc		25,00,000/-	
				External Development External Development of Different Blocks and replace of Sewerage Pipe different block fitting cleaning of Manholes and P/F G.I Water Supply Pipe Line,.		25,00,000/-	
				Remaining work of Different Flats at Different Blocks		70,00,000/-	

				Colouring& Painting, Almirah, Roof Treatment & W/S & S/F G.I Tank, Kitchen Cabinet Marble Top, Wooden Doors, UPVC Pipe & Fitting etc complete			
				Day to Day Complaints Day to Day Complaints in/c boring work & Benches		1,630,000/-	
				External G.I Pipe Replacement Block A to N		10,00,000/-	
				Renovation of Pump Room Motors 4 Nos 15 H.P G.I Pipe & fitting P/F 15 H.P Motor & Pump Brass Gate Valve Foot Valve G.I Pipe & fitting Colouring& Painting		10,00,000/-	
				Renovation of Masjid GOR-II SMCHS, Karachi & Imam House Colouring& Painting Tile Work, G.I Shade, Water Fiber Tank Fiber Shade Repairing of Bath Room		10,00,000/-	
				Renovation of Enquiry Office & Bath Room Colouring& Painting etc complete		10,00,000/-	
				Janitorial Services Cleaning of All Streets & Stairs and play ground etc		15,00,000/-	
				External Electrification & Pump Room LED Flood Light, Poles, Electric Motor Pump etc		10,00,000/-	
						57,630,000/-	

ASSISTANT ENGINEER
PROVINCIAL BUILDING SUB DIVISION.II
KARACHI

EXECUTIVE ENGINEER
PROVINCIAL BUILDING DIVISION.III
KARACHI

Procurement Plan FOR THE YAER 2017-18 OF OFFICE OF THE ASSISTANT ENGINEER PROVINCIAL BUILDING . DIVISION NO.III KARACHI

S.NO	Detailed Object Code & Description	Sub Object Code & Description	BUDGET Estimates 2017-18	Name of Work	Name of District	Name of Division	Work Estimates		Funds Required to be Released Rs.
		A-13302 6 Residential	78376000	Shadman Town (G.A)	Central	PBD-III			9
				Block H Flat No. 08,12,15,16 and remaining work H-1,5,6,7,10,11,13,14			Fixing of Tiles in Bath & W.C Kitchen Fixing of Aluminum Window, Replacement of Doors, M/Fixing Kitchen Cabinets, Replacement of Locks, Replace of Wire guaze & Expended Metal, Replacement of Marble Colouring & painting Sanitary G.I Pipe G.I Tank Gas Burner W.C Wash Basin Face Mirror Bib Cock, Piller Cock Handle Valve etc Internal Electrification Wiring Work, Panle Board, Circuit Breaker, main and Sub Main Circuits, P/L Cables, Fitting, Fixtures, LED Light & Fans	20,00,000/-	
				Block H Flat No. H-12,15,16,17 and remaining work of 18,19,20,21,22			-----do-----	21,00,000/-	
				Block H Flat No.H-24,28,29,30 and remaining work of 23,35,26,27,31,32			-----do-----	18,00,000/-	
				Block H Flat No. H-34,36, and remaining work of H-33,25,37,38,39,40			-----do-----	16,00,000/-	
				Block K Flat No. 2,11,15,16 and remaining work of K-5,7,8,9,10,12			Fixing of Tiles in Bath & W.C Kitchen Fixing of Aluminum Window, Replacement of Doors, M/Fixing Kitchen Cabinets, Replacement of Locks, Replace of Wire guaze & Expended Metal, Replacement of Marble Colouring & painting Sanitary G.I Pipe G.I Tank Gas Burner W.C Wash Basin Face Mirror Bib Cock, Piller Cock Handle Valve etc Internal Electrification Wiring Work, Panle Board, Circuit Breaker, main and Sub Main Circuits, P/L Cables, Fitting, Fixtures, LED Light & Fans	14,00,000/-	
				Block K Remaining work of K-13,14,17,18,19,20			-----do-----	18,00,000/-	
				Block K Remaining work of Flat No. K 23,24,25, 26, 27,28,29,30			-----do-----	19,00,000/-	
				Block J Flat No.1,2,4,7,12 and remaining work of 3,5,6,10,11			Fixing of Tiles in Bath & W.C Kitchen Fixing of Aluminum Window, Replacement of Doors, M/Fixing Kitchen Cabinets, Replacement of Locks, Replace of Wire guaze & Expended Metal, Replacement of Marble Colouring & painting Sanitary G.I Pipe G.I Tank Gas Burner W.C Wash Basin Face Mirror Bib Cock, Piller Cock Handle Valve etc Internal Electrification Wiring Work, Panle Board, Circuit Breaker, main and Sub Main Circuits, P/L Cables, Fitting, Fixtures, LED Light & Fans	19,00,000/-	
				Block J Flat No.J-13,15,17,18,19,20 and remaining work of 14,16,21,22,23,24			-----do-----	24,00,000/-	
				Block J Flat No. 25,26,27,28 and remaining work of 26,29,30,32,33,34			-----do-----	19,00,000/-	
				Block J Remaining work of Flat No. 35,36,37,38,39,40			-----do-----	18,00,000/-	

Procurement Plan FOR THE YAER 2017-18 OF OFFICE OF THE ASSISTANT ENGINEER PROVINCIAL BUILDING SUB DIVISION NO.II KARACHI

S.NO	Detailed Object Code & Description	Sub Object Code & Description	BUDGET Estimates 2017-18	Name of Work	Name of District	Name of Division	Work Estimates		Funds Required to be Released Rs.
		A-13302 6 Residential	84564000	Humayoon House (G.A)	South	PBD-III			9
				Flat No. 03,07,12,21			P/F Floor Tiles, Replacement of Doors, Iron Grill, Bath & W.C Tiles, Sanitary fitting, Colouring & Painting, Kitchen Cabinet, Replacemnt of Aluminum Windows	20,00,000/-	
				Flat No. 31,39,47			P/F Floor Tiles, Replacement of Doors, Iron Grill, Bath & W.C Tiles, Sanitary fitting, Colouring & Painting, Kitchen Cabinet, Replacemnt of Aluminum Windows	20,00,000/-	
				Ground Floor to 7 th Floor			Internal Electrification, Wiring, Work, Panel Board, Circuit Breaker, Main or Sub Main Circuits, P/L Cables, fitting fixtures, LED lights and fans LED flood light Poles, Electric Motor Pump Set etc	100,00,000/-	
				Steel Grill Doors of All Flats			Steel Grill Doors of All Flats	50,00,000/-	
				Fiber Glass Parking Shade & External Drainage			Fiber Glass Parking Shade & External Drainage	20,00,000/-	
				Day to Day Complaints			Day to Day Complaints	50,00,000/-	
				Repair / Maintenance of Lift			Repair / Maintenance of Lift	504,000/-	
				External Electrification			T.P CB Cables etc	50,00,000/-	
				Generator Maintenance Work			Generator, Servicing, Oiling & Oil Filter Battery Servicing	327,240/-	
								273,31,240/-	

ASSISTANT ENGINEER
PROVINCIAL BUILDING SUB DIVISION.II
KARACHI

ASSISTANT ENGINEER
Provincial Electrical Sub Division No.II
Karachi

Executive Engineer,
Provincial Building Division III
Karachi,

				Block L Flat No. L-3,4,5,6,7 and remaining work of 1,2,8,9			Fixing of Tiles in Bath & W.C Kitchen Fixing of Aluminum Window, Replacement of Doors, M/Fixing Kitchen Cabinets, Replacement of Locks, Replace of Wire guaze & Expended Metal, Replacement of Marble Colouring & painting Sanitary G.I Pipe G.I Tank Gas Burner W.C Wash Basin Face Mirror Bib Cock, Piller Cock Handle Valve etc Internal Electrification Wiring Work, Panle Board, Circuit Breaker, main and Sub Main Circuits, P/L Cables, Fitting, Fixtures, LED Light & Fans	17,00,000/-	
				Block L Flat No. L-10,11,15,16,17,18 and remaining work of 12,13,14,19,20			-----do-----	17,00,000/-	
				Block L Flat No. L-21,22,25,29,30,31 and remaining work of 23,24,26,27,28,32			-----do-----	22,00,000/-	
				Block P Flat No. P-1,4,6,7,12 and remaining work of 2,3,5,8,9			Fixing of Tiles in Bath & W.C Kitchen Fixing of Aluminum Window, Replacement of Doors, M/Fixing Kitchen Cabinets, Replacement of Locks, Replace of Wire guaze & Expended Metal, Replacement of Marble Colouring & painting Sanitary G.I Pipe G.I Tank Gas Burner W.C Wash Basin Face Mirror Bib Cock, Piller Cock Handle Valve etc Internal Electrification Wiring Work, Panle Board, Circuit Breaker, main and Sub Main Circuits, P/L Cables, Fitting, Fixtures, LED Light & Fans	17,00,000/-	
				Block P Flat No.14,16,21,22,24 and remaining work of 17,18,19,20,23,25,26			-----do-----	17,00,000/-	
				Block P Flat No.P-27,30,31,33,36 and remaining work of 28,29,32,34,35			-----do-----	17,00,000/-	
				Block P Flat No. 37,39,40 and remaining work of P-38			-----do-----	14,00,000/-	
				Day to Day Complaints			Day to Day Complaints	22,00,000/-	
				Janitorial Services			Janitorial Services	14,00,000/-	
				Enquiry Pump Room			Enquiry and Pump Room	17,00,000/-	
				External Water Supply and Drainage			External Water Supply and Drainage	12,00,000/-	
								392,000,00/-	

ASSISTANT ENGINEER
PROVINCIAL BUILDING SUB DIVISION.II
KARACHI

ASSISTANT ENGINEER
Provincial Electrical Sub-Division No.II
Karachi

Executive Engineer,
rovincial Building Division III
Karachi,