
,OFFICE OF THE TOWN COMMITTEE KOT GHULAM MUHAMMAD 
DISTRICT MIRPURKHAS  

T.C/KGM/ /2018 Dated: '2 03- 2-o 

To, 

The Director, 
Sindh Public Procurement Regularity Authority, 
Govern ment of Sindh. 
Karachi. 

Subject: REQUEST FOR HOISTING OF NIT OF DEVELOPMENT SCHEMES OF 

TOWN COMMITTEE KOT GHULAM MUHAMMAD BHURGARI ON SPPRA  

WEB SITE.  

A Cross Cheque Bearing No. 22854946  of Sindh Bank Limited, Mirpurkhas, 

Dated: 22-03-2018 amounting Rs. 2000/- is also sent herewith as hosting charges in advance 

for hoisting of N.I.T of development schemes of Town Committee, Kot Ghula Muhammad 

Bhurgari on SPPRA Website. 

CHAIRMAN 
TOWN COMMITTEE 

KOT GHULAM MUHAMMAD 

C.0 to:- 
1. The Secretary, Local Government, Government of Sindh, Karachi. 
2. The Commissioner, Mirpurkhas Division Mirpurkhas. 

3. The Manger, SPPRA, Karachi for favour of information and necessary action with 
request to kindly publish the enclosed N.I.T along with Notification of constituted of 
procurement committee on Website of SPPRA for general information. 

4. The Deputy Commissioner, Mirpurkhas. 

5. The Director, Local Government, Mirpurkhas. 

6. The Deputy Director, Local Government, Mirpurkhas. 

7. The Assistant Director, Local Audit Fund, Mirpurkhas. 

z 

cL .. 

CHAIRMAN 
TOWN COMMITTEE 

KOT GHULAM MUHAMMAD 



TOWN COMMITTEE KOT GHULAM MUHAMMAD DISTRICT MIRPURKHAS  
No. TC/KGM/ /2018 Dated:  2Ob2C 

NOTICE RE-INVITING TENDERS 

With reference to the approval accorded by the Secretary Local Government Department Karachi vide letter No. SO-

l(LG)/01-10/2016/M.P.Khos, doted: 29.08.2017. Sealed Tenders are hereby re-invited from interested contractors/firms/parties for 

following Development Works (Own Funded remaining works) under the jurisdiction of Town Committee Kot Ghulam Muhammad 

Bhurgri District Mirpurkhas, for the year 2017-18 according to SPPRA Rules-2010 (amendment 2013). 

No. 
Name & Location of Schemes Estimate Cost 

Call 5% 

Deposite 

Tender 

Fee 
Duration 

Recondition of Black Top Road From Mukhtiar Ahmed Chairia House (Toheed 

Maslid) to Azaad Juice Shop City KGM. 
2,700,000 135,000 3,000 6 Months 

Recondition of Black Top Road From Bhurgari Market Near Azaad Juice to 

Govt. Boys High School City KGM 
3,214,000 160,700 3,300 6 Months 

Recondition of Black Top Road From Nawab Au Ahmed House To Pepsi Agency 

City KGM. 
2,125,000 106,250 2,500 6 Months 

Recondition of Black Top Road From Sarwar Shop to VIP Dairy Farm Byepass 

City KGM. 
4,747,000 237,350 5,000 6 Months 

Recondition of Black Top Road From NBP Chowk To Rinder Kumar House City 

KGM. 
4,191,000 209,550 5J00 6 Months 

,4, 
- 

Recondition of Black Top Road From Nizam Khan House To Gulshan-e-Raja 

Yameen Gate City KGM. 
4,415,000 220,750 5,000 6 Months 

Recondition of Black Top Road From Girls High School to A.0 Coach Stop City 

KG M. 
1,900,000 95,000 2,000 6 Months 

Recondition of Black Top Road From KK Community Hall To Baloch Market 

City KGM. 
3,825,000 191,250 4,000 6 Months 

Recondition of Black Top Road From Raees lmran Bhurgari Malhi Para To 

Phatak (Via Bhurgari Ground) City KGM. 
3,600,000 180,000 4,000 6 Months 

0 
Recondition of Black Top Road From Rukan-ud-Din House to Ismail Baloch 

Primary School City KGM. 
4,000,000 200,000 4,000 6 Months 

Recondition of Black Top Road From NBP Chowk To Kachelo Nakka, Thebo 

Mohallah Beside Khalid Mup,hal Chakki City KGM 
3,500,000 175,000 3,500 6 Months 

Recondition of Black Top Road From Main Bus Stand To Eid Gh Link Road Via 

Civil Hospital Road City KGM. 
4,710,000 235,500 5,000 6 Months 

Recondition of Black Top Road From NADRA Office Near Liaquat Chowk To 

Railway Station City KGM. 
2,200,000 110,000 2,500 6 Months 

,j Recondition of Black Top Road From PTCL Exchange bdies Bazar To Liaquat 

Chowk City KGM. 
3,735,000 186,750 4,000 6 Months 

Recondition of Black Top Road From Station Road to lr.front of Makka Masjid 

City KGM. 
620,000 31,000 700 6 Months 

Terms & Conditions: 

Tender forms will be issued from date of publicaton in newspapers! website of SPPRA upto 09-04-2018 till bank time, on 

payment of tender fee through bank challan (non -refundable)mentioned against each work and will be received upto next day 

dated: 10-04-2018 till 02:oopm and will be opened on the same day @ 03:00pm before procurement committee and 

participants. 

Incase of tenders are canceled/rejected or not tendered the next date of issue will be 26-04-2018 during office hours and 

received back on 27-04-2018 upto 02:oopm and will be opened on the same day @ 03:00pm respectively in presence of 

Procurement Committee and participants. 

No Contractor/Firms/Companies/Bidder will be allowed to participate without NTN Certificate issued by FBR Pakistan and 

full filling the other requirements as per SPPRA rules 2010 and ammended rules 2013. 

5% earnest money in shape of Call Deposit infavour of Chairman, Town Committee Kot Ghulam Muhammad must be 

attached with the application. 

The Procuring agency reserve the rights to reject/accept any or all tenders without assigning any reason subject to relevant 

provision of SPPRA rules 2010 and amended 2013. 
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iricase any infirmity is pointed out by SPPRA/Government of Sindh for correction, the same will be revived/corrected in 

shape of corrigendum and will be displayed on the notice board 03 days before opening of tenders for general information of 

contractors and public, which may please be noted clearly. 

Estimate and other information can be seen at any time on any working day during office hours at the Engineering Branch 

Town Committee Kot Ghulam Muhammad. 

Income Tax/ professional fee will be deducted as per rules. 

Eligibility! Qualification Criteria: 

1 NTN certificate 

2 Sales Tax Registration. 

3 Registeration with Sindh Revenue Board (SRB). 

As per SPPRA rules 03 years Experience Certificate, Bank Statement & Income Tax Certificate shall be submitted by the 

Firms/Contractors/Bidders/Companies alongwith application for issuance of Tender. 

5 Registration Certificate of Pakistan Engineering Council (PEC) of current year for concerned works. 

6
The contractors/Firms/applicants shall had to submit an affidavit that the applicant/firm/contractor is not black listed. In case of 

joint venture the partnership deed must also be submitted. 

7 Required Bid security is attached. 

8 Bid is signed, named and stamped by the authorized person of the firm along with authorization letter. 

9 No any conditional tender/offer will be accepted, any over writen, doubted tender/ offer will also not be acknowledged. 

CHALR 
TOWN CO 

KOT GHULAM 
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TOWN COMMITTEE KOT GHULAM MUHAMMAD DISTRICT MIRPURKHAS  
No. TC/KGM/ 82c /2017 Dated:  2-.4-- O-'--- 

ADMINISTRATIVE APPROVAL 

Administrative Approval is hereby accorded for execution the following mentioned Scheme S. No. 01 to 98 
Total Cost of amounting 11,47,84,000/- (M) to the availability of funds and approved by the Town Committee Kot 
Ghulam Muhammad in his last meeting held on dated: 26.07.2017 vide Resolution No. 01. 

The expenditure involved is debit to the head of Accountant TC OWN SOURCE FUNDS 2017-18  

S. 
No. 

. 
Name & Location of Schemes 

Estimate Cost 
(Million) 

1 B-Type Surface Drain New Construction & RCC Slabs Start Master Siddique House to Khuda Bux 
Aara Machine New City Colony City KGM 

1 033 

2 B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Jameel Hotel Near KGM Filling 
Station to Main Disposal Via Digri Road & Noondani Water Course City KGM 

1 677 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Main Digri Road Near Abdul Sattar 
Floor Mill to Abdullah Othoo House Near Eidgah (Via Civil Hospital Road & Eidgah Raod City KGM 

0 990 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Qasim Medical Store to Govt. 
Boys High School KGM City KGM 

0 996 

B-Type Surface Drain New Construction/Repair/Reconstruction & RCC Slabs Start Hidayat Khan 
Confectionary Shop to Siral Qadri House Hashmi Masjid Road City KGM 

1 447 

6 
B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Shah Medical Store to Gulshan-e- 
Raja Yameen Via Factory Road (East Side) City KGM 

993 

B-Type Surface Drain New Construction/Repair/Reconstruction & RCC Slabs Start Samoon Hotel 
Near Liaquat Chowk to Guishan Raja Yameen Factory Road (West Side) City KGM 

0 994 

8 B-Type Surface Drain New Construction/Repair/Reconstruction & RCC Slabs Start Shah Medical 
Store to Kachelo Naka City KGM 

0 974 

B-Type Surface Drain New Construction & RCC Slabs Start Abdul Majeed House to Zulfiqar Khan 
House City KGM 

0 625 

10 B-Type Surface Drain New Construction & RCC Slabs Start Asgher Mengal House to Back Side of 
Au Hassan Fertilizer Shop City KGM 

o sst 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start All GuI Post Master House to High 
School Road City KGM 

0 371 

12 A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 01 (Various Places) City 
KGM 1 500 

13 
A-Typo Surface Drain New Construction/Repair & RCC Slabs Ward No. 02 (Various Places) City 
1(GM 1 500 

14 
A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 03 (Various Places) City 
KGM 1 500 

15 A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 04 (Various Places) City 
KGM 

1 500 

16 
A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 05 (Various Places) City 
KGM 

1 500 

17 A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 06 (Various Places) City 
KGM 

1 500 

18 A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 07 (Various Places) City 
KGM 

1 0 .50 

19 A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 08 (Various Places) City 
KGM 0 0 .30 

20 A-Type Surface Drain New Construction/Repair & RCC Slabs Khosa Mohallah (Various Places) 
City KGM 0 500 

21 Providing & Fixing of Dust Bins at Various Places of City KGM 0.500 

22 D-Silting of Water Tanks of Urban Water Supply Scheme City KGM 2.000 
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23 Installation/Providing/Laying of PVC Pipe 4' Dia (Various Places) City KGM 1.500 

24 Installation/Providing/Laying of PVC Pipe 3" Dia (Various Places) City KGM 3.000 

25 Construction of Water Tank Altaf Ahmed Otaq Deh 290-A Ward No. 08 City KGM 0.600 

26 Repairing of Water Tank at Zain Farm City KGM 0.250 

27 Rehabilitation of Water Tanks Urban Water Supply Scheme Water Work City KGM 2.500 

28 Renovation & Rehabilitation of Pump Room of Main Disposal Station (Ropm No. 01) City KGM 0.214 

29 Renovation & Rehabilitation of Pump Room of Main Disposal Station (Room No. 02) City KGM 0.183 

30 Construction of New Room For Staff at Main Disposal Station City KGM 0.607 

31 Renovation & Rehabilitation of Pump House (02)Water Works at Water Supply City KGM 0.684 

32 Re-Construction of Compound Wall at Tax Branch Old U.0 Office Building City KGM 0.222 

33 Construction of Additional Two Rooms at Tax Branch Old U.0 Office Building City KGM 1.200 

34 Construction of Slaughter House Building Near Vetenary Hospital City KGM 1.000 

35 Renovation Work of Tax Branch Old U.0 Building City KGM 0.500 

36 Renovation Work of Press Club City KGM 0.100 

37 Renovation & Rehabilitation of Pump House (01) Water Works at Water Supply City KGM 0.450 

38 Re-Construction/Renovation Staff Quarter Water Works at Water Supply City KGM 0.800 

39 Rehabilitation of Shaheed Mohtrma Benazir Bhutto Public Park City KGM 1.500 

40 
Recondition of Black Top Road From Mukhtiar Ahmed Chaina House (Toheed Masjid) to Azaad 
Juice Shop City KGM. 

2 700 

41 
Recondition of Black Top Road From Bhurgari Market Near Azaad Juice to Govt. Boys High School 
City KGM 

3 214 

42 Recondition of Black Top Road From Nawab Au Ahmed House To Pepsi Agency City KGM. 2.125 

43 Recondition of Black Top Road From Sarwar Shop to VIP Dairy Farm Byepass City KGM. 4.747 

44 Recondition of Black Top Road From NBP Chowk To Rinder Kumar House City KGM. 4.191 

a 
Recondition of Black Top Road From Nizam Khan House To Gulshan-e-Raja Yameen Gate City 
KGM. 

4415 

46 Recondition of Black Top Road From Girls High School to A.0 Coach Stop City KGM. 1.900 

47 Recondition of Black Top Road From KK Community Hall To Baloch Market City KGM. 3.825 

48 
Recondition of Black Top Road From Raees lmran Bhurgari Malhi Para To Phatak (Via Bhurgari 
Ground) City KGM. 

3600 

Recondition of Black Top Road From Nawaz House Near Eid Gah to Mustafa Wahid Market Chowk 
City KGM. 

2275 

50 
Recondition of Black Top Road From Rukan-ud-Din House to lsmail Baloch Primary School City 
KGM. 

4 000 

51 
Recondition of Black Top Road From NBP Chowk To Kachelo Nakka, Thobo Mohallah Beside 
Khalid Mughal Chakki City KGM 

3 500 
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52 
Recondition of Black Top Road From Main Bus Stand To Eid Gah Link Road Via Civil Hospital 
Road City KGM. 

4 710 

Recondition of Black Top Road From NADRA Office Near Liaquat Chowk To Railway Station City 
KGM. 

2 200 

54 Recondition of Black Top Road From PTCL Exchange Ladies Bazar To Liaquat Chowk City KCM. 3.735 

55 Recondition of Black Top Road From Station Road tc Infront of Makka Masjid City KGM. 0.620 

56 Construction of CC Block Street From Main Digri Road To Chanesar/Rashici House Via Noondani 
Water Course City KGM 

0 996 

Construction of CC Block Street From Chanesar/Rashid House to Kaqhelo Naka (via Noonadani 
Water Course) CityKGM 

0 935 

58 
Construction of CC Block Street From Main Station Road Near Khalid Sweets Shop to Saflib K1an 
Ithoso House City KGM 

1 076 

Construction of CC Block Street From Abid Contractor/Sahib Khan Khoso House to Govt. Boys 
Collage Gate City KGM _____________________________________ 

1155 

0 500 60 Construction of CC Block Street From Aqsa School Road To Siddique 1(1< House Via Anwerl 
Gishkori House New City Colony City KGM I 

61 Construction of CC Block Street From By pass Road to Hindu Graveyard City KGM 0.249 

62 Construction of CC Block Street From Munawar House Near Water Course to Main Digri Road City 
KGM 1143 

63 Construction of CC Block Street At Naeem KK House & Shabbir KK House Street City KGM 0.300 

64 Construction of CC Block Street From Luqman Mengal Shop to Javed Sanghera Market (Nadeem 
Bhurghari Street) City KGM 0200 

Construction of CC Block Street From Juma Sf0 Nabi Bux Chohan House to Jannat Gui Pathan 
House City KGM 0 300 

66 Construction of CC Block Street From Kewal Sb Kanji House to Sam Bux 8/0 Abdullah Chohan 
House City KGM 0 375 

67 Construction of CC Block Street From Fizan-e.Madina Masjid Street to Khalid Mughal Market City 
KGM 0 338 

68 Construction of CC Block Street From Tanque & Aijaz Ahmed Bnurgari House to Papoo Qureshi 
House City KGM 0 263 

69 Construction of CC Block Street From Baba Ashraf House to Majeed Noondhani House City KGM 0.745 

70 Construction of CC Block Street From Miyan Babur House to Lala House City KGM 0.868 

71 Construction of CC Block Street From Muneer House to Allah Dino Sheedi House City KGM 0.576 

72 Construction of CC Block Street From Ghulam Mustafa Tayer House to Hameer Sheedi House City 
KGM . 4 02 9 

73 Construction of CC Block Street From Foto Faqeer To Doctor Khoso House City KGM 0.205 

74 Construction of CC Block Street From Muneer House to Soofi Bashir Shop City KGM 0.348 

75 Construction of CC Block Street From Muhammad Nadeem Khoso Shop to Boota Naee City KGM 0.276 

76 Construction of CC Block Street From Guddy Khan Hosue to Zulfiqar Khan House Back Side o1 
Madina Masjid Street City KGM 0 326 

Construction of CC Block Street From Rana Riyasat House to Nawab Au Muhammad House City 
KGM 0 866 

78 Construction of CC Block Street From Jhaiah Meghwar House to Ronaq Rangar House City KGM 0.347 

79 Construction of CC Block Street From Makkah Masjid to Azam All Khan House City KGM 0.524 

80 Construction of CC Block Street At Various Places in Khosa Mohallah City KGM 1.500 
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81 IC structiori of CC Block Street From Haji Abbas Arain Colony to Dr. Abid ClInic City <GM 0.610 

82 Construction of CC Block Street From Manzoor House to Randhawa House City KGM 0.749 

83 
Construction of CC Block Street From Master Azlz Bhurgari House to Hakim All Floor Mill (Tufail Photostat 

Street) City KGM 
0 276 

84 Construction of CC Block Street At Para Molvi Muhammad ishaque Shurgarl City KGM 0.542 

85 Construction of CC Block Street At Para Raees lmran Bhurgari City KGM 0.542 

86 Construction of CC Block Street At Para tJmair Farm City KGM 0.542 

87 Construction of Brick Pavement At Para Molvi Muhammad Ishaque Bhurgarl City KGM 0.516 

& Construction of Brick Pavement At Para Choudhary Shah Muhammad City KGM 0.413 

89 Construction of Brick Pavement At Gulan Noondani City KGM 0.155 

90 Construction of Brick Pavement At Village Paro Mal Colony Ward No.08 City KGM. 0.490 

91 
Construction of Brick Pavement From Kachelo Nakka To Asif & Sanaullah Bhurgari House Kareem Town City 

0.335 

92 Construction of Brick Pavement From Main Digri Road to All Bhambharo House City KGM 0.103 

93 Construction of RCC Culverts Various Places Ward No.7 & 8 City KGM 0.800 

TOTAL = 112.284 

94 Purchasing of One Massey Tractor 240 HP 

95 Purchasing of One Hydrolic Trolley (6X12 Single excel with 4 tyres approved quality) 

96 Purchasing of Two Loader Rikshaws 

97 Purchasing of One Sluage Water Tanker 

98 Purchasing of One Lifter Rikshaw 

TOTAL= 2.50M 

GRAND TOTAL = 
114.784 

Million 

Amounting 114.784 (M) (in words) One hundred fourteen point seven eight foure Million only. 
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TOWN COMMITTEE KOT GHULAM MUHAMMAD BHURGRI  

ANNUAL PROCUREMENT PLAN  
WORKS, GOODS & SERVICES 

FINANCIAL YEAR 2017-18  

Sr 
No. 

Description of Procurement 
Qauantity 

(where 

applicable) 

Estimate 

Unit Cost 
(where 

applicable) 

Estimated 
total cost 

Funds 
allocated 

Source of funds 

(ADPfNon 
ADP) 

Proposed 
procuremcnt 

method 

Timing of Procurements 

Remirks 1st 
Qtr 

2nd 
Qtr 

3rd 
Qtr 

4th 
Qtr 

1 

8-Type Surface Drain New Construction & RCC Slabs Start Master Siddique 

House to Khuda Bux Aara Machine New City Colony City KGM 
1,033,000 1,033,000 

Own Source 

Fund 

Single stage 

envelop 

2 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Jameel Hotel 

Near KGM Filling Station to Main Disposal Via Digri Road & Noondani Water 
Course City KGM 

1,677,000 1,677,000 
Own Source 

Fund 

Single stage 

envelop 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Main Digri 

Road Near Abdul Sattar Floor Mill to Abdullah Othoo House Near Eidgah (Via 

Civil Hospital Road & Eidgah Raod City KGM 
990,000 990,000 

Own Source 

Fund 

Single stage 

envelop 

4 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Qasim Medical 

Store to Govt. Boys High School KGM City KGM -. 
996,000 996,000 

Own Source 

Fund 

Single stage 

envelop 

B-Type Surface Drain New Construction/Repair/Reconstruction & RCC Slabs 

Start Hidayat Khan Confectionary Shop to Siraj Qadri House Hashmi Masjid 
Road City KGM 

1,447,000 1,447,000 
Own Source 

Fund 

Single stage 

envelop 

6 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start Shah Medical 

Store to Gulshan-e-Raja Yameen Via Factory Road (East Side) City KGM 
993,000 993,000 

Own Source 

Fund 

Single stage 

envelop 

__________ 

8-Type Surface Drain New Construction/Repair/Reconstruction & RCC Slabs 

Start Samoon Hotel Near liaquat Chowk to Gulshan Raja Yameen Factory 

Road (West Side) City KGM 
'°°° ''°° 

Own Source 

Fund 

Single stag - 

envet,.. 
' 

\,tt'- 7 
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8 

8-Type Surface Drain New Construction/Repair/Reconstruction & RCC Slabs 

Start Shah Medical Store to Kacheto Naka City KGM 
974,000 974,000 

Own Source 

Fund 

Single stage 

envelop 

9 

B-Type Surface Drain New Construction & RCC Slabs Start Abdul Majeed 

House to Zulfiqar Khan House City KGM 
625,000 625,000 

Own Source 

Fund 

Single stage 

envelop 

10] 

8-Type Surface Drain New Construction & RCC Slabs Start Asgher Mengal 

House to Back Side of All Hassan Fertilizer Shop City KGM 
584,000 584,000 

Own Source 

Fund 

Single stage 

envelop 

11 

B-Type Surface Drain Repair/Reconstruction & RCC Slabs Start All GuI Post 

Master House to High School Road City KGM 
371,000 371,000 

Own Source 

Fund 

Single stage 

envelop 

12 

A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 01 

(Various Places) City KGM .. 
1,500,000 1,500,000 

Own Source 

Fund 

Single stage 

envelop 

13 

A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 02 

(Various Places) City KGM 
1,500,000 1,SOO,000 

Own Source 

Fund 

Single stage 

envelop 

14 

A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 03 

(Various Places) City KGM .. 
1,500,000 1,500,000 

Own Source 

Fund 

Single stage 

envelop 

15 

A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 04 

(various Places) City KGM .. .. 
1,500,000 1,500,000 

Own Source 

Fund 

Single stage 

envelop 

16 

A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. OS 

(Various Places) City KGM 
1,500,000 1,500,000 

Own Source 

Fund 

Single stage 

envelop 

17 

A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 06 

(Various Places) City KGM 
. 

1,500,000 1,500,000 
Own Source 

Fund 

Single stage 

envelop 

1 18  

A-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 07 

(Various Places) City KGM .. 

- 

.. 

- 

1,500,000 1,500,000 

7/_s c.L1 

Own Source 

Fund
(1J ?nvelP  
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19 

IA-Type Surface Drain New Construction/Repair & RCC Slabs Ward No. 08 

I(Varlous Places) City XGM .. .. 
300,000 300,000 

Own Source 

Fund 

Single stage 

envelop 

20 

A-Type Surface Drain New Construction/Repair & RCC Slabs Khosa Mohallah 

(Various Places) City KGM .. .. 
500,000 500,000 

Own Source 

Fund 

Single stage 

envelop 

21 

Providing & Fixing of Dust Bins at Various Places of City KGM .. .. 500,000 500,000 
Own Source 

Fund 

Single stage 

envelop 

22 

D-Siltlng of Water Tanks of Urban Water Supply Scheme City KGM .. .. 2,000,000 2,000,000 
Own Source 

Fund 

Single stage 

envelop 

23 

Installation/Providing/Laying of PVC Pipe 4" Dia (Various Places) City KGM .. .. 1,500,000 1,500,000 
Own Source 

Fund 

Single stage 

envelop 

24 

lnstaUation/Providing/Laying of PVC Pipe 3" Dia (Various Places) City KGM .. .. 3,000,000 3,000,000 
Own Source 

Fund 

Single stage 

envelop 

25 

Construction of Water Tank Altaf Ahmed Otaq Deh 290-A Ward No. 08 City 

KGM 
600,000 600,000 

Own Source 

Fund 

Single stage 

envelop 

26 

Repairing of Water Tank at Zain Farm City KGM .. .. 250,000 250,000 
Own Source 

Fund 

Single stage 

envelop 

27 

Rehabilitation of Water Tanks Urban Water Supply Scheme Water Work City 

KGM 
2,500,000 2,500,000 

Own Source 

Fund 

Single stage 

envelop 

.28 

Renovation & Rehabilitation of Pump Room of Main Disposal Station (Room 

No.01) City KGM 
214,000 214,000 

Own Source 

Fund 
- 

Singie stage 
- 
velop 

-. 
29 

Renovation & Rehabilitation of Pump Room of Main Disposal Station (Room 

No.02)CityKGM .. .. 
183,000 183,000 

Own 

FUndI t. 

. 
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30 

Construction of New Room For Staff at Main Disposal Station City KGM 607,000 607,000 
Own Source 

Fund 

Single stage 

envelop 

31 

Renovation & Rehabilitation of Pump House (02)Water Works at Water 

Supply City KGM 
684,000 684,000 

Own Source 

Fund 

Single stage 

envelop 

32 

Re-Construction of Compound Wall at Tax Branch Old U.0 Office Building City 

KGM 
222,000 222,000 

Own Source 

Fund 

Single stage 

envelop 

33 

Construction of Additional Two Rooms at Tax Branch Old (J.0 Office Building 

City KGM 
1,200,000 1,200,000 

Own Source 

Fund 

Single stage 

envelop 

34 

Construction of Slaughter House Building Near Vetenary Hospital City KGM 1,000,000 1,000,000 
Own Source 

Fund 

Single stage 

envelop 

35 

Renovation Work of Tax Branch Old U.0 Building City KGM 500,000 500,000 
Own Source 

Fund 

Single stage 

envelop 

36 

Renovation Work of Press Club City KGM 100,000 100,000 
Own Source 

Fund 

Single stage 

envelop 

37 j 

Renovation & Rehabilitation of Pump House (01) Water Works at Water 

SupplyCityKGM 
450,000 450,000 

Own Source 

Fund 

Single stage 

envelop 

38 

Re-Construction/Renovation Staff Quarter Water Works at Water Supply City 

KGM 
800,000 800,000 

Own Source 

Fund 

Single stage 

envelop 

39 

Rehabilitation of Shaheed Mohtrma Beriazir Bhutto Public Park City KGM 1,500,000 1,500,000 
Own Source 

Fund 

Single stage 

envelop 

40. 

Recondition of B!ack Top Road From Mukhtiar Ahmed chalna House(Toheed 

Masjd) to Azaad Juice Shop City KGM. 

. 

Z,700,000 * 2,700,000 

t'' 

en'lop., 



J41 

Recondition of Olack Top Road From Bhurgari Market Near Azaad Juice to 

GottBoysHighSchoolCityKGM 
3,214,000 3,214,000 

Own Source 

Fund 

Single stage 

envelop 

42 

Recondition of alack Top Road From Nawab All Ahmed House To Pepsi 

AgencyCityKGM. 
2,125,000 2,125,000 

Own Source 

Fund 

Single stage 

envelop 

43 

Recondition of Black Top Road From Sarwar Shop to VIP Dairy Farm Byepass 

City KGM. 
4,747,000 4,747,000 

Own Source 

Fund 

Single stage 

envelop 

44 

Recondition of Siack Top Road From NL3P Chowk To Rinder Kumar House City 

KGM. 
4,191,000 4,191,000 

Own Source 

Fund 

Single stage 

envelop 

45 

Recondition of Black Top Road From Nizam Khan House To Gulshan-e-Raja 

Yameen Gate City KGM. 
4,415,000 4,415,000 

Own Source 

Fund 

Single stage 

envelop 

46 

Recondition of Black Top Road From Girls High School to A.0 Coach Stop City 

KGM. 
1,900,000 1,90,000 

Own Source 

Fund 

Single stage 

envelop 

47 

Recondition of Black Top Road From KK Community Hall To Baloch Market 

citij KGM. 
3,825,000 3,825,000 

Own Source 

Fund 

Single stage 

envelop 

48 

Recondition of Olack Top Road From Raees lnran Shurgari Maihi Fara To 

Phatak (Via 13hurgar1 Ground) City KGM. 
3,600,000 

- 
3,600,000 

Own Source 

Fund 

Single stage 

envelop 

49 

Recondition of Black Top Road From Nawaz House Near Eid Gah to Mustafa 

Wahid Market Chowk City KGM. 
2,275,000 2,275,000 

Own Source 

Fund 

Single stage 

envelop 

5O_ 

econdition of Black Top Road From Rukan-ud-Din House to ismail Raloch 

*rnary S&ooi City KGM. 
4,000,000 4,000,000 

Own Source 

Fund 

Single stage 

envelop 

51 

Recondition of alack Top Road From NBP Chowk To acheio Nakka, Thebo 

MhaUah Beside Khalid Mughal C'nakki City KGM 
3,500,000 3;500,000 

Own11 
7 GW7 

Tf 

ertIeIop 

" 



52 

RecondLtion of 81ack Top Road From Main Bus Stand To Eld Gah Link Road Via 

Civil Hospital Road City KGM. 
4,710,000 4,710,000 

Own Source 

Fund 

Single stage 

envelop 

53 

Recondition of Black Top Road From NADRA Office Near Liaquat Chowk To 

Railway Station City KGM. 
2,200,000 2,200,000 

Own Source 

Fund 

- 

Single stage 

envelop 

54 

Recondition of Black Top Road From PTCL Exchange Ladies Bazar To Liaquat 

Chowk City KGM. 
3,735,000 3,735,000 

Own Source 

Fund 

Single stage 

envelop 

55 

Recondition of Black Top Road From Station Road to Infront of Makka Masjid 

City KGM. 
620,000 620,000 

Own Source 

Fund 

Single stage 

envelop 

56 

Construction of CC Block Street From Main Digri Road To Chanesar/Rashid 

House Via Noondani Water Course City KGM 
996,000 996,000 

Own Source 

Fund 

Single stage 

envelop 

57 

Construction of CC Block Street From Chanesar/Rashid House to Kachelo 

Naka (via Noonadani Water Course) City KGM 
935,000 935,000 

Own Source 

Fund 

Single stage 

envelop 

58 

Construction of CC Block Street From Main Station Road Near Khalid Sweets 

Shop to Sahib Khan Khoso House City KGM 
1,076,000 1,076,000 

Own Source 

Fund 

Single stage 

envelop 

59 

Construction of CC Block Street From Abid Contractor/Sahib Khan Khoso 

House to Govt. Boys Collage Gate City KGM 
1,155,000 1,155,000 

Own Source 

Fund 

Single stage 

envelop 

- 60 

Construction of CC Block Street From Aqsa School Road To Siddique KK House 

Via Anwer Gishkori House New City Colony City KGM 
500,000 500,000 

Own Source 

Fund 

Single stage 

envelop 

6J. 

Construction of CC Block Street From By pass Road to Hindu Graveyard City 

KGM 
249,000 249,000 

Own Source 

Fund 

Single stage 

envelop 

62. 

Construction of CC Block Street From Munawar House Near Water Course to 

viain Digri Road City KGM 
1,143,000 1,143,000 

Own Source 

Fund 

lnstge 

rjeiop '. 



63 

Construction of CC Block Street At Naeem Kl< House & Shabbir KK House 

Street City KGM 
300,000 300,000 

Own Source 

Fund 

Single stage 

envelop 

64 

Construction of CC Block Street From Luqman Mengal Shop to Javed 

Sanghera Market (Nadeem 8hurghari Street) City KGM 
200,000 200,000 

Own Source 

Fund 

Single stage 

envelop 

65 

Construction of CC Block Street From Jurna Sb Nabi Bux Chohan House to 

Jannat Gui Pathan House City KGM 
300,000 300,000 

Own Source 

Fund 

Single stage 

envelop 

66 

Construction of CC Block Street From Kewal Sb Kanji House to Sam Bux S/a 

Abdullah Chohan House City KGM 
375,000 375,000 

Own Source 

Fund 

Single stage 

envelop 

67 

Construction of CC Block Stree( From Fizan-e-Madina Masjid Street to Khalid 

Mughal Market City KGM 
338,000 338,000 

Own Source 

Fund 

Single stage 

envelop 

68 

Construction of CC Block Street From Tarique & Aijaz Ahmed Bhurgari House 

to Papoo Qureshi House City KGM 
263,000 263,000 

Own Source 

Fund 

Single stage 

envelop 

69 

Constwction of CC Block Street From Baba Ashraf House to Majeed 

Noondhanl House City KGM 
745,000 745,000 

Own Source 

Fund 

Single stage 

envelop 

70 

Construction of CC Block Street From Miyan Babur House to Lala House City 

KGM 
868,000 868,000 

Own Source 

Fund 

Single stage 

envelop ' 

71 

Construction of CC Block Street From Muneer House to Allah 0mb Sheedi 

House City KGM 
576,000 576,000 

Own Source 

Fund 

Single stage 

envelop 

J2 

Construction of CC Block Street From Ghulam Mustafa Tayer House to 

Harneer Sheedi House City KGM 
249,000 249,000 

Own Source 

Fund 

Single stage 

envelop 

Construction of CC Block Street From Foto Faqeer To Doctor Khoso House 

City KGM 
205,000 205,000 

Own Source 

Fund 

Smn8li ge 

érètop 

: 



74 

Construction of CC Block Street From Muneer House to Soofi Bashir Shop City 

KGM 348,000 348,000 
Own Source 

Fund 

Single stage 

envelop 

75 

Construction of CC Block Street From Muhammad Nadeem Khoso Shop to 

Boota Nace City KGM 276,000 276,000 
Own Source 

Fund 

Single stage 

envelop 

76 

Construction of CC Block Street From Guddy Khan Hosue to Zulflqar Khan 

House Back Side of Madina Masjid Street City KGM -. 
326,000 326,000 

Own Source 

Fund 

Single stage 

envelop 

77 

Construction of CC Block Street From Rana Riyasat House to Nawab Au 

Muhammad House City KGM 
866,000 866,000 

Own Source 

Fund 

Single stage 

envelop 

78 

Construction of CC Block Street From Jhalah Meghwar House to Ronaq 

Rangar House City KGM 
347,000 347,000 

Own Source 

Fund 

Single stage 

envelop 

79 

Construction of CC Block Street From Makkah Masjid to Azam All Khan House 

City KGM 
524,000 524,000 

Own Source 

Fund 

SIngle stage 

envelop 

80 

Construction of CC Block Street At Various Places In Khosa Mohallah City KGM 1,500,000 1,500,000 
Own Source 

Fund 

Single stage 

envelop 

81 

Construction of CC Block Street From Haji Abbas Arain Colony to Or. Abid 

Clinic City KGM 
610,000 610,000 

Own Source 

Fund 

Single stage 

envelop 

82 

Construction of CC Block Street From Manzoor House to Randhawa House 

City KGM 
749,000 749,000 

Own Source 

Fund 

Single stage 

envelop 

83 

Construction of CC Block Street From Master Aziz Bhurgari House to Hakim 

All Floor Mill (Tufail Photostat Street) City KGM 
276,000 276,000 

Own Source 

Fund 

Single stage 

envelop 

84 

Construction of CC Block Street At Para Molvi Muhammad Ishaque Bhurgari 

City KGM 
542,000 542,000 

Own Source 

Fund 

single4 

en4I? '  



Construction of CC Block Street At Para Raees lmran Bhurgari City KGM .. 542,000 542,000 
Own Source 

Fund 

Sing'e Stage 

envelop 

86 

Construction of CC Block Street At Para Umair Farm City KGM .. .. 542,000 542,000 
Own Source 

Fund 

Single stage 

envelop 

87 

Construction of Brick Pavement At Para Molvi Muhammad Ishaque Bhurgari 

City KGM 516,000 516,000 
Own Source 

Fund 

Single stage 

envelop 

IL 

89 

Construction of Brick Pavement At Pare Choudhary Shah Muhammad City 

KGM 413,000 413,000 
Own Source 

Fund 

Single stage 

envelop 

Construction of Brick Pavement At Gulan Noondani City KGM .. .. 155,000 155,000 
Own Source 

Fund 

Single stage 

envelop 
.• 

90 

Construction of Brick Pavement At Village Paro Ma! Colony Ward No. 08 City 

KGM. .. 
490,000 490,000 

Own Source 

Fund 

Single stage 

envelop 

91 

Construction of Brick Pavement From Kachelo Nakka To Asif & Sanaullah 

Bhurgari House Kareem Town City KGM .. 
335,000 335,000 

Own Source 

Fund 

Single stage 

envelop 

92 

Construction of Brick Pavement From Main Digri Road to Au Bhambharo 
House City KGM .. 

103,000 103,000 
Own Source 

Fund 

Single stage 

envelop 

93 

Construction of RCC Culverts Various Places Ward No. 7 & 8 City KGM .. .. 800,000 800,000 
Own Source 

Fund 

Single stage 

envelop 

94 

Purchasing of One Massey Tractor 240 HP 
(As per 

Market Rate) 

(As per 

Market Rate) 

Own Source 

Fund 

Single stage 

envelop 

95 

Purchasing of One Hydrolic Trolley (6X12 Single excel with 4 tyres approved 

quality) .. 
(As per 

Market Rate) 

(As per 

Market Rate) 

Own Source 

Fund 

Single sta f 

envelo4. 
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96 

Purchasing of Two Loader Rikshaws 
(As per 

Market Rate) 

(As per 

Market Rate) 

Own Source 

Fund 

Single stage 

envelop 

97 

Purchasing of One Sluage Water Tanker 
(As per 

Market Rate) 

(As per 

Market Rate) 

Own Source 
Fund 

Single stage 

envelop 

98 

Purchasing of One Lifter Rikshaw 
(As per 

Market Rate) 

(As per 

Market Rate) 

Own Source 

Fund 

Single stage 

envelop 

Total = 2,500,000 2,500,000 



NO.SO-I(LG)/01-10/2016/M.P.Khas 
GOVERNMENT OF SINDH 

LOCAL GO VERNMENT DEPARTMENT 

Karachi dated the 29th  August, 2017 

To, 
The Director, 
Local Government, 
Mirpurkhas Division.. 

SUBJECT: REQUEST FOR PERMISSION NIT. OF DEVELOPMENT SCHEMES OF  
TOWN COMMITTEEKOT GHULAM MUHAMMAD FOR THE YEAR 
2017-18 ' 

I am directed to refer to your letter No.DLG stt:/600/ of 2017 dated 27-07-2017 
on the subject mentioned above and to convey the pemission of Competent Authority fOr 
execution of N.I.T for (98) Ninety Eight, Qevelopment Schemes of Town Committee, Kot 
Ghulam Muhammad District Mirpurkhas amouriting to Rs. 114,784,000/- only (list attached) 

• subject to condition that: 

i. The sufficient funds are available in provision of the Budget of the council. 
ii. No liability will be created under any circumstances. 
iii. Change of ideation of schemes, if any, would be made with the approval of department. 
iv. Monthly progress report of Development Schemes would be communicated to the. 

department. • 
v. All codal formalities and rules / policy will be completed. 

vi. There are no dues liabilities on account of salary and pension. 
vii. Water supply and drainage system is intact and proper working condition in jurisdiction 

of the council \. 

2. The Schemes approved and allo'ed subject to condition of issuance of certificate 
of satisfaction of Municipal Services by the chairman, Town Commtee; Kot Ghulam 
Muhammad District Mirpurkhas and to implement th SPPRA Rule, 2010 in tter and sprit. 

'.. (ABDUL JABBAR ABBASI) 
\ SECTION OFFICER-I 

A copy is forwarded for information & necessary actioto; 

1. The Deputy Director Local Government, District Mirurkhas. He .is requested to ensure 
fulfillment all codal formalities in accordance with rule 1, policy and as per SPPRA Rule, 
2010. 

ssistant Director Loci Fund Audit, District Mirpurkhas. 
The Chairman, Town Committee, Kot Ghulam Muhammad\District Mirpurkhas w/r to his 
letter No.TCIKGM/799/20 17 dated 26-07-2017. 

4. P.S to Minister, Local Government, Housing TownPlanning l)epartment, Karachi. 
5. P.S to Secretary, Local Government, Housing Town Planning D sartme i Karachi. 
6. Master File. \\cL  

SECTIO 
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GOVERNMENT OF SNDH 
LOCAL GOVERNMENT DEPARTMENT. 

Karachi, dated the 2 August, 2017 

FIC  A'TFO-N 

No.SO-JJLG/O1-23/20161M.P.Khas: With the approval of Competent Authority a Procurement 

Committee consisting with the following composition for undertaking Development, Work in 

Town Committee, Kot Ghulam Muhammad, District Mirpurkhas during the Financial Year 

2017-18 is hereby constituted under Section-7 of SPPRA Rule 2010. 

1. Town Officer, Town Committee, Kot Ghulam Muhammad (Chairman) 
2. Assistant Executive Engineer, Town Committee, Kot Ghulam Muhrnmad (Member) 
3. Sub Engineer, Building Departmnt• Division, Mirpurkhas (lylember) 

• ' The functions and responsibilities of Procurement Committee shall be as under 
• (Section-8 of SPPRA Rule-2010):- 

i. Preparing of bidding documents.. 
ii. - Carrying out technical as well as financial eva1uaton of the bids. 
iii. Preparing evaluation report as provided in Rule-45 
iv. Making recommendations for the award of contract to the Competent Authority 
v. Perform any other function ancillary and incidental to the above. 

NO. SO-ULG/O1-23/2016/M.P.Khas 

-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVT: OF SINDI-I 

\.Karacbi,dated the 2nd  August, 2017 

A copy is forwarded for information and necessary action to:- 

1. The Director, Sindh -Public.Procurement Regulatory Authority, Karachi 
2. The Director, Local Government Mirpurkhas. ' 
3. The Chairman, Town Officed Town Comrnitt Kot Ghulam Muhammad, District 

Mirpurkhas. 
4. The Assistant Director Local Fund Audit, Mirpurkhad \  
5. The Accounts Officer, Town Officer / Town Committee, Got Ghulam Muhammad, 

District Mia?urkhas - - 
6. P.S to Minister, Local (ovemmènt Department, Governn?ent  of Sin , Karachi. 
7. P.S to Secretary, Local Government Department, Gover . ent of i dli. Karachi. 
8. Office orderfile. 

4 



CHAIR i -
TOWN COMl 

KOT GHULAM MUHAM 

TOWN COMMITTEE KOT GHULAM MUHAMMAD 
T.C/KGM/ /2017 Dated: 

To, 
The Director, 

SPPRA, Government of Sindh. 

Karachi. 

Subject: COMPLAINT REDRESSAL COMMITTEE FOR NIT WORKS FOR THE 

YEAR 2017-18.  

In pursuance to the passed Resolution No. 02 on dated: 16-11-2017, 

unanimously passed by the Council of Town Committee Kot Ghulam Muhammad. The 

Complaint Redressal Committee for development works for the year 2017-18 is hereby 

constituted consisting upon following members Town Council Town Committee Kot 

Ghulam Muhammad detailed as under:- 

S. 
No. Name Designation 

1.  Mr. Abid Hussain Khan, Chairman, Town 
Committee, Kot Ghulam Muhammad. Chairman 

2.  District Accounts Officer! Representative 
District Mirpurkhas Member 

3.  Mr. Abdul Qadeer Khan 
Independent/Expert Autonomous Member 

The above Committee is entitled and empowered as per SPPRA Rules 

2010 (Amendments 2013) and shall come into force with immediate effect. 
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(ABDUL 
SEC 

ASI) 
FFICER-I 

NO.SO-1(W)/I-1u/LVIO 
•..'. GOVERNMENT. OP .SINDJ 

LOCAL GOVERNMENT DEPARTMENT. 

Karachi dated the 20th July, 2017 

To, I, . •' 
-. . 

The ChirmaL... 
Town Co tf GFulam Muhammad, 
District Mirpurkhas.  

• SUBJECT:. ANNUAL BUDGET ESTJMATE' OF TOWN COMMI'frEE ICOT 
'.GIIULAM MUHAMMAJY FOR THE YEAR 201718..  .: 

I am directed to refer to your lettei No TC/KGM1266 dated 11-07-2017 on the 
subject noted above and to convey the appioval of Competent uthori'ty, for sanction of Budget 
of Town Committee, Kot Ghulam Muhmmad Distict Mirpurkhas, foi the ycai 2017-18 - 

i) O' Official Vhicle\vUl be purchased without prioi apj;rval ..o'f this 
•Department. . . . •..•:... •. •. . . 

ii) No creation / up-gradaticrn. and ic-designation of the posts will 15e camed out 
• without prior approvai of th. Governtnet.........' : . 

iii) Maximum efforts'shou1d .le 'made to achieve, the revenue 'target and 
• enhinceinent of the recovcrie exaggerated budgeting must be avoided. 

iv) The expenditure may. be  incui±ed with the.policy/ guidelines issue4 'by the 
Local Goveñ'ment Department \frorn time to: time. Rules pp1icáble & 
funôtions assigned to thó Cou ciI'iinde SLG,.Act-2013.. • 

v) 'Non-development ixpenditure including 'PO,LfFuel' must . be controlled / 
minimized. . . . . ' 

• vi . Budget must be on the• format of Budget Rules 1985 & all Components should 
• be classified proerly.& subject to allocafion of budgetary policy issued,by th 

Finance Department, OOveXmRent bf•Sindh.' : . 
vii) ' No liabilities o previo 'year' will be claimed froin, early 'Bidget without 

approval of Competent Authority. .. 
viii)' No NIT for new developrnnt sch'ernes/w ' rks shal!,'.  e invited without 

• prior aprova1 of this Departnient. 
ix) ' All expenditures 'should be incurred fter obs f "jtodl f.rma1ities.' 

Copy for information to:- 

1. The Director Local, Government, Mirpurkhas Division © Mipum'klas. 
2. The Assistant Diiector Local GOvernment District Mirpurkhas. 
3 The Assistant Director, Local Fund Audit District Mupurkhas 
'4. The Town Officer, Towm Comniittee, Kot'Ghular Muhanirnad Diétrict Mirpurkhas. 
5. P.s to Seóretary Local Government..Depaitmnenu 
6. OffIce record file. . -.

. '• ":'
.• •: 

SECTION OFFICER-I 
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