
Ph: # 9290049 

9FFICE OF THE EXECUTIVE ENGINEER PRO VINCIAL BUILDINGS DIVISION 
M!RPURKHAS 

NO:TC/G-55/ 6 /Mirpurkhas, Dated: - c—O3-2O1& 

To, 

he Director, 
Sindh Public Procurement Regulatory Authority, 
Karachi. 

SUBJECT:- NOTICE INVITING TENDERS SUBMISSION OF THE. 

Kindly find enclosed herewith the Notice Inviting Tenders for the various work 

are submitted herewith for favour of your kind information and further necessary action please 

D A. Executive E gineer 
Provin'ial :iildi •sDivision 

rpur s i)- N.I.T. 
ii)- Bidding Documents. 
iii)- Procurement Plan. 
iv)- Notification of Procumbent Committee. 
v)- Notification of Redressal Committee. 
vi)- Schedule "B"s. 
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Ph: # 9290049 
OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION 

MIRPURKHAS 

NO:T/G-55/ 67 S / Mirpurkhas, Dated: -- 3 -2018. - - 

NOTICE FOR INVITING TENDERS.  

Sealed tenders for the works (list attached) are invited from the interested Contractors, 

Suppliers & Firms under SPPRA rules 2010, amended 2013. 

01- All the Contractor / interested participant firms can purchases the separate set of tenders on payment of 
tender fee each work from the date of Publication ofNlT in leading News Papers / SPPRA website upto 
13-04 -2018 @ 1.00 (P.M). The same will be received back on same day upto 2.00 (P.M) and will be 
opened on same day at 2.30 (P.M) in presence of the Procurement Committee. 

02-Eligibility Condition for intending participants are as under:- 

i)- Bio Date of Engineers and Technical staff working with firm. 

ii)- Documentary evidence of work executed / works in progress and certificates of Satisfactory 
completion of works by the employers. 

iii)- List of machinery & equipment available with documentary evidence of its ownership 
certificate showing credit worthiness alongwith bank statement. 

3- Registration with Income Tax Department (N1'N Certificate) I Stat Certificate. 

4- Copy of C.N.1.0 at the time of submission. 

5- Undertaking of affidavit that firm is not involved any litigation or abounded any work in 
the Department. 

6- Affidavit with effect that firm / Contractor have not been black listed previous by any 
executing agency. 

7- Affidavit with effect that all documents / Particulars / information furnishing are true and correct. 

8- In case of Firm list of Partners / Partnership Deed giving full particulars of Directors / Proprietors 
such undertaking on affidavit be furnished. 

9- Tender will not be received after the scheduled time. 

10- The Bidders should produce registration certificate with Sindh Revenue Board in the light 
of SPPRA Rule 2010 amended rule 46(l)(ii) of 2014. 

TERMS AND CONDITIONS OF THE TENDERS.  

i) Conditional tenders will not be entertained. 

ii) No Tender will be considered without Bid Security. 

iii) The Competent authority reserve the right to reject any or all the bids subject 
to provision of SPPRA Rule 2010, amended 2013. 

iv) If the tenders are un-responded the same will be issued and opened in the 
Presence of the Procurement committee on the following Schedule. 

P12.. 



P/2.. 

v) In case any member of Procurement Committee happens to be out of the Head Quarter on 
the date of tenders the same will be received & opened on next working day at 02:30 (P.M). 

Sale of Blank Tenders. Received of the Tenders. Opening of the Tenders. 
27-04-2018 till (1.00 pm) 27-04-2018 upto(2.O0 pm) 27-04-2018 @ (2.30 pm) 

Executrve Engineer 
Provincial Buildings Division 

Mirpurkhas 

Copy Forwarded with complements to:  

Director (A&F) Sindh Public Procurement Regulatory Authority, Barrack NO. 4-A, Court Road 
Karachi for favour of his kind information (along with C.D). 

2- The Chief Engineer, Buildings Department Government of Sindh Hyderabad. 

3- The Superintending Engineer, Provincial Buildings Circle Hyderabad. 

4- The Executive Engineers, Provincial Buildings Division Hyderabad / Thatta for wide publ icit). 

5- The Assistant Engineer, Provincial Buildings Sub Division Mirpurkhas / Mithi / Sanghar / Umerkot 
and Electrical Sub Division Mirpurkhas for information. 

6- The Divisional Head Clerk / Divisional Head D/Man & Noticeod for wide publicity. 
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LIST OF WORKS 
SyN 
0 

Name of Works 
Estimated 

Cost 

Bid  
Securit  

Tender 
Fee 

Period 

1-  M&R to Additional Session Court Building at Tando Adam (l.T.Room) 1000000 50000 1000 04-Months 

2-  M&R to Session Court Building at Sanghar (Front C/Wall). 1000000 50000 1000 04-Months 

3-  M&R to Session Court Building at Sanghar (Guard Room). 500000 25000 500 04-Months 

4-  M&R to Additional Session Judge Bunglow at Sanghar. 1000000 50000 1000 04-Months 

5-  M&R to Session Judge Bunglow at Sanghar (C/Wail Coloring). 1000000 50000 1000 04-Months 

6-  M&R to Family Court Building at Sanghar 500000 25000 500 04-Months 

7-  M&R to Old Court Building at Sanghar (Stair Girl). 1000000 50000 1000 04-Months 

8-  M&R to District Jail Superintendent Bunglow Sanghar 1000000 50000 1000 04-Months 

9-  M&R to Staff Quarters / Superintendent Bunglow District Jail Sanghar. 600000 30000 500 04-Months 

10-  M&R to Waiting shades male I female at District Jail Sanghar 1000000 50000 1000 04-Months 

11-  M&R to Marri / Administration Block at District Jail Sanghar. 1000000 50000 1000 04-Months 

12-  M&R to District Jail Sanghar (Kitchen Block). 1000000 50000 1000 04-Months 

13-  M&R to Treasury Office at Sanghar. 725000 36250 500 04-Months 

14-  M&R to Treasury Staff Quarrters at Sanghar 350000 17500 500 04-Months 

15-  M&R to Office of Bureu of Statics Officer at Sanghar. 325000 16250 500 04-Months 

16-  M&R to Bunglow of Officer of Bureu of Statics at Sanghar. 350000 17500 500 04-Months 

17-  M&R to Office of Agrticulture Officer at Sanghar. 350000 17500 500 04-Months 

18-  M&R to Bunglow of Officer of Agrticulture at Sanghar. 350000 17500 500 04-Months 

19-  M&R to Circuit Housr at Sanghar (Ext: W/S, S/F & Drainage). 998000 49900 500 04-Months 

20-  M&R to Circuit Housr at Sanghar (Front side Compound Wall). 997000 49850 500 04-Months 

21-  M&R to Office of X.E.N Provincial Highways Division Sanghar. 395000 19750 500 04-Months 

22-  M&R to Grain Godown Tando Adam (C / Wall West Side). 495000 24750 500 04-Months 

23-  M&R to Chowkidar Quartesr Grain Godown Tando Adam 350000 17500 500 04-Months 

24-  M&R to Grain Godown Tando Adam (C / Wall Back Side). 495000 24750 500 04-Months 

25-  M&R to Grain Godown Tando Adam (C /Wall North Side). 495000 24750 500 04-Months 

26-  M&R to Grain Godown Sanghar (C I Wail Back Side). 495000 24750 500 04-Months 

27-  M&R to Grain Godown Sanghar (C / Wall South Side). 495000 24750 500 04-Months 

28-  M&R to Grain Godown Sanghar (C I Wall North Side). 495000 24750 500 04-Months 

29-  M&R to Grain Godown Sanghar (C / Wail West Side). 495000 24750 500 04-Months 

30-  MIR to B/R Colony / Staff Quarters at Sanghar. 1000000 50000 1000 04-Months 

31-  
Refhablitation / Renovation of District Jail Sanghar (Repair Plinth 
Protection & Chajia) 

1000000 50000 1000 04-Months 

32-  Construction of Hospital Block at District Jail Sanghar (E.l.Work). 1000000 50000 1000 04-Months 

33-  Construction of Residential Block at District Jail Sanghar (E,lWork), 1000000 50000 1000 04-Months 

Up-Gradation of B.H.0 to R,H.0 at Kot Mirs Landhi District Mirpurkhas 
(E.l.Work), 

1000000 50000 1000 04-Months 

Up-Gradation of B.H.0 to R.H C at Kot Mir Jan Muhammed District 
Mirpurkhas (E.lWork) 

1000000 50000 1000 04-Months 

Executive gineer 
Provin ia uildi gs Division 

epurk -s 



ANNUAL PROCUREMENT I'LAN 
(WORKS, GOODS & SERVICES) 

Financial Year: 2017-201S 

Sr. 

No. 
Description of Procurement 

Quantity 

(Where 

Etiniated 

unit cost 

Estimated 

Total cost 

Funds 

Allocation 

Source of 

Funds 

l'roposed 

Procureme 

Timing of Procurements 
Remarks 

1st Qtr 2nd Qtr 3rd Qtr 4th Qtr 

1-  
M&R to Additional Session Court Building at Tando 
Adam (l.T Room) 

1000000 

Non- A.D.P 

Single 

Stage One 

envelop 

2-  
M&R to Session Court Building at Sanghar (Front 
C/Wall). 

1000000 

3-  
M&R to Session Court Building at Sanghar (Guard 
Room). 

500000 

4-  M&R to Additional Session Judge Bunglow at Sanghar. 1000000 

5-  
M&R to Session Judge Bunglow at Sanghar (C/Wall 
Coloring). 

1000000 

6-  M&R to Family Court Building at Sanghar 500000 

7-  M&R to Old Court Building at Sanghar (Stair Girl), 1000000 

8-  M&R to District Jail Superintendent Bunglow Sanghar. 1000000 

9-  
M&R to Staff Quarters / Superintendent Bunglow 
District Jail Sanghar. 

600000 

10-  
M&R to Waiting shades male / female at District Jail 
Sanghar. 

1000000 

M&R to Marri / Administration Block at District Jail 
Sanqhar. 

1000000 

12-  M&R to District Jail Sanghar (Kitchen Block). 1000000 

13-  M&R to Treasury Office at Sanghar. 725000 

14-  M&R to Treasury Staff Quarrters at Sanghar 350000 

15-  M&R to Office of Bureu of Statics Officer at Sanghar. 325000 

16-  M&R to Bunglow of Officer of Bureu of Statics at 350000 

17-  M&R to Office of Agrticulture Officer at Sanghar. 350000 

18-  M&R to Bunglow of Officer of Agrticulture at Sang har 350000 

19-  
M&R to Circuit Housr at Sanghar (Ext: W/S, S/F & 
Drainage) 

998000 

20 - 
M&R to Circuit Housr at Sanghar (Front side 
Compound Wall) 

997000 



21 - 
M&R to Office of XE.N Provincial Highways Division 
Sanghar. 

395000 

Non- A.D.P 

Single 

Stage One 

envelop 

22-  M&R to Grain Godown Tando Adam (C / Wall West 495000 

23-  
M&R to Chowkidar Quartesr Grain Godown Tando 
Adam. 

350000 

24-  
M&R to Grain Godown Tando Adam (C / Wall Back 
Side). 

495000 

25 
M&R to Grain Godown Tando Adam (C /Wall North 
Side). 

495000 

26-  M&R to Grain Godown Sanghar (C / Wall Back Side) 495000 

27-  M&R to Grain Godown Sanghar (C I Wall South Side). 495000 

28-  M&R to Grain Godown Sanghar (C I Wall North Side). 495000 

29-  M&R to Grain Godown Sanghar (C / Wall West Side). 495000 

30-  M/R to B/R Colony / Staff Quarters at Sanghar. 1000000 

31-  
Refhablitation / Renovation of District Jail Sanghar 
(Repair Plinth Protection & Chajja) 

1000000 

A.D.P 

Single 

Stage One 

envelop 

, Construction of Hospital Block at District Jail Sanghar 
(E.l.Work). 

1000000 

Construction of Residential Block at District Jail 
Sanghar (E I Work) 

1000000 

Up-Gradation of B.H.0 to R.H.0 at Kot Mirs Landhi 
District Mirpurkhas (E.l.Work). 

1000000 

Up-Gradation of B.H.0 to R.H.0 at Kot Mir Jan 
Muhammed District Mirpurkhas (E.l.Work) 

1000000 

Exeu we g:neer 

Provincá(Buildiigs Division 

as 



MiT W 
WM & SERVICtS DT' 

Karachi, dated the —' 2014. 

NOTiFiCATON  

i.o. E&AW&S)3-9I91I2O14: In supercession of this Department's Notification of evei number 
dated 05-06-2013 and wh the approval of competent authority, Procurement Committee in terms of 
Rule-7 01 Sindh Public Procurement Rules-2010, is hereby reconstituted for procurement of Goods I 
Works' in the office of Executive Engineer, Provincial Buildings Division, Mirpurkhas, excluding 
procurement involving foreign exchange with the following composition:- 

i) Superintending Engineer, Chairman 
Provincial Buildings Circle. 
Hyderabad. 

Executive Engineer, Member 
Provincial Buildings Division, 
Mirpurkhas. 

iii) Executive Engineer, Member 
Auqaf Department, 
Hyderabad. 

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA- 
2010, shall he as under: 

a) Preparing of bidding documents. 
b) Carrying out Technical as well a Financial Evaluation of the bids. 
c) Prepa:ing Evaluation report as provided in Rule-45; 
d) Making recommendation for the award of contract to the competent authority; 

and 
e) Perfoim any other funcüorf ancillary and incidental tO the above. 

QAZ( SHAHID PERVEZ 
SECRETARY TO GOVT. OF SINDH 

No. E&A(W&S)3-9191-2014 Karachi, dated the 2014. 

A copy is foTarded for information to:- 

1. The Accountant General, Sindh, Karachi. 
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi. 
3. The Managing Director, SPPRA, Karachi. 
4. The Chief Engineer (Butldings), Hyderabad. 
5. The Superintending Engineer, Provincial Buildings Circle, Hyderabad. 
6. The Deputy Director, PM&E Cell, W&SD. 
7. P,A to Addl. Secretary (Tech.), W&SD. 
8. P.A to Dy. Secretery(.Iech.), W&SD. 

he Chairman I Members of the Committee. 
10. Notification file. 

(MUHAMMA'ZAKlR) 
SECTION OFFICER (GENERAL). 

FOR SECRETARY TO GOVT. OF StNDK 
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GOVERt1ENT 
WORKS & SERVICES kliI'ItBT1EU1 

Ka ichi, dated he ''' ember. 2O 

NOTIFICATION  

'n. J!&A(W&S)3-9/91/2O15  'With the approval of CompeteniAuthority, a COZTrniIk' sttl 

d oznposilion in terms of Ruk'-1 of Sindh Public Procurement Ruies-UiO, i; 

hc-b. ,ntituwj ti Works & Serekes I.)epartincut (or redressal of gi tt"v1Int's iid 

sttleinettt of disputes. if any. arises between procuring agency and bidders br the 

procurement of works, goods and services in the jurisdiction of Superintending lriiieer. 

Prnvincial Buildings Circle, Karachi and Hvclerabad :- 

I) c:iiiet f.. ;',Ier (uiktings), 
l-lyderatiu.l. 

II) Mr. Tarique Hassan 
MIS The Architect, Karachi. 

[Ii) ltepresentative ol Accountant, 
Geioi1tJ Sindh. 

i1e Fu elions and Responsibi ities  

Member 

Mein bei 

of the Committee will lx :;arut. as 

spec(ietl in RLk:14) and (5) Sindli Put'iic Proci.iiemcnt Ru)e-0l0. 

No. 1&A(W&S)3-9/9j-2015 

AIJAZ AHMED MEMON 
SECRJ3TARYTO GOVT. OFSINDH 

Karachi dated the November, 2015. 

A opv forwarded for rInr:nation to:- 

11w Aecousttant General, wdh, Karachi. 
2. The Managing Director, SPPRA, Xarachi. 

The Chief Engineer (Btiildings), Hyderabad. 
4. The Deputy Secretary (stall) to Chief Secretary Sindh, Karachi. 
5. The Chairman / Membr, of the Committee. -- 

i. The So peiin kmd ii 1 ;ni, Piovinciab Bu Id ii iga Ciich-. Karachi 
7. .The Deputy Director (Monitoring), PM&E Cell W&E DepartIt.. 

"g: The Executive Engineer, Provincial Buildings Divisjømi, U, Ii. Reade 
Engineer, Special ?roject, Sindh 1-louse islarnabad and Comptroller. Sindh ioue 
Islamabad. 

9. P:S to Secretary, Works & Ser'ic Department, Government of Sindh, Karadil. 
10. Divisional .'ccounls Otliccr. Sindh House Islautabad. 

SEC'II C) N OFFICER (GENERA 1$ 
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