



OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

No. DCL/TAY/Acctt:/ 125/2018

Dated: 27-03-2018


To,

The Director,
Sindh Public Procurement Regularity Authority ,
Government of Sindh,
Karachi.

SUBJECT: PUBLICATION OF NIT

Include find here with demand draft No: 00524454 Dated: 27-03-2018 for
Rs:2000/- along with NIT for development schemes for publication of SPPRA website.

The receipt may please be acknowledge


Muhammad Aslam Qazi
CHIEF OFFICER
District Council Tando Allahyar

SPPRA INWARD DIARY
NO : 7571
DATED 28/03/2018

DISTRICT COUNCIL TANDO ALLAHYAR

No: DCL/TAY/ 249 /2018


Dated 12/03/2018.

NOTIFICATION

In partial modification of this office Notification No: DC/TAY/33/2017 dated 04.05.2017 and in pursuance of Rule 31 of SPPRA Rules 2010 a modified committee for complaint redressal, comprising following members is constituted to address the complaints of bidders that may occur during the procurement proceedings:

1. Chairman, District Council Tando Allahyar Chairman
2. Mr. Nek Muhammad Mirjat
(Independent professional) Member
3. District Accounts Officer,
District Council Tando Allahyar
as provided in Section 31 (2)(A) Member





(MAKHDOOM ALI MUHAMMAD WALHARI)
CHAIRMAN,
DISTRICT COUNCIL TANDO ALLAHYAR

Copy fwcs to:

1. The Secretary, to Government of Sindh, Local Government, Department, Karachi.
2. The Director, Sindh Public Procurement Regulatory Authority, Karachi.
3. The Commissioner, Hyderabad Division, Hyderabad.
4. The Director, Local Government, Hyderabad Division, Hyderabad.
5. The Deputy Commissioner, Tando Allahyar.
6. The District Accounts Officer, District Council Tando Allahyar.
7. Mr. Nek Muhammad Mirjat Member.
8. Notice Board.


CHAIRMAN,
DISTRICT COUNCIL TANDO ALLAHYAR



**GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT**

Karachi, dated the 30th November, 2017

NOTIFICATION

No. SOIII/LG/14-22/2016: With the approval of Competent Authority a Procurement Committee consisting with the following composition for undertaking Development Work in District Council, Tando Allahyar during the Financial Year 2017-18 is hereby constituted under Section-8 of SPPRA Rule 2010.

- | | |
|--|------------|
| 1. Chief Officer, District Council, Tando Allahyar | (Chairman) |
| 2. District Engineer, District Council, Tando Allahyar | (Member) |
| 3. Deputy Director Local Government Tando Allahyar | (Member) |

The functions and responsibilities of Procurement Committee shall be as under (Section-7 of SPPRA Rule-2010):-

- Preparing of bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in Rule 45.
- Making recommendations for the award of contract to the Competent Authority.
- Perform any other function ancillary and incidental to the above.

**-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVT: OF SINDH**

No. SOIII/LG/14-22/2016

Karachi, dated the 30th November, 2017

A copy is forwarded for information and necessary action to:-

- The Director, Sindh Public Procurement Regulatory Authority, Karachi
- The Director, Local Government Hyderabad.
- ✓ The Chairman, District Council Tando Allahyar.
- The Deputy Director Local Fund Audit, Tando Allahyar.
- The Chief Officer, District Council, Tando Allahyar.
- The District Engineer, District Council, Tando Allahyar.
- The Deputy Director Local Government Tando Allahyar.
- P.S to Minister, Local Government Department, Government of Sindh, Karachi.
- P.S to Secretary, Local Government Department, Government of Sindh, Karachi.
- Office order file.


for SECTION OFFICER-III

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

No: DC/TAY/261/2018

Dated: 28-03-2018

NOTICE INVITING TENDER/SEALED BIDS

Sealed bids according to single stage envelopes procedure are invited from all intending contractors/Parties for works shown below. The blank bid document can be obtained from the office of District Council Tando Allahyar located at Nasarpur Road Tando Allahyar on any working day up to 23.04.2018 @ 12:00 noon from date of publication of bid document/tender fee (non refundable) as shown against each in shape of DR/Pay Order in favor of District Council Tando Allahyar.

Each bid must accompany the 2% bid Security as mentioned below in shape of Call deposit in favor of District Council Tando Allahyar. In Complete over written and conditional bids shall not be entertained. The bidder should be register with Sindh Revenue board in terms of rule 46-1(ii) of SPPRA Rule 2010(Amended 2014).

Bid documents will be received back duly filled on 24.04.2018 up to 2:00 pm in this office and will be opened on the same day @ 3:00 pm in presence of procurement committee and available parties of their representatives. "In case of holiday or unforeseen circumstances on opening date, the bids shall be submitted and opened on next working 10-05-2018 at same time at 2:00 pm and 3:00 pm respectively." other terms and conditions shall remain same in case of un responded tender/bids documents same will be issued up to 10-05-2018 up to 01:00 pm noon and received back duly filled on 11-05-2018 up to 02:00 pm opened same day open 02:00 pm

S. No:	Name of Scheme	Estimat ed cost (in Million)	Earnest Money (in Rupees)	Tender Fee (in rupees)	Completi on period
1	Construction Of Cement Concrete Block Street Village Tando Soomro UC Tando Soomro (15380 rft)	1.00	20000	1000	4 Months
2	Construction of Open Surface Drain (200Sft) and Brick Pavement Village Deputy Abdul Haq. (6600Rft) UC Tando Soomro	0.60	12000	600	4 Months
3	Construction of Culverts Tando Soomro Bypass and Village Bahar Mirjat Bypass UC Tando Soomro	0.30	6000	300	4 Months
4	Construction Cement Concrete Block Street (5400 Sft) and Repair Drainage Village Shah Nawaz Rajput and Surface Drain Village Murad Ali. (350sft) UC Usman Shah Huri	0.90	18000	900	4 Months
5	Construction of Surface Drains in village Rawat Laghari, Ghulam Hussain, Naik Muhammad Solangi UC Rawat Laghari	1.00	20000	1000	4 Months
6	Construction of Brick Pavement Street Village Taj Muhammad Baloch, Kamal Baloch, Lal Muhammad Baloch and Umer Sand (13840 rft) UC Dasori	0.90	18000	900	4 Months
07	Construction of Open Surface Drain (235Sft) and Brick Pavement village Mitho Khan Mirjat. (9230 rft) UC Hingorani	0.80	16000	800	4 Months
08	Construction Cement Concrete Block Street Village Haji Abdul Kareem Dars and Allah Dad Talpur.(6300 Sft)UC Sultanabad Station	0.70	14000	700	4 Months
09	Construction of Cement Concrete Village Muhammad Siddique Baloch, Mir Ali Madad Talpur and Allah Dino Khaskheli (9000 Sft) UC Jhando Mari	1.00	2000	1000	4 Months
10	Construction of 2 Culverts Village Mehar Khaskheli and Ali Bux Khaskheli UC Jhando Mari	0.30	6000	300	4 Months

11	Construction of Bridge Zardari Minor Village Siraj Mari and culvert Pir Janan Shah, Muhammad Moosa Khaskheli UC Mirabad	1.00	20000	1000	4 Months
12	Construction Cement Concrete Block Street Village Guloo Khaskheli, Haji Khan Talpur (6800 Sft) UC Mirabad	0.75	15000	800	4 Months
13	Construction Cement Concrete Block Street Village Ameer Babar and Jafar Khaskheli. (9000 Sft) UC Mirabad	1.00	20000	1000	4 Months
14	Construction Cement Concrete Block Street Village Dost Muhammad Dars (5400 Sft) UC Mirabad	0.60	12000	600	4 Months
15	Construction of 2 Culverts Village Anwar Mari UC Mirabad	0.25	5000	300	4 Months
16	Construction Cement Concrete Block Street Village Hashim Kori, Abdullah Talpur and Benazirabad.(6800 Sft) UC Sultanabad Station	0.75	15000	800	4 Months
17	Construction Cement Concrete Block Street Village Mir Ghulam Kabir, Din Muhammad Kathiyo and Siddique Memon,(7700 Sft) UC Sultanabad Station	0.85	17000	900	4 Months
18	Construction Cement Concrete Block Street Village Mataro Thebo. (3630Sft) UC Darya Khan Mari	0.40	8000	400	4 Months
19	Construction of Cement Concrete Block Street Village Fazal Talpur UC Shah Inayat Rizvi	1.00	20000	1000	4 Months
20	Construction of CC Block at Village Sono Khan Lashari UC Dhingano Bozdar	0.30	6000	300	4 Months
21	Construction of Open Surface Drain Village Ali Bux Kerio. (350 Sft) UC Ghulam Khan Sanjrani	0.30	6000	300	4 Months
22	Construction Cement Concrete Block Street Village Umed Ali Dal House to Ghulam Qadir Dal (4500 Sft) UC Sheikh Moosa	0.50	10000	500	4 Months
23	Construction Cement Concrete Block Street Village Meeral Mari UC Darya Khan.(3630 Sft)	0.40	8000	400	4 Months
24	Construction Cement Concrete Village Haji Mir Baher. (4500 Sft) UC Ghulam Khan Sanjrani	0.50	10000	500	4 Months
25	Construction Cement Concrete Block Street Village Jafar Hakro and Ghulam Nabi Gabool Bhansing Kolhi Paro (9000 Sft) UC Sultanabad Station	0.90	18000	900	4 Months
26	Construction Cement Concrete Block Street Village Shaikh Jeewan Laghari (6300 Sft) UC Landhi	0.70	14000	700	4 Months
27	Construction Bridge Village Landhi to Shaikh Jeewan Lakhiyar House No. 254 to Road.UC Landhi	0.30	6000	300	4 Months
28	Construction of Surface Drains (235 Sft) & Cement Concrete Block Street (5400 Sft) @ Village Mevo Khaskheli UC Mail Mori	0.80	16000	800	4 Months
29	Construction of Culvert W/c Village Eido Mari UC Mail Mori	0.20	4000	300	4 Months
30	Construction of Culvert Tando Allahyar Minor Water Course 14R Ghulam Khan Sanjrani	0.30	6000	300	4 Months
31	Construction of Culvert Tando Allahyar Minor Water Course 9R UC Shah Inayat Rizvi	0.20	4000	300	4 Months
32	Construction of Surface Drain, Drainage Village Shadyoon Walhari. (1170 sft) UC Missan	1.00	20000	1000	4 Months
33	Construction of Water Course Culvert @ Village Eido Mari to Mevo Khaskheli UC Mail Mori	0.30	6000	300	4 Months

34	Construction cement concrete block at village Pir Muazam Shah UC Naseer Khan Laghari	0.60	12000	600	4 Months
35	Construction Cement Concrete Block Street Village Ghulam Hyder Sirewal, Haji Muhammad Ali Halepoto, Darya Khan Hingoro. (7200 Sft) UC Kamaro	0.80	16000	800	4 Months
36	Construction CC Block Street Village Mubarak Jarwar, Shareef Khaskheli.(6300 Sft) UC Kamaro	0.70	14000	700	4 Months
37	Construction Cement Concrete block Street Village Mir Jan Muhammad Talpur, Laghari Azizabad and Mitho Halepoto.(5400 Sft) UC Kamaro	0.60	12000	600	4 Months
38	Supply and Installation of Hand Pump UC Kamaro Sharif, Mubarak Jarwar, Jeo Kakepoto, Kamaro Stop, Soomar Laghari, Ghulam Hyder Sirewal UC Kamaro	0.30	6000	300	4 Months
39	Construction of Surface Drain and Cement Concrete Block Street Village Darya Khan Masrik UC Khokhar	0.80	16000	800	4 Months
40	Construction of surface Drain and Cement Concrete block Street Village Nabi Bux Lashari UC Khokhar	1.00	20000	1000	4 Months
41	De- Silting of 02 Nos Khad Village Darya Khan Masrik UC Khokhar	0.50	10000	500	4 Months
42	Construction of Surface Drain (200 Sft) and Cement Concrete Block Street Khaskheli Para, Syed Muhallah, Lund Muhalla, Bukera Muhalla, Village Bukera Sharif. (6770 Sft) UC Bukera Sharif	1.00	20000	1000	4 Months
43	Construction of Surface Drain (150 Sft) and Cement Concrete Block Street Village Chhuto Mirbhar. (3380 Sft) UC Bukera Sharif	0.50	10000	500	4 Months
44	Construction of Surface Drain (150 Sft) and Cement Concrete Block Street Village loung Dal. (3380 Sft) UC Bukera Sharif	0.50	10000	500	4 Months
45	Construction of R.C.C Culvert Cross Repair Drain Village Bukera Sharif	0.30	6000	300	4 Months
46	Construction Cement Concrete Block street Village Ahemd Khan Lashari, Ali Muhammad Nindho.(5400 Sft) UC Pak Singhar	0.60	12000	600	4 Months
47	Construction Cement Concrete Block street Village Haji Muhammad Bux Brohi, Mir Ahmed Khan Talpur and Sachal Prem Nangar (7200 Sft) UC Pak Singhar	0.80	16000	800	4 Months
48	Construction Cement Concrete Block street Village Tharo Khan Laghari and Mengwar.(8000 Sft) UC Pak Singhar	0.90	18000	900	4 Months
49	Construction of Surface Drain (300 Sft) and Cement Concrete Village Ghulam Nabi Shah UC Sultanabad Station.(6770 sft)	1.00	20000	1000	4 Months
50	Construction Cement Concrete Block Street Village Molvi Abdul Latif Thebo (9000 Sft) UC Mail Mori	1.00	20000	1000	4 Months

The bidder shall submit the information/documents viz: bidders profile, Registration Income (NTN Certificate) GST Registration Sindh Revenue Board with copy of CNIC performance Certificate in last 3/5 years for works of similar nature and size for each, construction equipments, Qualification and experience of technical personal and key site Management, Financial Statement of last 3 years, Information regarding litigations and abandoned works if any.

The bidder who have already collected bid documents but did not response on first date shall also purchase new bid document.

The procuring agency may reject all or any bid subject to the relevant provisions of SPPRA Rules 2010.



(MUHAMMAD ASLAM QAZI)
CHIEF OFFICER
DISTRICT COUNCIL TANDO ALLAHYAR

Copy forwarded for information to:

1. The Secretary, Government of Sindh, Local Government, Rural Development & Housing, Town Planning Department, Karachi.
2. The Director, Sindh Public Procurement Regularity Authority, Karachi with a request to hoist the NIT on SPPRA website.
3. The Director, Local Government, Hyderabad Division, Hyderabad.
4. The Deputy Director, Local Government, Tando Allahyar.
5. The Assistant Director, Local Fund Audit, Tando Allahyar.
6. Notice Board.


CHIEF OFFICER,
DISTRICT COUNCIL TANDO ALLAHYAR.

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction CC Block Street Village Tando Soomro UC Tando Soomro (15380 rft)

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	19,970	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	42,287
02	19,970	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	5,252
03	3,109	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	292,714
04	471	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	14,730
05	2,355	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	339,809

Total Amount

Rs. 694,793/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Open Surface Drain (200Sft) and Brick Pavement Village Deputy
Abdul Haq. (6600Rft) UC Tando Soomro

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	847	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	2,690
02	121	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	1,366
03	324	Pucca brick work in foundation cement sand mortar 1 . 4	11948.36	P%o cft	38,713
04	200	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	18,800
05	700	Cement Plaster (1:4), 1/2" thick	2283.93	P.sft	15,988
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043
08	14,800.5	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	31,340

09	14,801	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	3,893
10	8280.0	Dry Brick edge pavement i/c Sand grated	3823.57	P%o cft	316,592

Total Amount

Rs. 453,577/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Culverts Tando Soomro Bypass and Village Bahar Mirjat Bypass
UC Tando Soomro

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,570	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft	3176.25	P%o cft	4,987
02	262	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	24,671
03	748	Pucca brick work in foundation cement sand mortar 1 . 4	11948.36	P%o cft	89,376
04	204.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%oCft	68,748
05	9.11	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	45,551
06	243	Cement Plaster (1:4), 1/2" thick.	2283.93	P. Sft	5,550

Total Amount

Rs. 238,883/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street (5400 Sft) and Repair Drainage Village Shah Nawaz Rajput and Surface Drain Village Murad Ali. (350sft)UC Usman Shah Huri.

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,476	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	4,688
02	334	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	3,770
03	907	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	108,430
04	552	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	51,888
05	1932	Cement Plaster (1:4), 1/2" thick.	2283.93	P.sft	44,126
06	110.4	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	37,194
07	4.4	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	22,180
08	11976.3	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	25,360

09	11976	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	3,150
10	2228	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	209,748
11	338	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	10,555
12	1,688	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	243,494

Total Amount

Rs. 764,582/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drains in village Rawat Laghari, Ghulam Hussain,
Naik Muhammad Solangi UC Rawat Laghari

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	8,542	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft	3176.25	P%o cft	27,132
02	1,220	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	13,775
03	3,272	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	390,998
04	2,020	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	189,880
05	7,070	Cement Plaster (1:4), 1/2" thick.	2283.93	P.sft	161,474
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043

Total Amount

Rs. 807,455/-

I, M/s _____ do
hereby quotes the rates _____% above / below the rates
of CSR **in Words:** (_____) to
be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Brick Pavement Street Village Taj Muhammad Baloch, Kamal Baloch, Lal Muhammad Baloch and Umer Sand (13840 rft) UC Dasori

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	30,476.9	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	64,535
02	30,477	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3) Qty same as item No.08 i.e 21450.0 Cft.	263.0	P%o cft	8,015
03	17050.0	Dry Brick edge pavement i/c Sand grated.	3823.57	P%o cft	651,919

Total Amount

Rs. 724,469/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Open Surface Drain (235Sft) and Brick Pavement village Mitho Khan Mirjat. (9230 rft) UC Hingorani

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,271	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	4,035
02	139	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	1,571
03	373	Pucca brick work in foundation cement sand mortar 1. 4	11948.36	P%o cft	44,520
04	230	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	21,620
05	805	Cement Plaster (1:4), 1/2" thick	2283.93	P.sft	18,386
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043
08	20,592.0	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	43,604

09	20,592	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	5,416
10	11520.0	Dry Brick edge pavement i/c Sand grated	3823.57	P%o cft	440,475

Total Amount

Rs. 603,822/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Haji Abdul Kareem Dars and Allah Dad Talpur.(6300 Sft) UC Sultanabad Station

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

01	15,052	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	31,873
02	15,052	Earth work compaction (Soft ordinary or hard soil)(a laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,958
03	2,343	Cement concrete bricks stone ballast 1 ½ "to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	220,623
04	355	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17)	3,127.41	P%sft	11,102
05	1,775	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	256,119

Total Amount

Rs. 523,676/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

PART – IV**Work No.09****Scheduled to Bid****OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR**

Name of Work: Construction of Cement Concrete Village Muhammad Siddique Baloch, Mir Ali
Madad Talpur and Allah Dino Khaskheli (9000 Sft) UC Jhando Mari

Issued to M/s _____

BILL OF QUANTITIES**(A) Description and rates of Items based on Composite Schedule of Rates.**

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	21,158	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-I)	2,117.50	P%o cft	44,801
02	21,158	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	5,564
03	3,293	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	310,116
04	499	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	15,606
05	2,495	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	360,010

Total Amount**Rs. 736,097/-**

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR**ENGINEER/PROCURING AGENCY**

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of 2 Culverts Village Mehar Khaskheli and Ali Bux Khaskheli UC
Jhando Mari

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,896	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft	3176.25	P%o cft	6,022
02	306	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	28,814
03	629.28	Pucca brick work in foundation cement sand mortar 1 . 4	11948.36	P%o cft	75,189
04	243.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%oCft	81,891
05	10.85	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	54,260
06	486	Cement Plaster (1:4), 1/2" thick.	2283.93	P. Sft	11,100

Total Amount

Rs. 257,275/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Bridge Zardari Minor Village Siraj Mari and culvert Pir Janan Shah,
Muhammad Moosa Khaskheli UC Mirabad

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	2,872	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P‰o cft P‰o cft	9,122
02	463	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P‰o cft P‰o cft	43,550
03	1,682	Pacca brick work in foundation cement sand mortar 1.4	11948.36	P‰o cft	200,971
04	527.3	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P‰o Cft P‰o Cft	177,683
05	23.54	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	117,730
06	434	Cement Plaster (1:4), 1/2" thick.	2283.93	P. Sft	9,912
07	11250	Earth work Leveling Dressing compaction. complete	2305.05	P.‰o Cft	25,932

Total Amount

Rs. 584,901/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Guloo Khaskheli, Haji Khan Talpur (6800 Sft) UC Mirabad

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	14,904	Barrow pit excavation undressed lead upto 100ft (a)(ordinary soil)(GSI No 3(a) P-1).	2,117.50	P%o cft	31,558
02	14,904	Earth work compaction (Soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3).	263	P%o cft	3,919
03	2,320	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	218,448
04	352	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical)(GSI No 19(b)(II) P-17).	3,127.41	P%sf	10,993
05	1,758	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	253,594

Total Amount

Rs. 518,513/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Ameer Babar and Jaffar
Khaskheli. (9000 Sft) UC Mirabad

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	21,200	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	44,891
02	21,200	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	5,575
03	3,300	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	310,737
04	500	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	15,637
05	2,500	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	360,731

Total Amount

Rs. 737,572/-

I, M/s _____ do
hereby quotes the rates _____% above / below the rates
of CSR in Words: (_____) to
be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Dost Muhammad Dars (5400 Sft) UC Mirabad

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	12,678	Barrow pit excavation undressed lead upto 100ft (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	26,845
02	12,678	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,334
03	1,964	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	184,889
04	298	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	9,304
05	1,488	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	214,635

Total Amount

Rs. 439,007/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of 2 Culverts Village Anwar Mari UC Mirabad
 Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,570	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft	3176.25	P%o cft	4,987
02	229	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	21,563
03	575	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	68,703
04	184.5	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	62,177
05	8.24	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	41,197
06	243	Cement Plaster (1:4), 1/2" thick.	2283.93	P. Sft	5,550

Total Amount

Rs. 204,177/-

I, M/s _____ do
 hereby quotes the rates _____% above / below the rates
 of CSR in Words: (_____) to
 be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Hashim Kori, Abdullah Talpur and Benazirabad.(6800 Sft) UC Sultanabad Station

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	14,946	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	31,648
02	14,946	Earth work compaction (Soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,930
03	2,327	. Cement concrete bricks stone ballast 1 ½ " to 2"	9,416.28	P%cft	219,070
04	353	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	11,024
05	1,763	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	% cft	254,316

Total Amount

Rs. 519,988/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Mir Ghulam Kabir, Din Muhammad Kathiyo and Siddique Memon,(7700 Sft) UC Sultanabad Station

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	18,232	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P‰o cft	38,606
02	18,232	Earth work compaction (Soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P‰o cft	4,795
03	2,838	. Cement concrete bricks stone ballast 1 ½ " to 2"	9,416.28	P‰cft	4,795
04	430	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P‰sft	13,448
05	2,150	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	% cft	310,229

Total Amount

Rs. 634,312/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Mataro Thebo.
(3630Sft) UC Darya Khan Mari

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	8,586	Barrow pit excavation undressed lead up to 100ft (a)(ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	18,181
02	8,586	Earth work compaction (Soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	2,117.50	P%o cft	2,258
03	1,337	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	125,849
04	203	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P% sft	6,333
05	1,013	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P% cft	146,096

Total Amount

Rs. 298,716/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Cement Concrete Block Street Village Fazal Talpur UC Shah
Inayat Rizvi

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	20,903	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-I)	2,117.50	P%o cft	44,263
02	20,903	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	5,497
03	3,254	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	306,387
04	493	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sf	15,418
05	2,465	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	355,681

Total Amount

Rs. 727,246/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of CC Block at Village Sono Khan Lashari UC Dhingano
Bozdar

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	6,190	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	13,108
02	6,190	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	1,628
03	964	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	90,735
04	146	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P% sft	4,566
05	730	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	105,334

Total Amount

Rs. 215,371/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Open Surface Drain Village Ali Bux Keerio. (350 Sft) UC
Ghulam Khan Sanjrani

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	2,266	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft	3176.25	P%o cft	7,197
02	324	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	3,654
03	867	Pucca brick work in foundation cement sand mortar 1 . 4	11948.36	P%o cft	103,556
04	535	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	50,290
05	1,873	Cement Plaster (1:4), 1/2" thick	2283.93	P.sft	42,767
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043

Total Amount

Rs. 231,660/-

I, M/s _____ do
hereby quotes the rates _____% above / below the rates
of CSR **in Words:** (_____) to
be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Umed Ali Dal House to Ghulam Qadir Dal (4500 Sft) UC Sheikh Moosa

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	10,600	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	22,446
02	10,600	Earth work compaction (Soft ordinary or hard soil)(a laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	2,787
03	1,650	Cement concrete bricks stone ballast 1 ½ "to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	155,369
04	250	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17)	3,127.41	P%sft	7,819
05	1,250	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	180,366

Total Amount

Rs. 368,786/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Meeral Mari UC Darya Khan.(3630 Sft)

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	8,586	Barrow pit excavation undressed lead up to 100ft (a)(ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	18,181
02	8,586	Earth work compaction (Soft ordinary or hard soil) (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	2,117.50	P%o cft	2,258
03	1,337	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	125,849
04	203	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	6,333
05	1,013	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P% cft	146,096

Total Amount

Rs. 298,716/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Village Haji Mir Baher. (4500 Sft) UC Ghulam Khan Sanjrani

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	10,600	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-I)	2,117.50	P%o cft	22,446
02	10,600	Earth work compaction (Soft ordinary or hard soil)(a laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	2,787
03	1,650	Cement concrete bricks stone ballast 1 ½ "to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	155,369
04	250	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17)	3,127.41	P%sft	7,819
05	1,250	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	180,366

Total Amount

Rs. 368,786/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Jafar Hakro and Ghulam Nabi Gabool Bhansing Kolhi Paro (9000 Sft) UC Sultanabad Station

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	19,292	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-I)	2,117.50	P%o cft	40,851
02	19,292	Earth work compaction (Soft ordinary or hard soil)(a laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	5,073
03	3,003	Cement concrete bricks stone ballast 1 ½ "to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	282,771
04	455	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17)	3,127.41	P%sft	14,230
05	2,275	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	328,265

Total Amount

Rs. 671,190/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Shaikh Jeewan Laghari
(6300 Sft) UC Landhi

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	15,052	Barrow pit excavation undressed lead upto 100ft (a). (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	31,873
02	15,052	Earth work compaction (Soft ordinary or hard soil)(a laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,958
03	2,343	Cement concrete bricks stone ballast 1 ½ "to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	220,623
04	355	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17)	3,127.41	P%sft	11,102
05	1,775	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	256,119

Total Amount

Rs. 523,676/-

I, M/s _____ do
hereby quotes the rates _____ % above / below the rates
of CSR in Words: (_____) to
be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Bridge Village Landhi to Shaikh Jeewan Lakhiyar House No. 254 to Road.UC Landhi

Issued to M/s: _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,570	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft	3176.25	P%o cft	4,987
02	262	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	24,671
03	806	Pucca brick work in foundation cement sand mortar 1 . 4	11948.36	P%o cft	96,251
04	204	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	68,748
05	9.11	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	45,551
06	243	Cement Plaster (1:4), 1/2" thick	2283.93	P. Sft	5,550

Total Amount

Rs. 245,758/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drains (235 Sft) & Cement Concrete Block Street (5400 Sft) @ Village Mevo Khaskheli UC Mail Mori

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,398	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	4,439
02	200	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	2,254
03	535	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	63,876
04	330	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	31,020
05	1,155	Cement Plaster (1:4), 1/2" thick	2283.93	P.sft	26,379
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043
08	12,512	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	26,495

09	12,513	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	3,291
10	2,310	Cement concrete bricks stone ballast 1 1/2 " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	217,516
11	350	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	10,946
12	1,750	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P% cft	252,512

Total Amount

Rs. 662,924/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Culvert W/c Village Eido Mari UC Mail Mori

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1170	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	3,716
02	111	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	10,452
03	493	Pucca brick work in foundation cement sand mortar 1 . 4	11948.36	P%o cft	58,929
04	144.4	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	11948.36	P%o cft	58,929
05	6.44	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	32,234
06	243	Cement Plaster (1:4), 1/2" thick.	2283.93	P. Sft	5,550

Total Amount

Rs. 159,531/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Culvert Tando Allahyar Minor Water Course 14R Ghulam Khan Sanjrani

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,570	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P‰o cft	4,987
02	262	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P‰o cft	24,671
03	748	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P‰o cft	89,376
04	204.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P‰o Cft	68,748
05	9.11	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	45,551
06	243	Cement Plaster (1:4), 1/2" thick	2283.93	P. Sft	5,550

Total Amount

Rs. 238,883/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Culvert Tando Allahyar Minor Water Course 9R UC Shah Inayat Rizvi

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1170	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	3,716
02	111	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	10,452
03	493	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	58,929
04	144.4	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	48,649
05	6.44	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	32,234
06	243	Cement Plaster (1:4), 1/2" thick	2283.93	P. Sft	5,550

Total Amount

Rs. 159,531/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drain, Drainage Village Shadyoon Walhari. (1170 sft)
UC Missan

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

(B)

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	8,542	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	27,132
02	1,220	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	13,775
03	3,272	Pucca brick work in foundation cement sand mortar 1 . 4	11948.36	P%o cft	390,998
04	2,020	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	189,880
05	7,070	Cement Plaster (1:4), 1/2" thick	2283.93	P.sft	161,474
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043

Total Amount

Rs. 807,455/-

I, M/s _____ do
hereby quotes the rates _____% above / below the rates
of CSR **in Words:** (_____) to
be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Water Course Culvert @ Village Eido Mari to Mevo Khaskheli UC Mail Mori

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,570	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	4,987
02	262	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	24671
03	806	Pucca brick work in foundation cement sand mortar 1. 4.	11948.36	P%o cft	96,251
04	204.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	68,748
05	9.11	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	45,551
06	243	Cement Plaster (1:4), 1/2" thick	2283.93	P. Sft	5,550

Total Amount

Rs. 245,758/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction cement concrete block at village Pir Muazam Shah UC
Naseer Khan Laghari

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	12,678	Barrow pit excavation undressed lead upto 100ft (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	26,845
02	12,678	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,334
03	1,964	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	184,889
04	298	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	9,304
05	1,488	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	214,635

Total Amount

Rs. 439,007/-

I, M/s _____ do
hereby quotes the rates _____% above / below the rates
of CSR in Words: (_____) to
be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Ghulam Hyder Sirewal, Haji Muhammad Ali Halepoto, Darya Khan Hingoro. (7200 Sft) UC Kamaro

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	15,900	Barrow pit excavation undressed lead upto 100ft. (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	33,668
02	15,900	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	4,181
03	2,475	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	233,053
04	375	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	11,728
05	1,875	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	270,548

Total Amount

Rs. 553,179/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction CC Block Street Village Mubarak Jarwar, Shareef Khaskheli.
(6300 Sft) UC Kamaro

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	15,052	Barrow pit excavation undressed lead upto 100ft. (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	31,873
02	15,052	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,958
03	2,343	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	220,623
04	355	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	11,102
05	1,775	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	256,119

Total Amount

Rs. 523,676/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete block Street Village Mir Jan Muhammad Talpur, Laghari Azizabada and Mitho Halepoto. (5400 Sft) UC Kamaro

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	12,678	Barrow pit excavation undressed lead upto 100ft (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	26,845
02	12,678	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,334
03	1,964	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	184,889
04	298	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	9,304
05	1,488	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	214,635

Total Amount

Rs. 439,007/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Supply and Installation of Hand Pump UC Kamaro Sharif, Mubarak Jarwar, Jeo Kakepoto, Kamaro Stop, Soomar Laghari, Ghulam Hyder Sirewal UC Kamaro

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	10.0	Providing supplying and installation of hand pump machine of 3 long, 3" dia G.S pipe of I.L.L, including handle lever, 20 ft 1 1/2" staine pipe of P.V.C and 40 ft 1 1/2" bleind P.v.c Pipe and C.C Stand post including boring and graniting crush chips etc complete	30000	P. Each	300,000

Total Amount

Rs. 300,000/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drain and Cement Concrete Block Street Village Darya Khan Masrik UC Khokhar

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	847.0	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earthwatering and ramming lead upto 5 ft	3176.25	P%o cft	: 2690
02	121	Cement Concrete Plain i/c Placing , compaction and for curing complete (1:4:8)(GSI No: 5(F)P-15)	11288.75	P%ocft	13659
03	324	Pucca brick work in foundation cement sand mortar 1.4.	11948.36	P%o cft	38713
04	200.0	Construction of standard open drain cunette Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06	94.0	P.Rft	18800
05	700	Cement Plaster (1:4), ½" thick	2283.93	P.sft	15988
06	4.12	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).	337.0	P%o Cft	1388
07	0.16	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16).	5001.70	P. Cwt	800

08	14256	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-I)(Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	30187
09	14256	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary)(GSI No 11(b) P-3)	263.0	P%o cft	3749
10	2376	Cement concrete bricks stone ballast 1 ½ " gauge Ratio 1:4:8. (GSI No 4(b) P-15).	9416.28	P%cft	22373
11	1800	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for curing complete (1:2:4)(GSI No:5(F)P-18)	14429.25	P% cft	259727
12	400	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%sft	12510

Total Amount

Rs. 621941/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of surface Drain and Cement Concrete block Street Village
Nabi Bux Lashari UC Khokhar

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	847	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earthwatering and ramming lead upto 5 ft	3176.25	P%o cft	2690
02	121.	Cement Concrete Plain i/c Placing , compaction and for curing complete (1:4:8)(GSI No: 5(F)P-15)	11288.75	P%ocft	13659
03	324	Pucca brick work in foundation cement sand mortar 1.4.	11948.36	P%o cft	38713
04	200	Construction of standard open drain cunette Block of cement concrete 1:2:4, in situ to the Design profile i/c cost of mould as per drawing i/c supplying fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c .PHED shud.P.no 58 item.06	94.0	P.Rft	18800.
05	700	Cement Plaster (1:4), ½" thick	2283.93	P.sft	15988
06	21	Reinforcement Cement Concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast. (1:2:4) (GSI NO.6(1)P-16).	337.0	P%o Cft	7077
07	0.75	Fabrication of mild steel reinforcement cement Concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16).	5001.70	P. Cwt	3751

08	17875	Barrow pit excavation undressed lead upto 100ft. (a). (ordinary soil)(GSI No 3(a) P-1)(Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	37850
09	17875	Dressing and Leveling of earth work to designed Section etc complete(b) ordinary)(GSI No 11(b) P-3)	263.0	P%o cft	4701
10	2970	Cement concrete bricks stone ballast 1 ½ " gauge Ratio 1:4:8. (GSI No 4(b) P-15).	9416.28	P%cft	279664
11	2250	Cement Concrete Plain i/c Placing, compaction finishing and washing of stone aggregate without shuttering for curing complete (1:2:4)(GSI No:5(F)P-18)	14429.25	P% cft	324658
12	500	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood(Vertical) (GSI No 19(b)(II) P-17).	3127.41	P%oft	15637

Total Amount

Rs. 763188/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: De- Silting of 02 Nos Khad Village Darya Khan Masrik UC Khokhar

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	129600.0	Earth work for glush or daldal including dewatering - (G.S.I P-4 Item No.16)	2420.00	P‰o cft	313,632
02	129600.0	Carraige of steel G.I & C.I pipes steel G.I F.C & sheets, biring equipments and other heavy materials transport i/c loading unloading and stacking at site	142.86	P‰o cft	185,147

Total Amount

Rs. 498,779/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drain (200 Sft) and Cement Concrete Block Street Khaskheli Para, Syed Muhallah, Lund Muhalla, Bukera Muhalla, Village Bukera Sharif. (6770 Sft) UC Bukera Sharif

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,779	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	5,650
02	254	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	2,868
03	680	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	81,297
04	420	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	39,480
05	1,470	Cement Plaster (1:4), 1/2" thick.	2283.93	P.sft	33,574
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043
08	16,087.5	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add	2117.50	P%o cft	34,065

		Carraige)			
09	16,088	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	4,231
10	2,970	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	279,664
11	450	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	14,073
12	2,250	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	324,658

Total Amount

Rs. 843,756/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drain (150 Sft) and Cement Concrete Block Street Village Chhuto Mir Bahar. (3380 Sft) UC Bukera Sharif

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	635	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	2,018
02	91	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	1,024
03	243	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	29,035
04	150	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	11288.75	P.Rft	14,100
05	525	Cement Plaster (1:4), 1/2" thick.	2283.93	P.sft	11,991
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043
08	10,725.0	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	22,710
09	10,725	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	2,821

10	1,360	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	128,024
11	206	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood	3,127.41	P%sft	6,442
12	1,030	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P% cft	148,621

Total Amount

Rs. 390,982/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drain (150 Sft) and Cement Concrete Block Street Village long Dal. (3380 Sft) UC Bukera Sharif

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	635	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	2,018
02	91	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	1,024
03	243	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	29,035
04	150	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	11288.75	P.Rft	14,100
05	525	Cement Plaster (1:4), 1/2" thick.	2283.93	P.sft	11,991
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043
08	10,725.0	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	22,710
09	10,725	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	2,821

10	1,360	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	128,024
11	206	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood	3,127.41	P%sft	6,442
12	1,030	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P% cft	148,621

Total Amount

Rs. 390,982 /-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of R.C.C Culvert Cross Repiar Drain Village Bukera Sharif

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,570	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	4,987
02	262	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	9416.28	P%o cft	24,671
03	806	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	96,251
04	204.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	68,748
05	9.11	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	45,551
06	243	Cement Plaster (1:4), 1/2" thick	2283.93	P. Sft	5550

Total Amount

Rs. 245,758/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block street Village Ahemd Khan Lashari, Ali Muhammad Nindho.(5400 Sft) UC Pak Singhar

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	11,957	Barrow pit excavation undressed lead upto 100ft. (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	25,319
02	11,957	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	3,144
03	1,861	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	175,256
04	282	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sf	8,819
05	1,410	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	203,452

Total Amount

Rs. 415,991/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block street Village Haji Muhammad Bux Brohi, Mir Ahmed Khan Talpur and Sachal Prem Nangar (7200 Sft) UC Pak Singhar

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	15,900	Barrow pit excavation undressed lead upto 100ft. (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	33,668
02	15,900	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	4,181
03	2,475	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	233,053
04	375	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	11,728
05	1,875	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	270,548

Total Amount

Rs. 553,179/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block street Village Tharo Khan Laghari and Mengwar.(8000 Sft) UC Pak Singhar

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	18,020	Barrow pit excavation undressed lead upto 100ft. (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	38,157
02	18,020	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	4,739
03	2,805	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	264,127
04	425	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	13,291
05	2,125	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P% cft	306,622

Total Amount

Rs. 626,936/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction of Surface Drain (300 Sft) and Cement Concrete Village Ghulam Nabi Shah UC Sultanabad Station.(6770 sft)

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	1,779	Excavation in foundation of building bridges and other structures including dagbelling dressing refilling around structure with excavated earth watering and ramming lead upto 5 ft.	3176.25	P%o cft	5,650
02	254	Cement Concrete Plain i/c Placing, compation and for curing complete (1:4:8)(GSI No: 5(F) P-15	11288.75	P%o cft	2,868
03	680	Pucca brick work in foundation cement sand mortar 1 . 4.	11948.36	P%o cft	81,297
04	420	Construction of standard open drain cunette block on cement concrete 1:2:4 , in situ oto the Design profile i/c cost of mould as per drawing i/c suppling fluting cost of cement 1/32" thick thick to the exposed face finished smooth curing e.t.c PHED shud P.no 58 item .06	94.00	P.Rft	39,480
05	1,470	Cement Plaster (1:4), 1/2" thick.	2283.93	P.sft	33,574
06	45.0	Reinforcement cement concrete in roofs slab beans, columns raft , lintels and other structural members laid in site or precast (1:2:4) (GSI NO.6(1)P-16).	337.00	P%o Cft	15,153
07	1.8	Fabrication of mild steel reinforcement cement concrete i/c cutting , bending , laying in position Etc (GSI No 8 (b) P-16	5001.70	P. cwt	9,043
08	16,087.5	Barrow pit excavation undressed lead upto 100ft. (a).(ordinary soil) (GSI No 3 (a) P-1 (Extra lead 01 miles (Add Carraige)	2117.50	P%o cft	34,065

09	16,088	Dressing and leveling of earth work to designed Section etc complete(b) ordinary) (GSI No 11 (b) P-3)	263.0	P%o cft	4,231
10	2,970	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	279,664
11	450	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	14,073
12	2,250	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	324,658

Total Amount

Rs. 843,756/-

I, M/s _____ do hereby quotes the rates _____% above / below the rates of CSR **in Words:** (_____) to be added/deducted on the basis of Premium quoted Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

Scheduled to Bid

OFFICE OF THE DISTRICT COUNCIL TANDO ALLAHYAR

Name of Work: Construction Cement Concrete Block Street Village Molvi Abdul Latif Thebo
(9000 Sft) UC Mail Mori

Issued to M/s _____

BILL OF QUANTITIES

(A) Description and rates of Items based on Composite Schedule of Rates.

Item No.	Quantity	Description of Items to be executed at Site	Rate	Unit	Amount in Rupees
01	19,970	Barrow pit excavation undressed lead upto 100ft (a) (ordinary soil)(GSI No 3(a) P-1)	2,117.50	P%o cft	42,287
02	19,970	Earth work compaction (Soft ordinary or hard soil). (a) laying earth in 6" layer leveling dressing complete (GSI No 13(a) P-3)	263	P%o cft	5,252
03	3,109	Cement concrete bricks stone ballast 1 ½ " to 2" gauge Ratio 1:4:8. (GSI No 4(b) P-14).	9,416.28	P%cft	292,714
04	471	Erection of removal of centering for R.C.C or plain cement concrete work for partial wood (Vertical) (GSI No 19(b)(II) P-17).	3,127.41	P%sft	14,730
05	2,355	Cement Concrete Plain i/c Placing, compaction and for curing complete (1:2:4)(GSI No:5(F)P-15)	14,429.25	P%cft	339,809

Total Amount

Rs. 694,793/-

I, M/s _____ do hereby quotes the rates _____ % above / below the rates of CSR in Words: (_____) to be added/deducted on the basis of Premium quoted

Rs. _____

Total Rs. _____

CONTRACTOR

ENGINEER/PROCURING AGENCY

SPRA BIDDING DOCUMENT

STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.



Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.



BIDDING DATA.

(This section should be filled in by the Engineer/Procuring Agency before issuance of the Bidding Documents).

- (a). Name of Procuring Agency District Council Tando Allahyar
- (b). Brief Description of Works _____
- (c). Procuring Agency's address:- District Council Tando Allahyar.
- (d). Estimated Cost:- _____
- (e). Amount of Bid Security:- 2 % (Fill in lump sum amount
or in % age of bid amount /estimated cost, but not exceeding 5%)
- (f). Period of Bid Validity (days):- 120 days (Not more than sixty days).
- (g). Security Deposit:- (including bid security):- 10 %
(in % age of bid amount /estimated cost equal to 10%)
- (h). Percentage, if any, to be deducted from bills :- _____
- (i). Deadline for Submission of Bids along with time :- 4 Month
- (j). Venue, Time, and Date of Bid Opening:- Tando Allahyar 1.0 AM - 25/4/18
- (k). Time for Completion from written order of commence: - _____
- (L). Liquidity damages:- 0.50% (0.05 of Estimated Cost or Bid cost
per day of delay, but total not exceeding 10%).
- (m). Deposit Receipt No: Date: Amount: (in words and figures)

(Executive Engineer/Authority issuing bidding document)

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.



Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be xceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause –17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause –18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

DISTRICT COUNCIL TANDO ALLAHYAR

DISTRICT TANDO ALLAHYAR ANNUAL PROCUREMENT PLAN

WORK, GOODS & SERVICES FINANCIAL YEAR 2017-18

S. no	Description of procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable)	Estimated total Cost (Million)	Funds allocated	Source of Funds ADP / Non- ADP	Proposed Procurement Method	Timing of Procurements				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	Construction Cement Concrete Block street Village Dur Muhammad Jiskani. (9000 Sft) UC Jarki	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
2	Construction of Surface Drain(150 Sft) and Cement Concrete Block street Village Khan Muhammad Bozdar (3380 sft) UC Jarki	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
3	Construction Cement Concrete Block street Village Mian Dad Jonejo and Chhatan Ariser (7200 Sft) UC Jarki	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
4	Construction Cement Concrete Block street Village Jarar Thebo & Haji yousif Otho (9000 Sft) UC Began Jarwar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
5	Construction Cement Concrete Block street Village Garho Sadar& Haji Khan Jarwar.(8000 Sft) UC Began Jarwar	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
6	Construction Surface Drain Village Began Jarwar.(470 Sf6t)	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	
7	Construction Cement Concrete Block street Village Rustam Laghari & Ali Mohammad Mari. (9000 Sft) UC Darya Khan Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

8	Construction Cement Concrete Block street Village Sache Dino Panhwar (1545 Sft) UC Darya Khan Mari	N/A	N/A	0.17	0.17	ADP	Single stage one envelop Procurement	---	---	---	3	
9	Construction Cement Concrete Block street Village Mir Mohammad Thebo & Wazeer Khan Mari Mari. (9000 Sft) UC Darya Khan Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
10	Construction of Boundary Wall Dargah Hazrat Mohammad Saman Shah UC Darya Khan Mari	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
11	Construction of water course Culvert near Graveyard Village Darya Khan Mari	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3	
12	Construction of Culvert on Khesano Minor at Village Hoonda Khan Mari UC Bukera Sharif	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
13	Construction of Culvert on Chach Shakh UC Rawat Laghari	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
14	Construction of Drainage Disposal Scheme in village Rawat Laghari, Ghulam Hussain, Naik Muhammad Solangi UC Rawat Laghari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
15	Construction Cement Concrete Block street Village Muhammad Ismail Khaskheli. (4500 Sft) UC Rawat Laghari	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
16	Construction Cement Concrete Block street Village Haji AlamChandio, Muhalla Bashir Ahmed Chandio.(4500 Sft) UC Rawat Laghari	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
17	Construction of Water Tank Village Ali Khan Laghari UC Naseer Khan Laghari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

18	Repair of Water Tank Village Banoo Soomro UC Naseer Khan Laghari	N/A	N/A	0.10	0.10	ADP	Single stage one envelop Procurement	---	---	---	3	
19	Construction Cement Concrete Block street Village Miran Khori Stop, Soangi & Giramani. (5400 sft) UC Naseer Khan Laghari	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
20	Construction Cement Concrete Block street Village Muhammad Khan Mandwani. (6330 Sft) UC Naseer Khan Laghari	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
21	Construction Cement Concrete Block street Village Haji Jano Laghari & Bodo Machi. (6330 Sft) UC Masoo Bozdar	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
22	Construction Cement Concrete Block street Village Makoro Solangi, Jurio Solangi, Hafizabad and Ghulam Muhammad Sapra.(9000 Sft) UC Masoo Bozdar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
23	Construction of 4 Nos Culverts Village Hafizabad, Bodo Solangi & Akbar Bozdar UC Masoo Bozdar	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
24	Construction Cement Concrete Block street Village Ghulam Hussian Lund (5400 Sft) UC Dad Khan Jarwar	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
25	Construction of Cement Concrete block Street Village Ibarhim Aklani, Karim Dino Aklani, Lal Muhammad Aklani and Kamal Khan Aklani (4500 Sft) UC Tando Soomro	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
26	Construction of Surface Drain, Drainage Village Jafar Khan Jalbani(1170rft) UC Rawat Laghari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

27	Construction Cement Concrete Block Street Village Began Jarwar (7200Sft) UC Began Jarwar	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3
28	Construction of Surface Drain, Drainage Village Mitho Jarwar.(1170 Rft) UC Began Jarwar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3
29	Construction of Surface Drain, Drainage Village Punhoon Seenhro. (588 Rft) UC Began Jarwar	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3
30	Construction Cement Concrete Block Street Village Bukera Sahrif and Sahib Khan Jarwar (9000 Sft) UC Bukera Sharif	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3
31	Construction of 2 Culverts UC Dasori.	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3
32	Construction Cement Concrete Block Street Village Sultanabad Cotton Factory Baloch Paro. (7270 Sft) UC Sultanabad Station	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3
33	Construction of Paving Block Main Street Village Tando Soomro	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3
34	Construction of Culvert Village Eiden Mari	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3
35	Construction of Cement Concrete Block Street Village Allano Arbab, Aftab Bachani Farm and Bahadur Daudani. (8180 Sft)	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3
36	Construction of Cement Concrete Block Street Village Ghulam Ali Lashari (9000 sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3

37	Supply and installation of Solar Streets Light for Qazi Noor Muhammad, Missan Wadi , Missan Nandhi , Began Jarwar, Mubark Jarwar, Shadiyon Walhari,	N/A	N/A	5.00	5.00	ADP	Single stage one envelop Procurement	---	---	---	3	
38	Installation of Solar Light (New Version) with Polls Complete within limits of Village Shahpur Rizvi, Allah Warayo Mirjat, Shaikh Moosa Dargah	N/A	N/A	2.30	2.30	ADP	Single stage one envelop Procurement	---	---	---	3	
39	Construction Cement Concrete Block Street Village Nandhi Missan.(18000 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	
40	Supply and installation of Solar Street Lights UC Sheikh Moosa	N/A	N/A	2.30	2.30	ADP	Single stage one envelop Procurement	---	---	---	3	
41	Construction of Surface Drain Abbas House to Mevo Bozdar UC Dhingano Bozdar (2500 rft)	N/A	N/A	2.30	2.30	ADP	Single stage one envelop Procurement	---	---	---	3	
42	Construction Cement Concrete Block street Village Miandad Rind & Munir Thebo UC Landhi (10900 Sft)	N/A	N/A	1.20	1.20	ADP	Single stage one envelop Procurement	---	---	---	3	
43	Construction Cement Concrete Block street Village Ali Nawaz Rind & Mohammad Khan Rind UC Landhi (10000 Sft)	N/A	N/A	1.10	1.10	ADP	Single stage one envelop Procurement	---	---	---	3	
44	Construction of 2 Culverts on Nagna Minor @ Village Yousif Laghari & Kolhi Colony	N/A	N/A	1.30	1.30	ADP	Single stage one envelop Procurement	---	---	---	3	
45	Construction Cement Concrete Block street Village Bahadur Jalbani UC Rawat Laghari (18000 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	
46	Construction of open Surface Drain Village Ahmed Khan Lund UC Dad Khan Jarwar (2350 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	

47	Construction of Cement Contribute Block & B-type Nala Village Ghulam Khan Sanjrani. (1110 Sft)	N/A	N/A	2.00	2.00	ADP	Single stage one envelop Procurement	---	---	---	3	
48	Construction Cement Concrete Block Street Village Qadir Bux Laghari Mori Stop. (11810 Sft)	N/A	N/A	1.30	1.30	ADP	Single stage one envelop Procurement	---	---	---	3	
49	Construction Cement Concrete Block Street Village Muhammad Usman Khatian, Fazullah Bukero and Rustam Laghari. (11810 Sft).	N/A	N/A	1.30	1.30	ADP	Single stage one envelop Procurement	---	---	---	3	
50	Construction of Boundary Wall Village Shahpur Rizvi (Remaining Work)	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
51	Construction of CC Block Street Village Mitho Khaskheli, (12700 Sft)	N/A	N/A	1.40	1.40	ADP	Single stage one envelop Procurement	---	---	---	3	
52	Construction of Link pucca Road Village Jalal Hakro	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
53	Construction of CC Block Street Village Mir Khan Solangi, Ismail Mehrani & Bachal Pitafi (13600 Sft)	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
54	Construction Brick Pavement UC Tando Soomro (15380 rft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
55	Construction of Open Surface Drain (200Sft) and Brick Pavement Village Deputy Abdul Haq. (6600Rft) UC Tando Soomro	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
56	Construction of Culverts Tando Soomro Bypass and Village Bahar Mirjat Bypass UC Tando Soomro	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
57	Supply and installation of Solar Street Lights Village Tando Soomro and Bahar Khan Mirjat UC Tando Soomro	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	

58	Construction --Cement Concrete Block Street Village Dino Khan Lund and Ali Sher Rajput. (7000 Sft) UC Usman Shah Huri	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
59	Construction Cement Concrete Block Street (5400 Sft) and Repair Drainage Village Shah Nawaz Rajput and Surface Drain Village Murad Ali. (350sft) UC Usman Shah Huri	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
60	Construction of Brick Pavement Street Village Allah Bachayo Jamali and Sajawal Jamali.(700rft) UC Dasori	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
61	Construction of Brick Pavement Street Village Taj Muhammad Baloch, Kamal Baloch, Lal Muhammad Baloch and Umer Sand (13840 rft) UC Dasori	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
62	Construction of Brick Pavement Street village Hashim Thebo, Moosa Mari, Shahbag Khoso and Yousif Mirbahar (15380 rft) UC Dasori	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
63	Construction of Brick Pavement Street village Dado Mall Khan Thebo, Khair Muhammad Thebo and Gul Muhammad Baloch. (15380 Rft) UC Dasori	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
64	Construction of Open Surface Drain (235Sft) and Brick Pavement village Mitho Khan Mirjat. (9230 rft) UC Hingorani	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
65	Supply and installation of Solar Streets Light Village Mitho Mirjat UC Hingorani	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	

66	Construction Cement Concrete Village Papoo Magsi, Choudhary Muhammad Ali and Saleh Khaskheli (9000 Sft) UC Jhando Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
67	Construction of Cement Concrete Village Muhammad Siddique Baloch, Mir Ali Madad Talpur and Allah Dino Khaskheli (9000 Sft) UC Jhando Mari	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
68	Construction of 2 Culverts Village Mehar Khaskheli and Ali Bux Khaskheli UC Jhando Mari	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
69	Construction of Bridge Zardari Minor Village Siraj Mari and culvert Pir Janan Shah, Muhammad Moosa Khaskheli UC Mirabad	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
70	Construction Cement Concrete Block Street Village Alino Rind, Budho Rajar (9000 Sft) UC Mirabad.	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
71	Construction Cement Concrete Block Street Village Guloo Khaskheli, Haji Khan Talpur (6800 Sft) UC Mirabad	N/A	N/A	0.75	0.75	ADP	Single stage one envelop Procurement	---	---	---	3	
72	Construction Cement Concrete Block Street Village Ameer Babar and Jafar Khakheli. (9000 Sft) UC Mirabad	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
73	Construction Cement Concrete Block Street Village Dost Muhammad Dars (5400 Sft) UC Mirabad	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
74	Construction of 2 Culverts Village Anwar Mari UC Mirabad	N/A	N/A	0.25	0.25	ADP	Single stage one envelop Procurement	---	---	---	3	

75	Construction Cement Concrete Block Street Village Molvi Abdul Latif Thebo (9000 Sft) UC Mail Mori	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
76	Construction Cement Concrete block Street village Alam Lakhmir and Shahzad Samoo near Fazal Talpur. (9000 Sft) UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
77	Construction Cement Concrete blocks Street Village Qazi Noor Muhammad. (4500 Sft) UC Shah Inayat Rizvi	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
78	Supply and installation of Solar Street Lights UC Shah Inayat Rizvi	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
79	De Silting of Main Khad Village Fazal Talpur UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
80	Construction of Cement Concrete Block Street Village Fazal Talpur UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
81	Construction of CC Block at Village Sono Khan Lashari UC Dhingano Bozdar	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
82	Construction of Open Surface Drain Village Ali Bux Kerio. (350 Sft) UC Ghulam Khan Sanjrani	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
83	Construction Cement Concrete Block Street Village Bachal Kolachi. (9000 Sft) UC Ghulam Khan Sanjrani	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
84	Supply and installation of Solar Street Lights Village Bachal Kolachi UC Ghulam Khan Sanjrani	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
85	Construction Cement Concrete Village Haji Mir Baher. (4500 Sft) UC Ghulam Khan Sanjrani	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	

86	Construction Cement Concrete Block Street Village Haji Abdul Kareem Dars and Allah Dad Talpur.(6300 Sft) UC Sultanabad Station	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
87	Construction Cement Concrete Block Street Village Hashim Kori, Abdullah Talpur and Benazirabad.(6800 Sft) UC Sultanabad Station	N/A	N/A	0.75	0.75	ADP	Single stage one envelop Procurement	---	---	---	3	
88	Construction Cement Concrete Block Street Village Mir Ghulam Kabir, Din Muhammad Kathiyo and Siddique Memon,(7700 Sft) UC Sultanabad Station	N/A	N/A	0.85	0.85	ADP	Single stage one envelop Procurement	---	---	---	3	
89	Construction Cement Concrete Block Street Village Mataro Thebo. (3630Sft) UC Darya Khan Mari	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	
90	Construction Cement Concrete Block Street Village Ghulam Nabi Shah and Allah Dad Talpur UC Sultanabad. (9000 Sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
91	Construction Cement Concrete Block Street Village Umed Ali Dal House to Ghulam Qadir Dal (4500 Sft) UC Sheikh Moosa	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
92	Construction Cement Concrete Block Street Village Mevo Khaskheli and Karim Bux Magsi UC Mail Mori. (9000 Sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
93	Construction Cement Concrete Block Street Village Meeral Mari UC Darya Khan.(3630 Sft)	N/A	N/A	0.40	0.40	ADP	Single stage one envelop Procurement	---	---	---	3	
94	Construction Cement Concrete Block Street Village Jafar Hakro and Ghulam Nabi Gabool Bhansing Kolhi Paro (9000 Sft) UC Sultanabad Station	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	

95	Construction Cement Concrete Block Street Village Shaikh Jeewan Laghari (6300 Sft) UC Landhi	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
96	Construction Bridge Village Landhi to Shaikh Jeewan Lakhiyar House No. 254 to Road.UC Landhi	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
97	Construction of Surface Drain (300 Sft) and Cement Concrete Village Ghulam Nabi Shah UC Sultanabad Station.(6770 sft)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
98	Construction of Surface Drains (235 Sft) & Cement Concrete Block Street (5400 Sft) @ Village Mevo Khaskheli UC Mail Mori	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
99	Construction of Culvert W/c Village Eido Mari UC Mail Mori	N/A	N/A	0.20	0.20	ADP	Single stage one envelop Procurement	---	---	---	3	
100	Construction of Culvert Tando Allahyar Minor Water Course 14R Ghulam Khan Sanjari	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
101	Construction of Culvert Tando Allahyar Minor Water Course 9R UC Shah Inayat Rizvi	N/A	N/A	0.20	0.20	ADP	Single stage one envelop Procurement	---	---	---	3	
102	Construction of Surface Drain, Drainage Village Shadyoon Walhari. (1170 sft) UC Missan	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
103	Construction of Water Course Culvert @ Village Eido Mari to Mevo Khaskheli UC Bukera Sharif	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
104	Construction cement concrete block at village Pir Muazam Shah UC Naseer Khan Laghari	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
105	Construction Cement Concrete Block Street Village Ghulam Hyder Sirewal, Haji Muhammad Ali Halepoto, Darya Khan Hingoro. (7200 Sft) UC Kamaro	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	

106	Construction CC Block Street Village Mubarak Jarwar, Shareef Khaskheli.(6300 Sft) UC Kamaro	N/A	N/A	0.70	0.70	ADP	Single stage one envelop Procurement	---	---	---	3	
107	Construction Cement Concrete block Street Village Mir Jan Muhammad Talpur, Laghari Azizabad and Mitho Halepoto.(5400 Sft) UC Kamaro	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
108	Supply and Installation of Hand Pump UC Kamaro Sharif, Mubarak Jarwar, Jeo Kakepoto, Kamaro Stop, Soomar Laghari, Ghulam Hyder Sirewal UC Kamaro	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---	3	
109	Construction of Surface Drain and Cement Concrete Block Street Village Darya Khan Masrik UC Khokhar	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
110	Construction of surface Drain and Cement Concrete block Street Village Nabi Bux Lashari UC Khokhar	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
111	De- Silting of 02 Nos Khad Village Darya Khan Masrik UC Khokhar	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
112	Construction of Surface Drain (200 Sft) and Cement Concrete Block Street Khaskheli Para, Syed Muhallah, Lund Muhalla, Bukera Muhalla, Village Bukera Sharif. (6770 Sft) UC Bukera Sharif	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
113	Construction of Surface Drain(150 Sft) and Cement Concrete Block Street Village Chhuto Mirbhar. (3380 Sft) UC Bukera Sharif	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	
114	Construction of Surface Drain(150 Sft) and Cement Concrete Block Street Village lounng Dal. (3380 Sft) UC Bukera Sharif	N/A	N/A	0.50	0.50	ADP	Single stage one envelop Procurement	---	---	---	3	

115	Construction of R.C.C Culvert CrosRepiar Drain Village Bukera Sharif	N/A	N/A	0.30	0.30	ADP	Single stage one envelop Procurement	---	---	---		
116	Construction Cement Concrete Block street Village Ahemd Khan Lashari, Ali Muhammad Nindho.(5400 Sft) UC Pak Singhar	N/A	N/A	0.60	0.60	ADP	Single stage one envelop Procurement	---	---	---	3	
117	Construction Cement Concrete Block street Village Haji Muhammad Bux Brohi, Mir Ahmed Khan Talpur and Sachal Prem Nangar (7200 Sft) UC Pak Singhar	N/A	N/A	0.80	0.80	ADP	Single stage one envelop Procurement	---	---	---	3	
118	Construction Cement Concrete Block street Village Tharo Khan Laghari and Mengwar.(8000 Sft) UC Pak Singhar	N/A	N/A	0.90	0.90	ADP	Single stage one envelop Procurement	---	---	---	3	
119	Construction of Pacca Road Village Sarang Kalroo and Rano Kalroo.	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
120	Construction of Pacca Road Village Mevo Kalroo.	N/A	N/A	4.50	4.50	ADP	Single stage one envelop Procurement	---	---	---	3	
121	Construction of Pacca Road Village Khabar Chhachhar UC Shahpur Rizvi	N/A	N/A	6.00	6.00	ADP	Single stage one envelop Procurement	---	---	---	3	
122	Construction of Pacca Road Village Khuda Bux Gabool, Shadi Khan Kalroo.	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
123	Construction of Main Gate Village Muhammad Hassan Shah and Bhoral Shah (Remaining work) UC Shahpur Rizvi	N/A	N/A	2.50	2.50	ADP	Single stage one envelop Procurement	---	---	---	3	
124	Construction of Cement Concrete Block & Earth Filling Village Shahpur Rizvi (13600 Sft) UC Shahpur Rizvi	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	

125	Construction of Pacca Road Village Dito Kalroo Masjid Street. UC Sheikh Moosa	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
126	Construction of Pacca Road Village Ahmed Sand,	N/A	N/A	3.00	3.00	ADP	Single stage one envelop Procurement	---	---	---	3	
127	Construction of surface Drain (1000 rft) and Cement Concrete Block Village Fazal Talpur.(19000 Sft) UC Shah Inayat Rizvi	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
128	Construction of Cement Concrete Block Street Village Saleh Samoo. (18000 Sft) UC Shah Inayat Rizvi	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
129	Construction of Surface Drains & Cement Concrete Street Village Deputy Abdul Haq, Allah Warayo and Khair Muhammad Aklani UC Tando Soomro	N/A	N/A	2.50	2.50	ADP	Single stage one envelop Procurement	---	---	---	3	
130	Construction of Surface Drain (500 rft) and Cement Concrete block Village Nusrat Jamali and Sotihar Muhallah. (9000 Sft) UC Dhingano Bozdar	N/A	N/A	1.50	1.50	ADP	Single stage one envelop Procurement	---	---	---	3	
131	Construction of surface Drain (500 Rft) and Cement Concrete Block Street Village Bilal Thebo (10000 Sft).	N/A	N/A	1.60	1.60	ADP	Single stage one envelop Procurement	---	---	---	3	
132	Supply of Auto Riksha bike with loader 150 CC (03 No's)	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	
133	Supply of 04 No's Air Condition (04 Ton) for Council Hall	N/A	N/A	1.00	1.00	ADP	Single stage one envelop Procurement	---	---	---	3	

(Muhammad Aslam Qazi)
CHIEF OFFICER
 District Council Tando Allahyar