



OFFICE OF THE MAYOR,
HYDERABAD MUNICIPAL CORPORATION HYDERABAD

No: E / 16 / 2018

Dated: 28 / 03 / 2018

To,

The **Manager CB,**
Sindh Public Procurement
Regulatory Authority,
Government of Sindh

SUBJECT: HOISTING OF NOTICE INVITING FOR BIDS ON OFFICIALS
WEBSITE OF SPPRA

A Notice No: IFB / HMC / 08 dated: 28-03-2018 inviting bids for Developments schemes in HMC issued by this Hyderabad Municipal Corporation is forwarded along with original Cheque No: 22778666 dated: 28 - 03 -2018 amounting to Rs: 2000/- (Two Thousand Only) Sindh Bank Saddar Branch Hyderabad Municipal Corporation in your favour for hoisting on official website of SPPRA for the information of interesting parties / firms for participation in bidding process.

Attached:

- Notice inviting bids (IFB)
- Notification of Procurement Committee
- Notification of Redressal Committee
- Standard bidding Documents
- Annual Procurement Plan
- Cheque Rs: 2000/-
- Soft Copy of Documents

SYED TAYYAB HUSSAIN
MAYOR
Hyderabad Municipal Corporation
Hyderabad

1. The Managing Director, SPPRA Karachi
2. The Municipal Commissioner, Hyderabad Municipal Corporation.
3. The Executive Engineer, Hyderabad Municipal Corporation.
4. The Deputy Director Computer Operator request to upload on HMC website

SPPRA KARACHI
7591
29-03-2018
C.C



**OFFICE OF THE MAYOR
HYDERABAD MUNICIPAL CORPORATION
HYDERABAD**

No. IFB / HMC / 08

INVITING FOR BIDS

Dated: 28-03-2018

Bids in sealed covers are invited through from interested parties / firms / contractors the website of SPPRA for the following work (s) under SPPRA Rules 2010 (amended 2013/2017)

S.#	Name of Work	Estimated Cost	Bid Security 2%	Bid Documents Fee	Completion Period
1.	Construction / Reconstruction C.C Street at Khowaja Colony / Gharibabad Colony Near Central Jail UC # 01,	15,00,000/-	30,000/-	2000/-	6 Months
2.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Ghumnabad UC # 02,	15,00,000/-	30,000/-	2000/-	6 Months
3.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Aliabad / Toheed Colony Various Places UC # 03,	15,00,000/-	30,000/-	2000/-	6 Months
4.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Aminabad / Lalu Lashari Various Places UC # 04,	15,00,000/-	30,000/-	2000/-	6 Months
5.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Ghafoor Shah / Ghanghra Mori / Ado Khan Jatoi / Tando Thoro Mirza Para Various Places UC # 05,	15,00,000/-	30,000/-	2000/-	6 Months
6.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Chushtia Colony / Gharib Nawaz Colony / Noorani Basti / Gulshan-e-Iqbal Colony UC # 06,	15,00,000/-	30,000/-	2000/-	6 Months
7.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Rehman Town / Nizam Khan Colony / Meer Nabi Bux Town / Mehboob Town Various Places UC # 07,	15,00,000/-	30,000/-	2000/-	6 Months
8.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Zatcha Khana Paretabad UC # 08,	15,00,000/-	30,000/-	2000/-	6 Months
9.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Hyder Shah Colony / Madina Market Paretabad UC # 09,	15,00,000/-	30,000/-	2000/-	6 Months
10.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mehran Ground / Bahishti Shah Dargah Paretabad UC # 10,	15,00,000/-	30,000/-	2000/-	6 Months
11.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Khirki Wale Baba / Hussaini Chowk Various Places Paretabad UC # 11,	15,00,000/-	30,000/-	2000/-	6 Months
12.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Rabia Masjid / Shahid Zaidi Street / Babu Ramzan Street Various Places Paretabad UC # 12,	15,00,000/-	30,000/-	2000/-	6 Months
13.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Allah Wali Masjid / Sardar Khan Colony / Sonar Gali Various Places Paretabad UC # 13,	15,00,000/-	30,000/-	2000/-	6 Months
14.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Sagar Colony / Government School Muslim Town Phulleli UC # 14,	15,00,000/-	30,000/-	2000/-	6 Months
15.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Al-Fazal Town / Hashmat Banu Phulleli UC # 15,	15,00,000/-	30,000/-	2000/-	6 Months
16.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Agah Imam Bargah Tando Agah to Chirag Masjid Chowk Various Places UC # 16,	15,00,000/-	30,000/-	2000/-	6 Months
17.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Sanno Mirchi / Panjabi Para / Pinjra Poll Various Places UC # 17,	15,00,000/-	30,000/-	2000/-	6 Months
18.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near UC Office Milatabad Various Places UC # 18,	15,00,000/-	30,000/-	2000/-	6 Months
19.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Various Street Islamabad / Mukhi Bag UC # 19,	15,00,000/-	30,000/-	2000/-	6 Months
20.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Imam Ali Shah Dargah UC # 20,	15,00,000/-	30,000/-	2000/-	6 Months

21.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Allah Wali Masjid / Toheed Masjid / Yasrab Hotel Various Places UC # 21,	15,00,000/-	30,000/-	2000/-	6 Months
22.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Ladies Park / Achan Milk Shop / Madina Masjid Various Places UC # 22,	15,00,000/-	30,000/-	2000/-	6 Months
23.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Makkah Masjid / Jumman Shah Ka Pir Various Places UC # 23,	15,00,000/-	30,000/-	2000/-	6 Months
24.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Bagdadi Chowk / Chori Gali / Pan Gali Various Places UC # 24,	15,00,000/-	30,000/-	2000/-	6 Months
25.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Sehr Centre / Mumtaz Colony / Siyal Mohallah / Khokhar Mohallah various places UC # 25,	15,00,000/-	30,000/-	2000/-	6 Months
26.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Lajpat Road Sabzi Mandi / Cafe George Street / Rahat Cinema Khokhar Mohallah various places UC # 26,	15,00,000/-	30,000/-	2000/-	6 Months
27.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Tilak Chari / Naz Hussain Shaheed Gali / Makkah Mohajir Masjid Various Places UC # 27,	15,00,000/-	30,000/-	2000/-	6 Months
28.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Hussaini Gali / Ameer Ali Shah Gali UC # 28,	15,00,000/-	30,000/-	2000/-	6 Months
29.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Alamdar Chowk Dadan Shah Various Places UC # 29,	15,00,000/-	30,000/-	2000/-	6 Months
30.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Dadan Shah Chari / Near Moulana Muhammad Ali Johr Road UC # 30,	15,00,000/-	30,000/-	2000/-	6 Months
31.	Construction / Reconstruction C.C Street / Drain / RCC Cross at Sarfraz Colony Various Places UC # 31,	15,00,000/-	30,000/-	2000/-	6 Months
32.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Masjid Aqsa / Pakistan Girls Guide Centre Various Places UC # 32,	15,00,000/-	30,000/-	2000/-	6 Months
33.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mehran Dairy / Zulfiqar Masjid / Azaad Medan Masjid / Mir Chandani Line Various Places UC # 33,	15,00,000/-	30,000/-	2000/-	6 Months
34.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Sardara Shop National Highway / Arshad House / Pehlwan Baraf Wala Katchi Abadi / Kareem Foundation Various Places UC # 34,	15,00,000/-	30,000/-	2000/-	6 Months
35.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Umer Qureshi House / Masjid Ibrahim Khalil-ul-llah / Kali Mori various places UC # 35,	15,00,000/-	30,000/-	2000/-	6 Months
36.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Roshan Ka Pir / Kumhar Para / Abbasi Mohallah / Memon Plaza / Tando Wali Muhammad Various Places UC # 36,	15,00,000/-	30,000/-	2000/-	6 Months
37.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mir Chowk / Plot # 39 / Qaidabad Liaquat Colony various places UC # 37,	15,00,000/-	30,000/-	2000/-	6 Months
38.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Qaidabad / Madina Masjid / Fareed Plaza Various Places UC # 38,	15,00,000/-	30,000/-	2000/-	6 Months
39.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Liaquat Colony Various Places UC # 39,	15,00,000/-	30,000/-	2000/-	6 Months
40.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Bilal Masjid / Ahle-Hadis Masjid / Abbasi Street Various Places UC # 40,	15,00,000/-	30,000/-	2000/-	6 Months
41.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Rashi Ghat / Noor Mehl Chowk / Khursheed Begam College Various Places UC # 41,	15,00,000/-	30,000/-	2000/-	6 Months
42.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Bhatti Manzil / Gao Shala / Qureshi School Street Various Places UC # 42,	15,00,000/-	30,000/-	2000/-	6 Months
43.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Gulsha Chowk / Ghousia Compound / Maji Biryani Various Places UC # 43,	15,00,000/-	30,000/-	2000/-	6 Months

44.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Noor Masjid Chowk / Sitara Masjid / Urdu Compuound Various Places UC # 44,	15,00,000/-	30,000/-	2000/-	6 Months
45.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Faqir Ka Pir / Shewani Mohallah / Patasha Gali / Patoli Gali Various Places UC # 45,	15,00,000/-	30,000/-	2000/-	6 Months
46.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mukti Gali / Ibrahim Shah Ka Pir / Mustafa Masjid Chowk Various Places UC # 46,	15,00,000/-	30,000/-	2000/-	6 Months
47.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Sando Mehndi Wali Gali / Qasim Masjid to Ilyas Masjid Various Places UC # 47,	15,00,000/-	30,000/-	2000/-	6 Months
48.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Sire Ghat / Wadho Ka Pir Various Places UC # 48,	15,00,000/-	30,000/-	2000/-	6 Months
49.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Jama Masjid Silawat Para / Phool Gali / Anaaj Mandi Various Places UC # 49,	15,00,000/-	30,000/-	2000/-	6 Months
50.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Gama Para / Timber Market various places UC # 50,	15,00,000/-	30,000/-	2000/-	6 Months
51.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mirchi Chowk / Memon Complex / Majeed Building / Right Way School Various Places UC # 51,	15,00,000/-	30,000/-	2000/-	6 Months
52.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Ilyasabad / Firdous Colony Various Places UC # 52,	15,00,000/-	30,000/-	2000/-	6 Months
53.	Construction / Reconstruction C.C Street / C.C Drain at Hussainabad Varous Places UC # 53.	15,00,000/-	30,000/-	2000/-	6 Months
54.	Construction / Reconstruction C.C Paving Block / C.C Thalla Near Ex-Engineering Office Unit # 04, UC # 54,	15,00,000/-	30,000/-	2000/-	6 Months
55.	Providing & Fixing Water Supply Line / Sewerage Line at Samreena Hotel / Excise Office / Baban Shah Colony / G.O.R Colony UC # 55,	15,00,000/-	30,000/-	2000/-	6 Months
56.	Providing & Fixing Water Supply Line / Sewerage Line at Various Places Unit # 02, UC # 56,	15,00,000/-	30,000/-	2000/-	6 Months
57.	Providing & Fixing Water Supply Line / Sewerage Line at Mubarak Manzil / Madina Masjid / Munna Bhai House / VIP Garden / Allah Wali Masjid / Chesterton School Unit # 02, Varous Places in UC # 57	15,00,000/-	30,000/-	2000/-	6 Months
58.	Construction / Reconstruction C.C Street at Shifa Pathology Laboratory / Nadra Office / Ahle-Hadis Masjid Odd Colony / Metalled Road at Infront of Rehan House / Behind Aisha Masjid Unit#06 UC #58,	15,00,000/-	30,000/-	2000/-	6 Months
59.	Construction / Reconstruction Metalled Road at Acher Imam Bargah / Aqsa Masjid / Noorani Masjid Unit # 04, Various Places UC # 59,	15,00,000/-	30,000/-	2000/-	6 Months
60.	Construction / Reconstruction of C.C Street / Providing & Fixing Sewerage Line at Azher Islam School / Raees Arain House / Nashter Colony / Faisal Street Unit # 05, UC # 60,	15,00,000/-	30,000/-	2000/-	6 Months
61.	Construction / Reconstruction C.C Street at Al-Falah Primary School to Dr: Mehboob House via Madina Masjid Block – D Unit # 05, UC # 61,	15,00,000/-	30,000/-	2000/-	6 Months
62.	Construction / Reconstruction C.C Street at Rafique Cycle Shop / Rehman Masjid via Mustafa Masjid / Tarique Colony Unit # 05 UC # 62,	15,00,000/-	30,000/-	2000/-	6 Months
63.	Providing & Fixing Water Supply Line / Sewerage Line at Shamo Patel / Mustafa General Store to Iftikhar House Near Imam Bargah Hussaini UC # 63,	15,00,000/-	30,000/-	2000/-	6 Months
64.	Construction / Reconstruction C.C Street / Providing & Fixing Water Supply Line at Sattar Bharat Puri Street / Farhan Council Street / Shani Street / Maqbool Naghar Street Unit # 10, UC # 64	15,00,000/-	30,000/-	2000/-	6 Months
65.	Construction / Reconstruction C.C Paving Block at Abid Electric Street / Ishrat Bhai House to Hafiz-ur-Rehman Filter Plant Unit # 10 UC # 65	15,00,000/-	30,000/-	2000/-	6 Months
66.	Construction / Reconstruction C.C Street at Rehmani Masjid to Mulla Perchon House Unit # 11, UC # 66	15,00,000/-	30,000/-	2000/-	6 Months

67.	Construction / Reconstruction C.C Street at Idress House to Gulshan-e-Nabvi Building / Ayoub Colony Various Places Unit # 11, UC # 67	15,00,000/-	30,000/-	2000/-	6 Months
68.	Construction / Reconstruction C.C Street at Habib Cement Shop to Malik Faizan Sweets / Salahuddin Postman House to Salam Custom House Ayoub Colony Unit # 11, UC # 68,	15,00,000/-	30,000/-	2000/-	6 Months
69.	Providing & Fixing Water Supply Line at Madina Masjid / Technical Training College to Seema Clinic / C.C Street at Ameer Kiryana Shop Unit # 11, UC # 69	15,00,000/-	30,000/-	2000/-	6 Months
70.	Providing & Fixing Water Supply Line / Sewerage Line / C.C Flooring at Various Places in Unit # 09, UC # 70	15,00,000/-	30,000/-	2000/-	6 Months
71.	Providing & Fixing Water Supply Line / Sewerage Line / C.C Flooring at Meer Fazal Town Unit # 09, UC # 71,	15,00,000/-	30,000/-	2000/-	6 Months
72.	Providing & Fixing Water Supply Line / Sewerage Line / C.C Flooring at Near Ek Minara Masjid Unit # 09, UC # 72	15,00,000/-	30,000/-	2000/-	6 Months
73.	Construction / Reconstruction C.C Paving Block at Near Siddique Plaza Unit # 08, UC # 73	15,00,000/-	30,000/-	2000/-	6 Months
74.	Construction / Reconstruction C.C Street at Infront of Noor-ul-Islam Masjid Unit # 08, UC # 74	15,00,000/-	30,000/-	2000/-	6 Months
75.	Providing & Fixing Water Supply Line / Sewerage Line / C.C Street / Raising Manholes at Near Akbari Masjid / C.C Street at Eid Gah Colony Various Places Unit # 8,12, UC # 75	15,00,000/-	30,000/-	2000/-	6 Months
76.	Construction / Reconstruction C.C Street / Asphalt Carpeting at Block # B-1 Link Street Unit # 8, UC # 76	15,00,000/-	30,000/-	2000/-	6 Months
77.	Providing & Fixing Water Supply Line / Sewerage Line / Patch Repair Road Various Places Unit # 7, UC # 77	15,00,000/-	30,000/-	2000/-	6 Months
78.	Construction / Reconstruction of Metalled Road at Adil Fareedi House to House # 62-B Unit # 7 UC # 78	15,00,000/-	30,000/-	2000/-	6 Months
79.	Construction / Reconstruction of C.C Street / Drain / Cross at Shaheed Petrol Pump Makrani Para / Indus Glass Road / Pathan Goth / Khaskheli Road Various Places UC # 79,	15,00,000/-	30,000/-	2000/-	6 Months
80.	Construction / Reconstruction C.C Street at Agha Jan House to Sami Bhai House Amani Shah Colony Unit # 11 UC # 80	15,00,000/-	30,000/-	2000/-	6 Months
81.	Construction / Reconstruction C.C Paving Block / C.C Drain at Chonna Bhatta Chowk Unit # 12, UC # 81	15,00,000/-	30,000/-	2000/-	6 Months
82.	Construction / Reconstruction Stair / Providing & Fixing Pipe Grill / Constt: / Reconstt: Dust Bin at Unit # 12 UC # 82	15,00,000/-	30,000/-	2000/-	6 Months
83.	Construction / Reconstruction C.C Street / Providing & Fixing Water Supply Line at Liaquat Ashraf Colony / Sakhi Wahab Town / Gharib Nawaz Colony / Sandal Dawa Khana Various Places in UC # 83	15,00,000/-	30,000/-	2000/-	6 Months
84.	Construction / Reconstruction C.C Street at Bombay Press / Chand Masjid / Bilal Pakwan Centre Street / Akbari Masjid Street / Nusrat Colony Hali Road Various Places UC # 84	15,00,000/-	30,000/-	2000/-	6 Months
85.	Construction / Reconstruction C.C Street / C.C Drain at Hali Naghar / Railway Colony / Hindu Para / Islamia Colony Various Places UC # 85	15,00,000/-	30,000/-	2000/-	6 Months
86.	Construction / Reconstruction C.C Street / C.C Drain / Cross at American Quarter Various Places in UC # 86	15,00,000/-	30,000/-	2000/-	6 Months
87.	Providing & Fixing Water Supply Line / Construction C.C Drain at Hazara Colony / Pathan Colony / Chaman Garh / American Quarter UC # 87	15,00,000/-	30,000/-	2000/-	6 Months
88.	Construction / Reconstruction C.C Drain at Ashiq House to Ghulam Ali House / Gaddi Qabrustan Gate to Lodhi Building Dastagir Colony / Khalid Baig House to Ara Machine Hali Road UC # 88	15,00,000/-	30,000/-	2000/-	6 Months
89.	Construction / Reconstruction C.C Street at Bohri Compound / Unar Merani Mohallah / Hindu Gehra Basti Various Places UC # 89	15,00,000/-	30,000/-	2000/-	6 Months
90.	Construction / Reconstruction C.C Street / C.C Drain / UPVC Pipe Line at Gujrati Para Badin Chali Various Places in UC # 90	15,00,000/-	30,000/-	2000/-	6 Months
91.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Chandio Goth / Bhatti Goth / Baqar Bhatti Goth / Tando Yousuf / Gulstane-Yousuf Various Places in UC # 91	15,00,000/-	30,000/-	2000/-	6 Months

8

92.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Siddiq Narejo Goth / Jamali Goth / Shah Latif Colony / Ali Asgherabad Various Places in UC # 92	15,00,000/-	30,000/-	2000/-	6 Months
93.	Construction / Reconstruction C.C Street at Old Labour Colony Block F Zeal Pak Colony UC # 93	15,00,000/-	30,000/-	2000/-	6 Months
94.	Construction / Reconstruction C.C Paving Block at Electric Transformer 100 KV to Al-Quresh House Near Mehr Ali UC # 94	15,00,000/-	30,000/-	2000/-	6 Months
95.	Providing & Fixing Water Supply Line at Yad Muhammad Maghwar / Deh Lucky K.T Various Places UC # 95	15,00,000/-	30,000/-	2000/-	6 Months
96.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Allah Bux Goth / Solangi Para / Detho Khan Jamali / Darya Khan Solangi / Murad Kaleri Various Places UC # 96	15,00,000/-	30,000/-	2000/-	6 Months
97.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Macher Minority Colony Near Bhatti Road / Bakra Mandi Minority Colony	15,00,000/-	30,000/-	2000/-	6 Months
98.	Construction / Reconstruction Water Tank / C.C Thallah / Shed / Earth Filling at Minority Graveyard Unit # 04 / Ram Mandir Sardar Wasandas Goth Husri / Nand Lal Mandir Hussainabad / Ranja Bhagri / Ram Mandir Ganjo Takar Various Places	15,00,000/-	30,000/-	2000/-	6 Months
99.	Construction / Reconstruction Staff Rest Room with Attach Bath / Store at Nashterabad Fire Station	15,00,000/-	30,000/-	2000/-	6 Months
100.	Repair UC Office Near RBD Section Main Building HMC	10,00,000/-	20,000/-	2000/-	6 Months
101.	Repair Renovation Council Section Main Building HMC	15,00,000/-	30,000/-	2000/-	6 Months
102.	Repair Land Department Main Building HMC	15,00,000/-	30,000/-	2000/-	6 Months
103.	Repair Municipal Employees Quarter City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
104.	Repair Manholes with Cover / RCC Pre-cost Slab Various Places City & Latifabad	18,75,000/-	37,500/-	2000/-	6 Months
105.	Patch Repair Various Places City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
106.	Construction / Reconstruction C.C Street at Various Places City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
107.	Construction / Reconstruction C.C Paving Block at Various Places City	25,00,000/-	50,000/-	2000/-	6 Months
108.	Construction / Reconstruction C.C Paving Block at Various Places Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
109.	Construction / Reconstruction C.C Drain at Various Places City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
110.	Construction / Reconstruction RCC Cross at Various Places City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
111.	Providing & Fixing Sewerage Line at Various Places City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
112.	Providing & Fixing Water Supply Line Various Places City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
113.	Construction / Reconstruction RCC Dust Bin Various Places City & Latifabad	25,00,000/-	50,000/-	2000/-	6 Months
114.	Construction / Reconstruction C.C Street at Noor Muhammad House to Rajar House Paryal Goth Hussainabad UC # 54	10,00,000/-	20,000/-	2000/-	6 Months
115.	Construction / Reconstruction Metalled Road at Ameen Rajput House to Dargah Karam Ali Unit # 4, UC # 54	17,50,000/-	35,000/-	2000/-	6 Months
116.	Construction / Reconstruction Metalled Road at Ghulam Hussain Karyana Store to Acher Ka Pir Unit # 4, UC # 59	22,50,000/-	45,000/-	2000/-	6 Months
117.	Patch Repair Road at Wapda Office Road UC # 60	10,00,000/-	20,000/-	2000/-	6 Months
118.	Construction / Reconstruction Asphalt Road at Muhammad Ali Complex to Aglow Institute Unit # 10, UC # 64	21,50,000/-	43,000/-	2000/-	6 Months
119.	Construction / Reconstruction C.C Paving Block at Saeed Rizvi Street Unit # 10, UC # 65	8,50,000/-	17,000/-	2000/-	6 Months


120.	Construction / Reconstruction C.C Street at DSP Ahsan Zaidi House to Master House Ayoub Colony Unit # 11, UC # 68	3,50,000/-	7,000/-	2000/-	6 Months
121.	Construction / Reconstruction C.C Paving Block at Qasr-e-Noor Jahan to Public School Unit # 11, UC # 69	20,00,000/-	40,000/-	2000/-	6 Months
122.	Construction / Reconstruction Asphalt Road at Double Section School to Al-Rehan Plaza Unit # 11, UC # 69	21,75,000/-	43,500/-	2000/-	6 Months
123.	Construction / Reconstruction C.C Street at Imam Bargah Masoomin Sadat Colony Unit # 09, UC # 72	8,00,000/-	16,000/-	2000/-	6 Months
124.	Construction / Reconstruction C.C Paving Block at Behind Siddiq Plaza Near Chiragh Mehl Complex Unit # 08, UC # 73	6,00,000/-	12,000/-	2000/-	6 Months
125.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Amani Shah Colony / Masoomin Imam Bargah UC # 80	10,00,000/-	20,000/-	2000/-	6 Months
126.	Construction / Reconstruction C.C Drain / C.C Stret / RCC Cross at Near New Hasnain General Store Tando Yousuf UC # 91	7,00,000/-	14,000/-	2000/-	6 Months
127.	Patch Repair C.C Paving Block at Near NIB Bank Unit # 7 / Naghar Dairy Unit # 08 Various Places Latifabad	7,00,000/-	14,000/-	2000/-	6 Months
128.	Construction / Reconstruction C.C Paving Block at Latif Shah House Peoples Colony Unit # 04, UC # 54	15,00,000/-	30,000/-	2000/-	6 Months
129.	Construction / Reconstruction C.C Paving Block at Urs House Peoples Colony Unit # 04, UC # 54,	15,00,000/-	30,000/-	2000/-	6 Months
130.	Patch Repair Road at Near Rewari Sweets to Mehboob Ground UC # 61 / Kallu Mistry Road UC # 60 / Near Comprehensive School Chowk UC # 64	20,00,000/-	40,000/-	2000/-	6 Months
131.	Construction / Reconstruction C.C Paving Block at Master Hamid House to Imam Din Kabari House UC # 65	18,00,000/-	36,000/-	2000/-	6 Months
132.	Construction / Reconstruction C.C Paving Block at Jawaid House Unit # 11, UC # 69	15,00,000/-	30,000/-	2000/-	6 Months
133.	Patch Repair Road at Munawar Foundation Road UC # 72 / Maqsood Heights to Skating Park UC # 73 / Haseen Plaza Main Road UC # 77	20,00,000/-	40,000/-	2000/-	6 Months
134.	Construction / Reconstruction C.C Paving Block at Kareem Manzil Unit # 8 UC # 73	15,00,000/-	30,000/-	2000/-	6 Months
135.	Construction / Reconstruction C.C Paving Block Filter Plant Auto Bhan Road to Maheem Plaza Block 7/B UC # 78	20,00,000/-	40,000/-	2000/-	6 Months
136.	Patch Repair Road at Khuda Hafiz Chowk to Tayyaba Masjid UC # 81 / National Bank UC # 74 / Shadi Qilla Road UC # 78	20,00,000/-	40,000/-	2000/-	6 Months
137.	Providing & Fixing Iron Manholes Cover at Various Places Foujdari Road / Khokhar Mohallah Gari Khata	10,00,000/-	20,000/-	2000/-	6 Months
138.	Repair Renovation PA to Mayor Office Main Building HMC	13,85,000/-	27,700/-	2000/-	6 Months
139.	Repair Renovation Deputy Mayor Office Main Building HMC	10,62,000/-	21,240/-	2000/-	6 Months
140.	Repair Renovation PA to Deputy Mayor Office / Out Site Main Office Main Building HMC	9,35,000/-	18,700/-	2000/-	6 Months
141.	Construction / Reconstruction Asphalt Road at Hussaini Imam Bargah Unit # 11, UC # 69	15,00,000/-	30,000/-	2000/-	6 Months
142.	Construction / Reconstruction C.C Paving Block at Abro House Peoples Colony Unit # 04, UC # 54	15,00,000/-	30,000/-	2000/-	6 Months
143.	Construction / Reconstruction C.C Paving Block at Arif Communication Peoples Colony Unit # 04, UC # 54,	15,00,000/-	30,000/-	2000/-	6 Months
144.	Construction / Reconstruction C.C Paving Block at Naveed Decoration Unit # 11, UC # 69	15,00,000/-	30,000/-	2000/-	6 Months
145.	Construction / Reconstruction C.C Paving Block at Near Siddique Akber Masjid Unit # 8 UC # 73	15,00,000/-	30,000/-	2000/-	6 Months
146.	Making & Supply Solid Waste Machinery Arm Roll / Garbage Truck with imported Kit carrying capacity 5 Ton mount on 9 Ton Truck Chaches (ISUZU NPR) (4 Nos)	Offer Rate	2%	3000/-	6 Months
147.	Supplying Solid Waste Machinery (Kate Loader 226/B Series 3) 2 Nos	Offer Rate	2%	3000/-	6 Months

TERMS & CONDITIONS:

1. Bids schedule shall be as follows:

SCHEDULE	DATE & TIME	VENUE
Receiving of Applications and issuance of Bidding Documents	Bidding Documents will be issued on any working day upto Dated: 19-04-2018 During the Office Hours	i) Office of the Executive Engineer, (Civil) HMC Hyderabad ii) Biding documents can be downloaded from the SPPRA Website (www.pprasindh.gov.pk)
Dropping of Bidding Documents	Dated: 20-04-2018 At 2:30 PM	Office of the Executive Engineer, HMC Hyderabad
Opening of Bidding Documents	Dated: 20-04-2018 At 3:30 PM	Office of the Executive Engineer, HMC Hyderabad

2. In case of holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day other terms and condition shall remain same & in case of un-responded the bid documents the same will be issued upto 07-05-2018 during the office hours and received back on 08-05-2018 upto 2:30 PM and opened on the same day at 3:30 P.M.
3. The bidding documents will be issued to the interested Parties / Firms / Contractors on submission of written request on letter head and on payment of non-refundable cost of bidding documents fee, mentioned against each work.
4. The Earnest Money 2% of offered rates / amount of Open Rate items and Earnest Money of schedule items mentioned against each work in shape of pay order from any scheduled Bank in favour title of **(DEPOSIT FUND FOR SECURITY HMC)** must be enclosed with bid documents; otherwise the bid will be rejected not considered.
5. The contractors must mentioned their complete and correct present / postal address in bid documents and quote the rates both in words and in figures. Incomplete / conditional bids will be not accepted. In addition the bidders must furnish the documentary evidence against each eligibility as well as minimum qualification criteria. Otherwise their bid will be similarly rejected.
6. If any fake documents are found then the bid is liable to be rejected / cancelled without any compensation with penalty as per rules.
7. Canvassing in connection of biddings is strictly prohibited and bids submitted by the contractors who are reported to be involved in canvassing will be liable for rejection.
8. All the bids will be opened by the procurement committee in presence of such contractor / firms / bidders, who wish to be presents.
9. The Authority may reject all or any bids at any time prior to the acceptance of a bid or proposal, subject to the relevant provision of SPPRA Rules 2010 amended 2013 / 2017
11. Bid Documents will not be received after the schedule time.
12. **ELIGIBILITY:**
- (i) NTN Certificate
- (ii) Valid Professional Tax.
- (iii) S.R.B Certificate
- (iv) Bank Statement (Last Three Years)
- (v) Relevant Experience (Minimum Three Years)
- (vi) Pakistan Engineering Council (Valid Registration Certificate)



SYED TARYAB HUSSAIN
MAYOR


Hyderabad Municipal Corporation
Hyderabad

Manager (CB) SPPRA

With a request to upload on SPPRA (Authority) website and issue ID Number

COPY TO :-

1. The Secretary Local Government, Karachi
2. The Director Local Government, Hyderabad
3. The Municipal Commissioner, Hyderabad Municipal Corporation
4. The Assistant Director Local Fund Audit, Hyderabad
5. The Deputy Director Computer Operator request to upload on HMC website.
6. The Executive Engineer Civil HMC.
7. The Account Officer, HMC
8. For Notice Board.



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 21th February, 2018

NOTIFICATION

No. SO-III(LG)/1-6/2018: - With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking Development Works/Schemes in Hyderabad Municipal Corporation, Hyderabad for the year 2017-18 is hereby constituted under Section-7 of SPPRA Rule 2010:-

1.	The Municipal Commissioner, HMC Hyderabad	Chairman
2.	The Executive Engineer, HMC Hyderabad	Member.
3.	The Executive Engineer (Sewerage), M. Division Latifabad HDA Hyderabad	Member

The functions and responsibilities of procurement committee shall be as under: -
(Section-8 of SPPRA Rule 2010):-

- Preparing bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in Rule 45.
- Making recommendations for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above.

-MUHAMMAD RAMZAN AWAN-
SECRETARY TO GOVT: OF SINDH

No.SO-III(LG)/1-6/2018,

Karachi, dated the 21st February, 2018.

A copy is forwarded for information and necessary action to: -

1. The Director, Sindh Public Procurement Regulatory Authority, Karachi
2. The Mayor, HMC Hyderabad. w/r to his letter No. PS/08/2018, dated 01-02-2018.
3. The Director, Local Government, Hyderabad.
4. The Municipal Commissioner, HMC Hyderabad.
5. The Executive Engineer, HMC Hyderabad.
6. The Executive Engineer (Sewerage), M Division Latifabad, HDA Hyderabad.
7. P.S. to Secretary Local Government Department, GoS, Karachi.
8. P.A to Additional Secretary (LG), LGD, Karachi.
9. Office order file.

(MIAN SARFARAZ KHERO)
SECTION OFFICER-III



OFFICE OF THE MAYOR,
HYDERABAD MUNICIPAL CORPORATION HYDERABAD

No: E / 18 / 2018

Dated: 28 / 03 / 2018

NOTIFICATION

Hyderabad Municipal Corporation is constituted a redressal of grievance Committee under section 31 of SPPRA rules 2010 comprising of the following to address the complaints in respect of bidding during the procurement proceeding.

- | | | |
|----|--|----------|
| 1. | The Mayor,
HMC Hyderabad | Chairman |
| 2. | The Managing Director,
WASA HDA Hyderabad. | Member |
| 3. | Additional District Accounts Officer
District Hyderabad | Member |

The terms of reference of Committee are same as mentioned vide rules – 31 SPPRA, 2010 amended 2013 / 2017

SYED TAYYAB HUSSAIN
MAYOR
Hyderabad Municipal Corporation
Hyderabad

C.C

1. The Municipal Commissioner, Hyderabad Municipal Corporation.
2. The Executive Engineer, Hyderabad Municipal Corporation.
3. The Account Officer, Hyderabad Municipal Corporation.


SYED TAYYAB HUSSAIN
MAYOR
Hyderabad Municipal Corporation
Hyderabad

HYDERABAD MUNICIPAL CORPORATION

ANNUAL PROCUREMENT PLAN

(FINANCIAL YEAR 2017-2018)

Sr #	Description of Procurement	Quantity (where applicable)	Estimate Unit cost where applicable	Estimate total cost	Fund Allocated	Source of Funds (ADP / Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
								1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1.	Construction / Reconstruction C.C Street at Khowaja Colony / Gharibabad Colony Near Central Jail U/C # 01,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
2.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Ghumabad U/C # 02,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
3.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Aliabad / Toheed Colony Various Places U/C # 03,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
4.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Aminabad / Lahu Lashari Various Places U/C # 04,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
5.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Ghatfor Shah / Ghanghra Mori / Ado Khan Jatoi / Tando Thoro Mirza Para Various Places U/C # 05,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
6.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Chushita Colony / Gharib Nawaz Colony / Noorani Basti / Gulshan-e-Iqbal Colony U/C # 06,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
7.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Rehman Town / Nizam Khan Colony / Meer Nabi Bux Town / Mehboob Town Various Places U/C # 07,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
8.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Zatcha Khana Paretabad U/C # 08,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month




9.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Hyder Shah Colony / Madina Market Paretabad UIC # 09,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
10.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mehran Ground / Bahishli Shah Dargah Paretabad UIC # 10,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
11.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Khirki Wale Baba / Hussaini Chowk Various Places Paretabad UIC # 11,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
12.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Rabia Masjid / Shahid Zaidi Street / Babu Ramzan Street Various Places Paretabad UIC # 12,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
13.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Allah Wali Masjid / Sardar Khan Colony / Sonar Gali Various Places Paretabad UIC # 13,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
14.	Construction / Reconstruction C.C Street at Sagar Colony / Government School Muslim Town Phullei UIC # 14,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
15.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Al-Fazal Town / Hashmat Bann Phullei UIC # 15,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
16.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Agah Imam Bargah Tando Agah to Chirag Masjid Chowk Various Places UIC # 16,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
17.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Sanno Mirchi / Panjabi Para / Pinjra Poll Various Places UIC # 17,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
18.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near UIC Office Milatabad Various Places UIC # 18,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon
19.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Various Street Islamabad / Mukhi Bag UIC # 19,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b comp with mon

20.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Imam Ali Shah Darqah U/C # 20,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
21.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Allah Wali Masjid / Toheed Masjid / Yasrab Hotel Various Places U/C # 21,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
22.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Ladies Park / Achan Milk Shop / Madina Masjid Various Places U/C # 22,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
23.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Makkah Masjid / Juman Shah Ka Pir Various Places U/C # 23,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
24.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Bagdadi Chowk / Chori Gali / Pan Gali Various Places U/C # 24,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
25.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Sehr Centre / Mumtaz Colony / Siyal Mohallah / Khokhar Mohallah various places U/C # 25,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
26.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Lajpat Road Sabzi Mandi / Cafe George Street / Rahat Cinema Khokhar Mohallah various places U/C # 26,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
27.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Tiak Chari / Naz Hussain Shahed Gali / Makkah Mohajir Masjid Various Places U/C # 27,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
28.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Hussaini Gali / Ameer Ali Shah Gali U/C # 28,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
29.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Almandar Chowk Dadan Shah Various Places U/C # 29,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month

8

30.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Dadan Shah Chari / Near Moulana Muhammad Ali Johr Road U.C # 30.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
31.	Construction / Reconstruction C.C Street / Drain / RCC Cross at Sarfraz Colony Various Places U.C # 31.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
32.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Masjid Aqsa / Pakistan Gifts Guide Centre Various Places U.C # 32.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
33.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mehran Dairy / Zulfiquar Masjid / Azad Medan Masjid / Mir Chandani Line Various Places U.C # 33.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
34.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Sardara Shop National Highway / Arshad House / Pehlwan Baraf Wala Katchi Abadi / Karcem Foundation Various Places U.C # 34.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
35.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Umer Qureshi House / Masjid Ibrahim Khalil-ul-lah / Kali Mori various places U.C # 35.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
36.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Roshan Ka Pir / Kunhar Para / Abbasi Mohallah / Memon Plaza / Tando Wali Muhammad Various Places U.C # 36.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
37.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mir Chowk / Plot # 39 / Qaidabad Liaquat Colony various places U.C # 37.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
38.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Qaidabad / Madina Masjid / Fareed Plaza Various Places U.C # 38.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
39.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Liaquat Colony Various Places U.C # 39.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month



40.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Bilal Masjid / Ahle-Hadis Masjid / Abbasi Street Various Places UC # 40,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
41.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Raahi Ghat / Noor Mchl Chowk / Khurshed Begam College Various Places UC # 41,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
42.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Bhatti Manzil / Gao Shala / Qureshi School Street Various Places UC # 42,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
43.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Gulsha Chowk / Ghousia Compound / Maji Biryani Various Places UC # 43,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
44.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Noor Masjid Chowk / Sitara Masjid / Urdu Compound Various Places UC # 44,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
45.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Faqir Ka Pir / Shewani Mohallah / Patasha Gali / Patoli Gali Various Places UC # 45,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
46.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mukti Gali / Ibrahim Shah Ka Pir / Mustafa Masjid Chowk Various Places UC # 46,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
47.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Sando Mehndi Wali Gali / Qasim Masjid to Ilyas Masjid Various Places UC # 47,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
48.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Sire Ghat / Wadho Ka Pir Various Places UC # 48,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
49.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Jama Masjid Silawat Para / Phool Gali / Anaaaj Mandi Various Places UC # 49,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month

50.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Gama Para / Timber Market various Places U/C # 50.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
51.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Mirchi Chowk / Memon Complex / Majed Building / Right Way School Various Places U/C # 51.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
52.	Construction / Reconstruction C.C Street / C.C Drain / RCC Cross at Near Ilyasabad / Firdous Colony Various Places U/C # 52.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
53.	Construction / Reconstruction C.C Street / C.C Drain at Hussainabad Varous Places U/C # 53.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
54.	Construction / Reconstruction C.C Paving Block / C.C Thalla Near Ex-Engineering Office Unit # 04, U/C # 54.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
55.	Providing & Fixing Water Supply Line / Sewerage Line at Samreana Hotel / Excise Office / Baban Shah Colony / G.O.R Colony U/C # 55.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
56.	Providing & Fixing Water Supply Line / Sewerage Line at Various Places Unit # 02, U/C # 56.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
57.	Providing & Fixing Water Supply Line / Sewerage Line at Mubarak Manzil / Madina Masjid / Munna Bhai House / VIP Garden / Allah Wali Masjid / Chesterton School Unit # 02, Varous Places in U/C # 57	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
58.	Construction / Reconstruction C.C Street at Shifa Pathology Laboratory / Nadra Office / Ahle-Hadis Masjid Odd Colony / Metalled Road at Infront of Rehman House / Behind Aisha Masjid Unit # 06 U/C # 58.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month
59.	Construction / Reconstruction Metalled Road at Acher Imam Bargah / Aqsa Masjid / Noorani Masjid Unit # 04, Various Places U/C # 59.	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b compl within month



60.	Construction / Providing & Fixing Sewerage Line at Azher Islam School / Raees Arain House / Nashter Colony / Faisal Street Unit # 05, U/C # 60,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
61.	Construction / Reconstruction C.C Street at Al-Falah Primary School to Dr: Mehboob House via Madina Masjid Block - D Unit # 05, U/C # 61,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
62.	Construction / Reconstruction C.C Street at Rafique Cycle Shop / Rehman Masjid via Mustafa Masjid / Tarique Colony Unit # 05 U/C # 62,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
63.	Providing & Fixing Water Supply Line / Sewerage Line at Shamo Patel / Mustafa General Store to Ifkhar House Near Imam Bargah Hussaini U/C # 63,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
64.	Construction / Reconstruction C.C Street / Providing & Fixing Water Supply Line at Sattar Bharat Puri Street / Farhan Council Street / Shani Street / Maqbool Naghar Street Unit # 10, U/C # 64	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
65.	Construction / Reconstruction C.C Paving Block at Abid Electric Street / Ishrat Bhai House to Hafiz-ur-Rehman Filter Plant Unit # 10 U/C # 65	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
66.	Construction / Reconstruction C.C Street at Rehmani Masjid to Mulla Perchon House Unit # 11, U/C # 66	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
67.	Construction / Reconstruction C.C Street at Idress House to Gulshan-e-Nabvi Building / Ayoub Colony Various Places Unit # 11, U/C # 67	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
68.	Construction / Reconstruction C.C Street at Habib Cement Shop to Malik Faizan Sweets / Salauddin Postman House to Salam Custom House Ayoub Colony Unit # 11, U/C # 68,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont
69.	Providing & Fixing Water Supply Line at Madina Masjid / Technical Training College to Seena Clinic / C.C Street at Ameer Karyana Shop Unit # 11, U/C # 69	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within mont

70.	Providing & Fixing Water Supply Line / Sewerage Line / C.C. Flooring at Various Places in Unit # 09, U.C # 70	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
71.	Providing & Fixing Water Supply Line / Sewerage Line / C.C. Flooring at Mier Fazal Town Unit # 09, U.C # 71,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
72.	Providing & Fixing Water Supply Line / Sewerage Line / C.C. Flooring at Near Elk Minara Masjid Unit # 09, U.C # 72	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
73.	Construction / Reconstruction C.C. Paving Block at Near Siddique Plaza Unit # 08, U.C # 73	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
74.	Construction / Reconstruction C.C. Street at Infront of Noor-ul-Islam Masjid Unit # 08, U.C # 74	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
75.	Providing & Fixing Water Supply Line / Sewerage Line / C.C. Street / Raising Manholes at Near Akbari Masjid / C.C. Street at Eid Gah Colony Various Places Unit # 8,12, U.C # 75	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
76.	Construction / Reconstruction C.C. Street / Asphalt Carpeting at Block # B-1 Link Street Unit # 8, U.C # 76	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
77.	Providing & Fixing Water Supply Line / Sewerage Line / Patch Repair Road Various Places Unit # 7, U.C # 77	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
78.	Construction / Reconstruction of Metalled Road at Adit Fareedi House to House # 62-B Unit # 7 U.C # 78	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
79.	Construction / Reconstruction of C.C. Street / Drain / Cross at Shaheed Petrol Pump Makrani Para / Indus Glass Road / Pathan Goth / Khaskheli Road Various Places U.C # 79,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month
80.	Construction / Reconstruction C.C. Street at Agha Jan House to Sami Bhai House. Amani Shah Colony Unit # 11 U.C # 80	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To b complete within month

81.	Construction / Reconstruction C.C Paving Block / C.C Drain at Chonna Bhatta Chowk Unit # 12, U.C # 81	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
82.	Construction / Reconstruction Stair / Providing & Fixing Pipe Grill / Construt / Reconstt: Dust Bin at Unit # 12 U.C # 82	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
83.	Construction / Reconstruction C.C Street / Providing & Fixing Water Supply Line at Laquat Ashraf Colony / Sakhi Wahab Town / Gharib Nawaz Colony / Sandal Dawa Khana Various Places in U.C # 83	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
84.	Construction / Reconstruction C.C Street at Bombay Press / Chand Masjid / Bilal Pakwan Centre Street / Akbari Masjid Street / Nusrat Colony Hall Road Various Places U.C # 84	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
85.	Construction / Reconstruction C.C Street / C.C Drain at Hali Naghar / Railway Colony / Hindu Para / Islamia Colony Various Places U.C # 85	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
86.	Construction / Reconstruction C.C Street / C.C Drain / Cross at American Quarter Various Places in U.C # 86	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
87.	Providing & Fixing Water Supply Line / Construction C.C Drain at Hazara Colony / Pathan Colony / Chaman Garh / American Quarter U.C # 87	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
88.	Construction / Reconstruction C.C Drain at Ashiq House to Ghulam Ali House / Gaddi Qabrusan Gate to Lodhi Building Dastagir Colony / Khalid Baig House to Ara Machine Hall Road U.C # 88	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
89.	Construction / Reconstruction C.C Street at Bohri Compound / Unar Merani Mohallah / Hindu Gehra Basti Various Places U.C # 89	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
90.	Construction / Reconstruction C.C Street / C.C Drain / Providing & Fixing Water Supply Line / UPVC Pipe Line at Gujrati Para Badin Chali Various Places in U.C # 90	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month



91.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Chandro Goth / Bhatti Goth / Bagar Bhatti Goth / Tando Yousuf / Gulstane-Yousuf Various Places in UIC # 91	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
92.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Siddiq Narejo Goth / Jamali Goth / Shah Latif Colony / Ali Asgherabad Various Places in UIC # 92	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
93.	Construction / Reconstruction C.C Street at Old Labour Colony Block F Zeal Pak Colony UIC # 93	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
94.	Construction / Reconstruction C.C Paving Block at Electric Transformer 100 KV to Al-Quresh House Near Mehr Ali UIC # 94	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
95.	Providing & Fixing Water Supply Line at Yad Muhammad Maghwar / Deh Lucky K.T Various Places UIC # 95	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
96.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Allah Bux Goth / Solangi Para / Deho Khan Jamali / Darya Khan Solangi / Murad Kalari Various Places UIC # 96	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
97.	Construction / Reconstruction C.C Street / C.C Drain / Cross at Macher Minority Colony Near Bhatti Road / Bakra Mandi Minority Colony	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
98.	Construction / Reconstruction Water Tank / C.C Thallah / Shed / Earth Filling at Minority Graveyard Unit # 04 / Ram Mandir Sardar Wasandas Goth Husri / Nand Lal Mandir Hussainabad / Ranja Bhagri / Ram Mandir Ganjo Takar Various Places	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
99.	Construction / Reconstruction Staff Rest Room with Attach Bath / Store at Nashterabad Fire Station	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month

100.	Repair U.C. Office Near RBD Section Main Building HMC	Not Applicable	Not Applicable	10,00,000/-	10,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
101.	Repair Renovation Council Section Main Building HMC	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
102.	Repair Land Department Main Building HMC	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
103.	Repair Municipal Employees Quarter City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
104.	Repair Manholes with Cover / RCC Pre-cast Slab Various Places City & Latifabad	Not Applicable	Not Applicable	18,75,000/-	18,75,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
105.	Patch Repair Various Places City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
106.	Construction / Reconstruction C.C Street at Various Places City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
107.	Construction / Reconstruction C.C Paving Block at Various Places City	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
108.	Construction / Reconstruction C.C Paving Block at Various Places Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
109.	Construction / Reconstruction C.C Drain at Various Places City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
110.	Construction / Reconstruction RCC Cross at Various Places City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month

111.	Providing & Fixing Sewerage Line at Various Places City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
112.	Providing & Fixing Water Supply Line Various Places City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
113.	Construction / Reconstruction RCC Dust Bin Various Places City & Latifabad	Not Applicable	Not Applicable	25,00,000/-	25,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
114.	Construction / Reconstruction C.C Street at Noor Muhammad House to Rajar House Faryal Goth Hussainabad U.C # 54	Not Applicable	Not Applicable	10,00,000/-	10,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
115.	Construction / Reconstruction Metalled Road at Ameen Rajput House to Dargah Karam Ali Unit # 4, U.C # 54	Not Applicable	Not Applicable	17,50,000/-	17,50,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
116.	Construction / Reconstruction Metalled Road at Ghulam Hussain Karyana Store to Acher Ka Pir Unit # 4, U.C # 59	Not Applicable	Not Applicable	22,50,000/-	22,50,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
117.	Patch Repair Road at Wapda Office Road U.C # 60	Not Applicable	Not Applicable	10,00,000/-	10,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
118.	Construction / Reconstruction Asphalt Road at Muhammad Ali Complex to Aglow Institute Unit # 10, U.C # 64	Not Applicable	Not Applicable	21,50,000/-	21,50,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
119.	Construction / Reconstruction C.C Paving Block at Sacred Rizvi Street Unit # 10, U.C # 65	Not Applicable	Not Applicable	8,50,000/-	8,50,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
120.	Construction / Reconstruction C.C Street at DSP Ahsan Zaidi House to Master House Ayoub Colony Unit # 11, U.C # 68	Not Applicable	Not Applicable	3,50,000/-	3,50,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month
121.	Construction / Reconstruction C.C Paving Block at Qasr-e-Noor Jahan to Public School Unit # 11, U.C # 69	Not Applicable	Not Applicable	20,00,000/-	20,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be completed within month


122.	Construction / Reconstruction Asphalt Road at Double Section School to Al-Rehan Plaza Unit # 11, UIC # 69	Not Applicable	Not Applicable	21,75,000/-	21,75,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
123.	Construction / Reconstruction C.C Street at Imam Bargah Masoomin Sadat Colony Unit # 09, UIC # 72	Not Applicable	Not Applicable	8,00,000/-	8,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
124.	Construction / Reconstruction C.C Paving Block at Behind Siddiq Plaza Near Chitrach Mehl Complex Unit # 08, UIC # 73	Not Applicable	Not Applicable	6,00,000/-	6,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
125.	Construction / Reconstruction C.C Street / C.C Drain / RCC Pipe at Amami Shah Colony / Masoomin Imam Bargah UIC # 80	Not Applicable	Not Applicable	10,00,000/-	10,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
126.	Construction / Reconstruction C.C Drain / C.C Street / RCC Cross at Near New Hasnain General Store Tando Yousuf UIC # 91	Not Applicable	Not Applicable	7,00,000/-	7,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
127.	Patch Repair C.C Paving Block at Near NIB Bank Unit # 7 / Naghar Dairy Unit # 08 Various Places Latifabad	Not Applicable	Not Applicable	7,00,000/-	7,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
128.	Construction / Reconstruction C.C Paving Block at Latif Shah House Peoples Colony Unit # 04, UIC # 54	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
129.	Construction / Reconstruction C.C Paving Block at Uirs House Peoples Colony Unit # 04, UIC # 54,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
130.	Patch Repair Road at Near Rewari Sweets to Mehboob Ground UIC # 61 / Kallu Mistry Road UIC # 60 / Near Comprehensive School Chowk UIC # 64	Not Applicable	Not Applicable	20,00,000/-	20,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
131.	Construction / Reconstruction C.C Paving Block at Master Hamid House to Imam Din Kabari House UIC # 65	Not Applicable	Not Applicable	18,00,000/-	18,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month
132.	Construction / Reconstruction C.C Paving Block at Jawaid House Unit # 11, UIC # 69	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	In due course	To be completed within month



133.	Patch Repair Road at Munawar Foundation Road U.C. # 72 / Masjid Heights to Skating Park U.C. # 73 / Haseen Plaza Main Road U.C. # 77	Not Applicable	Not Applicable	20,00,000/-	20,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
134.	Construction / Reconstruction C.C. # 8 U.C. # 73	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
135.	Construction / Reconstruction C.C. Road to Mubeen Plaza Block 7/B U.C. # 78	Not Applicable	Not Applicable	20,00,000/-	20,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
136.	Patch Repair Road at Khuda Hafiz Chowk to Tayyaba Masjid U.C. # 81 / National Bank U.C. # 74 / Shadi Qilla Road U.C. # 78	Not Applicable	Not Applicable	20,00,000/-	20,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
137.	Providing & Fixing Iron Manholes Cover at Various Places Foundari Road / Khokhar Mohallah Gari Khata	Not Applicable	Not Applicable	10,00,000/-	10,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
138.	Repair Renovation PA to Mayor Office Main Building HMC	Not Applicable	Not Applicable	13,85,000/-	13,85,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
139.	Repair Renovation Deputy Mayor Office Main Building HMC	Not Applicable	Not Applicable	10,62,000/-	10,62,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
140.	Repair Renovation PA to Deputy Mayor Office / Out Site Main Office Main Building HMC	Not Applicable	Not Applicable	9,35,000/-	9,35,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
141.	Construction / Reconstruction Asphalt Road at Hussaini Imam Bargah Unit # 11, U.C. # 69	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
142.	Construction / Reconstruction C.C. Paving Block at Abro House Peoples Colony Unit # 04, U.C. # 54	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months
143.	Construction / Reconstruction C.C. Paving Block at Arif Communication Peoples Colony Unit # 04, U.C. # 54,	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within 6 months

8

144.	Construction / Reconstruction C.C Paving Block at Naveed Decoration Unit # 11, U.C # 69	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
145.	Construction / Reconstruction C.C Paving Block at Near Siddique Akher Masfid Unit # 8 U.C # 73	Not Applicable	Not Applicable	15,00,000/-	15,00,000/-	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
146.	Making & Supply Solid Waste Machinery Arm Roll / Garbage Truck with imported Kit carrying capacity 5 Ton mount on 9 Ton Truck Chaches (ISUZU NPR) (4 Nos)	Not Applicable	Not Applicable	Offer Rate	Offer Rate	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month
147.	Supplying Solid Waste Machinery (Kate Loader 226/B Series 3) 2 Nos	Not Applicable	Not Applicable	Offer Rate	Offer Rate	Own Source	Single Stage One Envelope	In due course	In due course	In due course	In due course	To be complete within month



SYED TAYYAB HUSSAIN
MAYOR
Hyderabad Municipal Corporation
Hyderabad