

**OFFICE OF THE DISTRICT MUNICIPAL CORPORATION  
MALIR**

REF: NO: XEN/B&R/DMC/M/ 98 /2018.

DATED: 23/04/2018

To,

The Director (Enf-I),  
Sindh Public Procurement,  
Regularity Authority,  
Government of Sindh Karachi.

Subject: **Request To Upload/ Host. The Tender Notice On SPPRAs' Website.**

Kindly find enclosed here with copies of Tender notice along with payment toward Advertisement charges amounting to Rs: 2,000/= vide Cheque No:  
Dated : \_\_\_\_\_ of SBL Branch.

Consequently, requested that kindly keep/host. the Tender Notice on SPPRAs' Website. The following documents enclosed herewith as per SPPRA Rules.

**The Details are as under:-**


- 01- Quantity of Bill (S.No 01 to 69 )
- 02- Bidding Data ( S.No 01 to 69 )
- 03- Bidder's Eligibility/Qualification
- 04- Condition Of Contract (S.No: 1 To 69)
- 05- Instruction To Bidders
- 06- Procurement Committee
- 07- Notice Inviting Tender
- 08 - Redressal committee
- 09- Annual procurement Plan
- 10 -News paper Clippings
- 11- Soft Copy

  
**Executive Engineer  
DISTRICT Municipal Corporation  
Malir**

**Copy F.W.Cs for Information to:**

- 01- The Secretary local Government Department, Government of Sindh Karachi.
- 02- Office file.

RECEIVED INWARD DIARY  
779  
23/04/2018



# DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

DMC Malir Secretariat, Main Younus Chowranghi, Landhi Karachi

No. Procurement/B&R /DMC/Malir/2018/10

Dated 22<sup>th</sup> March, 2018

## NOTICE INVITING TENDER

The District Municipal Corporation, Malir Karachi, invites sealed tenders under Sindh Public Procurement Regulatory Authority Rules-2010 (Amended up-to-date) from the interested contractors / firms in respect of following works:

Sr. No.	Description	Estimated Cost	Bid Security	Tender Fee	Time limit
1.	Repair / Maintenance of Dispensary in sherpao colony D.M.C Malir	4,749,023/-	5%	2000	6 months
2.	P/L Sewerage line at labour colony F-2 Area Street no 33 ward 1,2&3 uc -01 Dawoodchowranghi D.M.C Malir	2,481,450/-	5%	2000	6 months
3.	Construction of metalled road at Dawood chowranghi Road ward-02 UC-01 Dawoodchowranghi DMC Malir	2,726,458/-	5%	2000	6 months
4.	Repair of Eid Gah at Ward no-01 of uc -02 Muslimabad in D.M.C Malir	2,210,122/-	5%	2000	6 months
5.	Providing and laying sewerage line at ward no -3 from Khalid shop to mullana sher khan shop of uc-02 muslimabad DMC Malir	1,318,450/-	5%	2000	6 months
6.	P/Laying sewerage line at masjid Allah Malik street no 7 & Different streets of ward no -3& 4 of uc-02 D.M.C Malir	3,461,607/-	5%	2000	6 months
7.	Construction of Wall & cc flooring at street no-08 H area ward no 04 uc-02 DMC MALIR	494,970/-	5%	2000	6 months
8.	Construction of road at Abbu Hurerra ward no-04 uc-02 muslimabad in DMC Malir	1,392,441/-	5%	2000	6 months
9.	Repair / Maintenance of Existing Nalla from PMT to Service Station uc-02 Muslimabad DMC Malir	4,300,064/-	5%	2000	6 months
10.	P/L R.C.C Sewerage Line at Different Areas of Ward- 4 UC-2 Muslimabad in DMC Malir	3,630,974/-	5%	2000	6 months
11.	P/L Water Supply line at Noorani Masjid street of UC-2 Muslimabad in DMC Malir	529,788/-	5%	2000	6 months
12.	P/L Sewerage line at Masala street of uc-2 Muslimabad in DMC Malir	2,264,697/-	5%	2000	6 months
13.	Repair of Baldia Primary School at New Muzaffarabad UC-03 In DMC Malir.	349,996/-	5%	2000	6 months
14.	Improvement/Maintenance of Eidgah at New Muzaffarabad in DMC Malir.	6,132,465/-	5%	2000	6 months
15.	Providing & Laying Sewerage Line at UC-03 Muzaffarabad Colony in DMC Malir.	1,588,793/-	5%	2000	6 months
16.	Repair & Maintenance of Road-3 New Muzaffarabad UC-03 Muzaffarabad Colony in DMC Malir.	2,361,229/-	5%	2000	6 months
17.	Construction of Road at "D" Area of UC-04 Majeed Colony in DMC Malir.	4,969,824/-	5%	2000	6 months
18.	Construction of C.C Paving Flooring at Ward-01 of UC-04 Majeed Colony in DMC Malir.	211,014/-	5%	2000	6 months
19.	Providing & Laying Sewerage Line at different areas of UC-04 Majeed Colony in DMC Malir.	1,885,337/-	5%	2000	6 months
20.	Construction of Footpath at Dhaka abadi Ward-04 UC-04 DMC Malir.	3,515,587/-	5%	2000	6 months
21.	Construction of C.C Paving Block at UC-04 Majeed Colony in DMC Malir.	2,123,704/-	5%	2000	6 months
22.	Providing & Laying Water Supply Line at Gulbahar&Sarhad Colony of UC-04 Majeed Colony in DMC Malir.	1,354,058/-	5%	2000	6 months
23.	Providing & Laying Water Supply Line at Sector-2 Bilawal Town & Fageerabad UC-04 Majeed Colony in DMC Malir.	1,079,973/-	5%	2000	6 months
24.	Providing & Laying Sewerage Line at Sector-2 Bilawal Town & Fageerabad UC-04 Majeed Colony in DMC Malir.	2,053,548/-	5%	2000	6 months
25.	Repair & Maintenance of Road at Commercial Area Near Jamia Masjid Road-6 UC-05 Cattle Colony in DMC Malir.	1,182,381/-	5%	2000	6 months
26.	Repair / Patch Work at PMTF Road of UC-05 Cattle Colony in DMC Malir.	4,831,234/-	5%	2000	6 months
--	Construction of C.C Paving Flooring at Various Places of UC-04 & UC-	3,653,380/-	5%	2000	6 months

28.	Construction of Road at Ward-4 LalaAkber UC-05 Cattle Colony in DMC Malir.	4,969,824/-	5%	2000	6 months
29.	Construction of Road at Road N0-8 UC-05 Cattle Colony in DMC Malir.	4,969,824/-	5%	2000	6 months
30.	Repair & Maintenance of Dispensary at UC-05 Cattle Colony in DMC Malir.	998,175/-	5%	2000	6 months
31.	Repair & Maintenance of Vice Chairman Room at Main Office in DMC Malir.	1,054,086/-	5%	2000	6 months
32.	Providing & Laying Sewerage line at different areas of UC-05 & UC-04 in DMC Malir.	3,410,724/-	5%	2000	6 months
33.	Providing and laying water supply line at Ghousia hotel/Dubai hotel and different places of UC-06, DmcMalir	3,540,691/-	5%	2000	6 months
34.	Construction of cc paving flooring in different streets of UC-06, DMC Malir.	2,830,115/-	5%	2000	6 months
35.	Construction of cc paving flooring at streets of Grenn city park UC-06, DMC Malir. c/o chairman (Ghumman).	2,830,115/-	5%	2000	6 months
36.	Providing and laying sewerage line in UC-06, DMC Malir. (PARA)	2,771,814/-	5%	2000	6 months
37.	Providing and laying RCC sewerage line in Future colony and Mansehra colony ward-1, UC-07, Quaidabad DMC malir.	2,472,713/-	5%	2000	6 months
38.	Improvement of road at Madina colony ward no 2, UC-07 DMC Malir	3,012,457/-	5%	2000	6 months
39.	Providing Ans Laying Water Supply Line At Gulistan Society MianwaliGali ward 2, UC-07 DMC Malir.	1,847,524/-	5%	2000	6 months
40.	Improvement of sewerage line in Mansehra colony ward 1, UC-07 DMC Malir.	2,218,103/-	5%	2000	6 months
41.	Improvement of road at askari town ward no 3, UC-07 DMC Malir	2,498,240/-	5%	2000	6 months
42.	Providing and laying CC paving blocks at D area future street no 7,8,9 and 10 UC-08, Moinabad DMC Malir.	2,110,140/-	5%	2000	6 months
43.	Providing and laying water supply line from Nagori hotel to street no 8 of UC-08, Moinabad DMC malir	2,019,340 /-	5%	2000	6 months
44.	P/L R.C.C Sewerage Line at Peer Buxgoth, Naik Muhammad goth&mansera of UC-09 Sharafi in DMC Malir	3,613,993/-	5%	2000	6 months
45.	P/L R.C.C Sewerage Line at Hashingoth, Jumakalmati, Ismail Panhwar& Allah dad goth of UC-09 Sharafi in DMC Malir	1,329,697/-	5%	2000	6 months
46.	Repair / Construction of manhole at verious areas of uc-9 sharafi in DMC Malir	1,753,225/-	5%	2000	6 months
47.	Construction of C.C Flooring at verious streets of uc-9 sharafi in DMC Malir	2,416,616/-	5%	2000	6 months
48.	Construction of road at Jamal goth ,Hashingothn , Ismail goth ,&Gul Muhammad goth uc-09 DMC Malir	3,655,941/-	5%	2000	6 months
49.	Construction of Foot Path at village Naik Muhammad And Haji Shali Goth uc-9 sharafi in DMC Malir	4,562,153/-	5%	2000	6 months
50.	Improvement of korangi football stadium at Naik Muhammad goth UC-09 sharafi in DMC Malir	6,445,394/-	5%	2000	6 months
51.	P/L Sewerage Line at Mansera Masjid-e-Aqsa Mansera of Uc-09 Sharafi in DMC Malir	902,143/-	5%	2000	6 months
52.	Providing and fixing paving blocks in WaderaEssagali, Kalatogali and Kalmatigoth UC-10, DMC Malir.	4143469/-	5%	2000	6 months
53.	Providing and fixing paving blocks in Noorani Masjid gali and Tayyaba Masjid gali UC-10, DMC Malir.	5025058/-	5%	2000	6 months
54.	Providing and laying sewerage system in Peer Mahfoozgoth UC-10, DMC Malir	2,981,509/-	5%	2000	6 months
55.	Providing and laying sewerage system in Peer Shuban town, Sindhi town, Tasmania town and raising of manhole in Bagh-e-Ali UC-10, DMC Malir	3,816,477/-	5%	2000	6 months
56.	Construction Of C.C Paving flooring at street near Darul-UloomNaeemiaSahibdaduc -10 in D.M.C Malir	2,830,115/-	5%	2000	6 months
57.	Construction Of C.C Paving flooring at street in Gulshan-e-NaeemiaNaeemiaSahibdaduc -10 in D.M.C Malir	2,830,115/-	5%	2000	6 months
58.	Repair maintenance of existing community centre in Haji Dilbodgoth UC-11, DMC Malir.	2,594,588/-	5%	2000	6 months
59.	Improvement/Construction of DilbodMuhammadan football ground in UC-11, Jaffer-e-Tayyar DMC	7,361,750/-	5%	2000	6 months
60.	Providing and laying water supply line at ward-1,2,3,4 uc-10 Ghazi dawoodBrohigoth in D.M.C Malir	2,131,000/-	5%	2000	6 months
61.	Construction/Improvement of WahgirJamat community centre in UC-12, DMC malir.	5,230,622/-	5%	2000	6 months

62.	Construction/Improvement of community centre (MondraJammat) in UC-12, DMC malir.	5,230,622/-	5%	2000	6 months
63.	Providing and laying water supply line in ward no 1, 2 and 3 UC-13 Bhitaiabad DMC Malir.	2,147,577/-	5%	2000	6 months
64.	Providing and laying water supply line in different places of UC-13 Bhitaiabad DMC Malir.	2,147,577/-	5%	2000	6 months
65.	Construction/improvement of road in different places UC-13 Bhitaiabad DMC malir.	2,384,721/-	5%	2000	6 months
66.	Improvement of Road at Sector -28 of UC-09 Sharafi in DMC Malir	98,85,647/-	5%	2000	6 months
67.	Repair/Maintenance of Church in Future colony UC-07 DMC Malir.	2,499,806/-	5%	2000	6 months
68.	Providing and laying sewerage line different places of DMC Malir.	2,218,103/-	5%	2000	6 months
69.	Construction of C.C Paving blocks in different areas of DMC Malir.	2500009/-	5%	2000	6 months

2. **Eligibility:** Valid Registration with tax authorities & Sindh Revenue Board;

3. **Method of Procurement:** *Single Stage - One Envelope.*

4. **Bidding / Tender Documents:**

(i) **Issuance:** Tender documents will be issued to the contractors / consultants / firms on submission of written request on their letterhead on payment of tender fee of Rs.2000/- (*Non-refundable*) from 27-03-2018 to 25-04-2018 till 1200 hours.

ii) **Both the Pay orders** of Tender Fee & 5% Earnest Money should be in favour of **DMC Malir.**

(iii) **Submission:** Last date will be (26-04-2018 *till 1300 hours*).

(iv) **Opening:** will be opened on (26-04-2018 *at 1400 hours*).

(v) **Place of issuance,** submission, inquiries and opening will be:-

Address (Postal): Office of the Executive Engineer (B&R), DMC Malir situated at Main Younus Chowrangi, Landhi Karachi.

Phone number 021-99333640 Fax # 021-99333640

(vi) **Un-responded tenders** will again be issued / submitted/ opened on following schedule:-

**2nd Attempt:**

(a) Issue date: 27-04-2018 to 14-05-2018 *during office hours*

(b) Submission: 15-05-2018 *till 1300 hours*

(c) Opening: 15-05-2018 *at 1400 hours*

(d) Venue: As above.

5. **Terms & Conditions.**

(a) Under following conditions bid will be rejected:-

(i) Conditional and telegraphic bids/tenders;

(ii) Bids not accompanied by bid security of required amount and form;

(iii) Bids received after specified date and time.

(iv) Black listed firms.

(v) In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date/time of submission and opening of tender.

(vi) Bidder must be registered in Pakistan Engineering Council valid for 2018

(b) **Bid validity Period:** - (90) days

(c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

(d) **Responsive Bidder is required to submit following documents with bid:**

(i) List of similar assignments with cost (*at least equal to the work intend to procure*) under-taken over the past (3) years;

(ii) *Details of equipment's, machineries and transport owned by firm/contractor;*

(iii) Financial Statement (summary) and income tax return for the last 3 years;

(iv) Affidavit that firm has never been black listed;

  
**EXECUTIVE ENGINEER (B&R)**  
**DMC MALIR**

**DIRECTOR (C.B) SPPRA, GOS**

With a request to please upload on the website of SPPRA as desired under Rule-11 & 12.

Copy to:

1. The Secretary, Local Government Department, Govt. of Sindh.
2. The Chairman, District Municipal Corporation, Malir.
3. The Municipal Commissioner, DMC Malir, Karachi.
4. The Superintending Engineer, DMC Malir.
5. The Procurement Committee Members of DMC Malir



# DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

DMC Secretariat, Main Younus Chowrangi, Landhi Karachi

No.MC/DMC/Malir/2018/ 99 Karachi

Dated:- 20/03/2018

## NOTIFICATION:

In exercise of powers vested under Sindh Public Procurement Regulatory Authority Rules-2010 (Amended 2013) and with the approval of competent authority a Complaint Redressal Committee is here by constituted on the following composition to redress the issues / objection of aggrieved bidders, with immediate effect, till further orders:

### COMPLAINT REDRESSAL COMMITTEE

- |   |                    |
|---|--------------------|
| 1. Chairman, DMC Malir  | Chairman           |
| 2. Accounts Officer, DMC Malir  | Secretary / Member |
| 3. Mr. Akhtar Jalil Bajwa<br>Executive Engineer,<br>Karachi Water & Sewerage Board,<br>Karachi. | Member             |

  
MUNICIPAL COMMISSIONER,  
DMC MALIR KARACHI

Copy to:

1. The Secretary, Local Government Department, Govt of Sindh, Karachi.
2. The Managing Director, SPPRA Sindh Karachi.
3. All Concerned.

MUNICIPAL COMMISSIONER,  
DMC MALIR KARACHI



# DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

DMC Secretariat, Main Younus Chowrangi, Landhi Karachi

No.MC/DMC/Malir/2018/

99

Karachi

Dated:- 20/03/2018

## NOTIFICATION:

In exercise of powers vested under Sindh Public Procurement Regulatory Authority Rules-2010 (Amended 2013) and with the approval of competent authority a Complaint Redressal Committee is here by constituted on the following composition to redress the issues / objection of aggrieved bidders, with immediate effect, till further orders:

### COMPLAINT REDRESSAL COMMITTEE


- |   |                    |
|---|--------------------|
| 1. Chairman, DMC Malir  | Chairman           |
| 2. Accounts Officer, DMC Malir  | Secretary / Member |
| 3. Mr. Akhtar Jalil Bajwa<br>Executive Engineer,<br>Karachi Water & Sewerage Board,<br>Karachi. | Member             |

  
MUNICIPAL COMMISSIONER,  
DMC MALIR KARACHI

Copy to:

1. The Secretary, Local Government Department, Govt of Sindh, Karachi.
2. The Managing Director, SPPRA Sindh Karachi.
3. All Concerned.

  
MUNICIPAL COMMISSIONER,  
DMC MALIR KARACHI



# DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

DMCMalir Secretariat, Main YOUNUSCHOWRANGI, Landhi Karachi

## ANNUAL PROCUREMENT PLAN

(FINANCIAL YEAR 2017-18)

Sr. No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated total cost	Funds allocated (Rupees)	Source of funds (ADP / Non-ADP)	Proposed procurement	Timing of procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1.	Repair / Maintenance of Dispensary in sherpao colony D.M.C Malir	Not applicable	Not applicable	4,749,023/-	5275000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
2.	P/L Sewerage line at labour colony F-2 Area Street no 33 ward 1,2&3 uc -01 Dawoodchowrangid .M.C.Malir	Not applicable	Not applicable	2,481,450/-	2760000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
3.	Construction of mettaled road at DawoodchowrangI Road ward-02 UC-01 DawoodchowrangI DMC Malir	Not applicable	Not applicable	2,726,458/-	2930000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
4.	Repair of EidGah at Ward no-01 of uc -02 Muslimabad in D.M.C Malir	Not applicable	Not applicable	2,210,122/-	2491000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
5.	Providing and laying sewerage line at ward no - 3 from Khalid shop to mullanasher khan shop of uc-02 muslimabad DMC Malir	Not applicable	Not applicable	1,318,450/-	1479000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
6.	P/Laying sewerage line at masjid Allah Malik street no 7 & Different streets of ward no -3& 4 of uc-02 D.M.C Malir	Not applicable	Not applicable	3,461,607/-	524000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
7.	Construction of Wall & cc flooring at street no-08 H area ward no 04 uc-02 DMC MALIR	Not applicable	Not applicable	494,970/-	561000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
8.	Construction of road at AbbuHurrea ward no-04 uc-02 muslimabad in DMC Malir	Not applicable	Not applicable	1,392,441/-	1496000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up
9.	Repair / Maintenance of Existing Nalla from PMT to Service Station uc-02 Muslimabad DMC Malir	Not applicable	Not applicable	4,300,064/-	4924000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will b executed as SAPPRA rule: amended up

10.	P/L R.C.C Sewerage Line at Different Areas of Ward- 4 UC-2 Muslimabad in DMC Malir	Not applicable	Not applicable	3,630,974/-	4003000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
11.	P/L Water Supply line at Noorani Masjid street of UC-2 Muslimabad in DMC Malir	Not applicable	Not applicable	529788/-	547000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
12.	P/L Sewerage line at Masala street of uc-2 Muslimabad in DMC Malir	Not applicable	Not applicable	2,264,697/-	2536000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
13.	Repair of Baldia Primary School at New Muzaffarabad UC-03 in DMC Malir.	Not applicable	Not applicable	3499963/-	4030000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
14.	Improvement/Maintenance of Eidgah at New Muzaffarabad in DMC Malir.	Not applicable	Not applicable	6,132,465/-	6,132,465/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
15.	Providing & Laying Sewerage Line at UC-03 Muzaffarabad Colony in DMC Malir.	Not applicable	Not applicable	1,588,793/-	1760500/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
16.	Repair & Maintenance of Road-3 New Muzaffarabad UC-03 Muzaffarabad Colony in DMC Malir.	Not applicable	Not applicable	2,361,229/-	2527000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
17.	Construction of Road at "D" Area of UC-04 Majeed Colony in DMC Malir.	Not applicable	Not applicable	4,969,824/-	5312000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
18.	Construction of C.C Paving Flooring at Ward-01 of UC-04 Majeed Colony in DMC Malir.	Not applicable	Not applicable	2110140/-	2347000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
19.	Providing & Laying Sewerage Line at different areas of UC-04 Majeed Colony in DMC Malir.	Not applicable	Not applicable	1,885,337/-	2115000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
20.	Construction of Footpath at Dhaka abadi Ward-04 UC-04 DMC Malir.	Not applicable	Not applicable	3,515,587/-	3872000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
21.	Construction of C.C Paving Block at UC-04 Majeed Colony in DMC Malir.	Not applicable	Not applicable	2,123,704/-	2253000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
22.	Providing & Laying Water Supply Line at Gulbahar&Sarhad Colony of UC-04 Majeed Colony in DMC Malir.	Not applicable	Not applicable	1,354,058/-	1656000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to
23.	Providing & Laying Water Supply Line at Sector-2 Bilawal Town & Fageerabad UC-04 Majeed Colony in DMC Malir.	Not applicable	Not applicable	1,079,973/-	1358500/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 2 amended up to




24.	Providing & Laying Sewerage Line at Sector-2 Bitalwal Town & Fagerabad UC-04 Majeed Colony in DMC Malir.	Not applicable	Not applicable	2,053,548/-	2297000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
25.	Repair & Maintenance of Road at Commercial Area Near Jamia Masjid Road-6 UC-05 Cattle Colony in DMC Malir.	Not applicable	Not applicable	1,182,381/-	1262000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
26.	Repair / Patch Work at PMTF Road of UC-05 Cattle Colony in DMC Malir.	Not applicable	Not applicable	4,831,234/-	5200000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
27.	Construction of C.C Paving Flooring at Various Places of UC-04 & UC-05 DMC Malir.	Not applicable	Not applicable	3,653,380/-	3880000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
28.	Construction of Road at Ward-4 LalaAkber UC-05 Cattle Colony in DMC Malir.	Not applicable	Not applicable	4,969,824/-	5312000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
29.	Construction of Road at Road NO-8 UC-05 Cattle Colony in DMC Malir.	Not applicable	Not applicable	4,969,824/-	5312000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
30.	Repair & Maintenance of Dispensary at UC-05 Cattle Colony in DMC Malir.	Not applicable	Not applicable	998,175/-	1100000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
31.	Repair & Maintenance of Vice Chairman Room at Main Office in DMC Malir.	Not applicable	Not applicable	1,054,086/-	1136629/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
32.	Providing & Laying Sewerage line at different areas of UC-05 & UC-04 in DMC Malir.	Not applicable	Not applicable	3,410,724/-	3824000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
33.	Providing and laying water supply line at Ghousia hotel/Dubai hotel and different places of UC-06, DmcMalir	Not applicable	Not applicable	3,540,691/-	4249000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
34.	Construction of cc paving flooring in different streets of UC-06, DMC Malir.	Not applicable	Not applicable	2,830,115/-	2985000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
35.	Construction of cc paving flooring at streets of Green city park UC-06, DMC Malir. c/o chairman (Ghumman).	Not applicable	Not applicable	2,830,115/-	2985000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
36.	Providing and laying sewerage line in UC-06, DMC Malir. (PARA)	Not applicable	Not applicable	2,771,814/-	3115000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto
37.	Providing and laying RCC sewerage line in Future colony and Mansehra colony ward-1, UC-07, Quaidabad DMC malir.	Not applicable	Not applicable	2,472,713/-	2774000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 2 amended upto

38.	Improvement of road at Madina colony ward no 2, UC-07 DMC Malir	Not applicable	Not applicable	3,012,457/-	3403000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
39.	Providing Ans Laying Water Supply Line At Gulistan Society MianwaliGali ward 2, UC-07 DMC Malir.	Not applicable	Not applicable	1,847,524/-	2220000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
40.	Improvement of sewerage line in Mansehra colony ward 1, UC-07 DMC Malir.	Not applicable	Not applicable	2,218,103/-	2500000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
41.	Improvement of road at askari town ward no 3, UC-07 DMC Malir	Not applicable	Not applicable	2,498,240/-	2500000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
42.	Providing and laying CC paving blocks at D area future street no 7,8,9 and 10 UC-08, Moinabad DMC Malir.	Not applicable	Not applicable	2,110140/-	2500000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
43.	Providing and laying water supply line from Nagori hotel to street no 8 of UC-08, Moinabad DMC malir	Not applicable	Not applicable	2,019,340/-	2425000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
44.	P/L R.C.C Sewerage Line at Peer Buxgoth, Naik Muhammad goth&mansera of UC-09 Sharafi in DMC Malir	Not applicable	Not applicable	3,613,993/-	3939000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
45.	P/L R.C.C Sewerage Line at Hashimgoth, Jumakalmati, Ismail Panhwar& Allah dad goth of UC-09 Sharafi in DMC Malir	Not applicable	Not applicable	1,329,697/-	1492000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
46.	Repair / Construction of manhole at various areas of uc-9 sharafi in DMC Malir	Not applicable	Not applicable	1,753,225/-	1800000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
47.	Construction of C.C Flooring at verious streets of uc-9 sharafi in DMC Malir	Not applicable	Not applicable	2,416,616/-	2994000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
48.	Construction of road at Jamal goth ,Hashimgothn , Ismail goth ,&Gul Muhammad goth uc-09 DMC Malir	Not applicable	Not applicable	3,655,941/-	3842000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
49.	Construction of Foot Path at village Naik Muhammad And Haji Shali Goth uc-9 sharafi in DMC Malir	Not applicable	Not applicable	4,562,153/-	4960000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto
50.	Improvement of korangi football stadium at Naik Muhammad goth UC-09 sharafi in DMC Malir	Not applicable	Not applicable	6,445,394/-	6951000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPPRA rule 20 amended upto

51.	P/L Sewerage Line at Mansera Masjid-e-Aqsa Mansera of UC-09 Sharafi in DMC Malir	Not applicable	Not applicable	902,143/-	1000000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
52.	Providing and fixing paving blocks in WaderaEssagali, Kalatogali and Kalmatigoth UC-10, DMC Malir.	Not applicable	Not applicable	4143469/-	4628000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
53.	Providing and fixing paving blocks in Noorani Masjid gali and Tayyaba Masjid gali UC-10, DMC Malir.	Not applicable	Not applicable	5025058/-	5613000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
54.	Providing and laying sewerage system in Peer Mahfozgoth UC-10, DMC Malir	Not applicable	Not applicable	2,981,509/-	3578000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
55.	Providing and laying sewerage system in Peer Shuban town, Sindh town, Tasmania town and raising of manhole in Bagh-e-Ali UC-10, DMC Malir	Not applicable	Not applicable	3,816,477/-	4254000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
56.	Construction Of C.C Paving flooring at street near Darul-UloomNaemiaSahibdaduc -10 in D.M.C Malir	Not applicable	Not applicable	2,830,115/-	2985000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
57.	Construction Of C.C Paving flooring at street in Gulshan-e-NaemiaNaemiaSahibdaduc -10 in D.M.C Malir	Not applicable	Not applicable	2,830,115/-	2985000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
58.	Repair maintenance of existing community centre in Haji Dilbodgoth UC-11, DMC Malir.	Not applicable	Not applicable	2,594,588/-	2863000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
59.	Improvement/Construction of DilbodMuhammadan football ground in UC-11, Jaffer-e-Tayyar DMC	Not applicable	Not applicable	7,361,750/-	7900000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
60.	Providing and laying water supply line at ward-1,2,3,4 uc-10 Ghazi dawoodBrothgoth in D.M.C Malir	Not applicable	Not applicable	2,131,000/-	2557000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
61.	Construction/Improvement of WahgirJammat community centre in UC-12, DMC malir.	Not applicable	Not applicable	5,230,622/-	5883000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
62.	Construction/Improvement of community centre (Mondralama) in UC-12, DMC malir.	Not applicable	Not applicable	5,230,622/-	5883000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto
63.	Providing and laying water supply line in ward no 1, 2 and 3 UC-13 Bhitaabad DMC Malir.	Not applicable	Not applicable	2,147,577/-	2577000/-	DMCMalir	Single Stage – One Envelop				4thQtr	Work will be executed as per SAPPPRA rule 201 amended upto

64.	Providing and laying water supply line in different places of UC-13 Bhitaabad DMC Malir.	Not applicable	Not applicable	2,147,577/-	2577000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPRA rule 20 amended upto
65.	Construction/improvement of road in different places UC-13 Bhitaabad DMC malir.	Not applicable	Not applicable	2,384,721/-	2500000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPRA rule 20 amended upto
66.	Improvement of Road at Sector -28 of UC-09 Sharafi in DMC Malir	Not applicable	Not applicable	98,85,647/-	10498000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPRA rule 20 amended upto
67.	Repair/Maintenance of Church in Future colony UC-07 DMC Malir.	Not applicable	Not applicable	2,499806/-	2750000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPRA rule 20 amended upto
68.	Providing and laying sewerage line different places of DMC Malir.	Not applicable	Not applicable	2,218,103/-	2500000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPRA rule 20 amended upto
69.	Construction of C.C Paving blocks in different areas of DMC Malir.	Not applicable	Not applicable	2500009/-	2640000/-	DMCMalir	Single Stage – One Envelop					4thQtr	Work will be executed as per SAPPRA rule 20 amended upto

**SUPERINTENDING ENGINEER,  
DMCMALIR**



**GOVERNMENT OF SINDH  
LOCAL GOVERNMENT DEPARTMENT**

Karachi, Dated the 13<sup>th</sup> October, 2017

**NOTIFICATION**

No.SO-V(LG)/37/42/2017: With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking works of Repair / Maintenance & Development to be executed in the year 2017-18 by District Municipal Corporation, (Malir) Karachi is hereby constituted under Section-7 of SPPRA Rules-2010 (Amended 2013).

**PROCUREMENT COMMITTEE**

- |  |                   |
|--|-------------------|
| 1. Superintendent Engineer, DMC Malir                    | Chairman          |
| 2. Executive Engineer (B&R) DMC Malir                    | Secretary /Member |
| 3. Mr. Amanullah Watio,<br>Executive Engineer, DMC South | Member            |

The function and responsibility of procurement committee shall be as under:-

**SECTION – SPPRA RULES 2010 (AMENDED 2013).**

- Preparing bidding documents.
- Carrying out technical as well as financial revaluation of the bids.
- Preparing evaluation report as provide in Rules-45.
- Making recommendation for the award of contract to the competent authority.
- Perform any other function ancillary and incidental to the above.

**SECRETARY TO GOVT. OF SINDH**


No.SO-V(LG)/37/42/2017

Karachi dated the 13<sup>th</sup> October, 2017

A copy is forwarded for information:-

1. The Managing Director, SPPRA, Sindh.
2. The Chairman, DMC(Malir) Karachi.
3. The Municipal Commissioner, DMC (Malir), Karachi.
4. The Superintending Engineer, DMC (Malir) Karachi.
5. PS to Secretary, Local Government Department, Karachi.

  
**DEPUTY SECRETARY (GENERAL)  
LOCAL GOVERNMENT DEPARTMENT**



## DISTRICT MUNICIPAL CORPORATION MALIR KARACHI

DMC Secretariat, Main Younus Chowrangi, Landhi Karachi

No.MC/DMC/Malir/2016/55

Karachi, dated 23 / 11 / 2016

### NOTIFICATION:

In exercise of powers vested under Sindh Public Procurement Regulatory Authority Rules-2010 (Amended 2013) and with the approval of competent authority a Complaint Redressal Committee is hereby constituted on the following composition to redress the issues / objections of aggrieved bidders, with immediate effect, till further orders:

### COMPLAINT REDRESSAL COMMITTEE

- |    |   |                  |
|----|---|------------------|
| 1. | Chairman, DMC Malir   | Chairman         |
| 2. | Accounts Officer, DMC Malir   | Secretary/Member |
| 3. | Mr. Akhtar Jalil Bajwa<br>Executive Engineer,<br>Karachi Water & Sewerage Board,<br>Karachi | Member           |

MUNICIPAL COMMISSIONER,  
DMC MALIR KARACHI

Copy to:

1. The Secretary, Local Government Department, Govt. of Sindh, Karachi.
2. The Managing Director, SPPRA Sindh Karachi.
3. The Chairman, DMC Malir
4. All concerned.

MUNICIPAL COMMISSIONER,  
DMC MALIR KARACHI

PS TO SECRETARY LGD  
DIARY NO.  
DATED 24/11/16

**OFFICE OF THE DISTRICT MUNICIPAL CORPORATION**  
**DISTRICT MALIR**

**INSTRUCTIONS TO BIDDERS**

**Instructions to Bidders/ Procuring Agencies regarding S.NO No**

**01,03,06,09,10,13,14,17,20,26,27,28,29,32,33,34,35,36,38,44,48,49,50,52,53,54,55,56,57,58,**  
**59,61,62,66**

**A. GENERAL**

**IB.1 Scope of Bid & Source of Funds**

**1.1 Scope of Bid**

The Procuring Agency as defined in the Bidding Data (hereinafter called —the Procuring Agency ) wishes to receive Bids for the Works summarized in the Bidding Data (hereinafter referred to as —the Works ).

Bidders must quote for the complete scope of work. Any Bid covering partial scope of work will be rejected as non-responsive.

**1.2 Source of Funds**

The Procuring Agency has arranged funds from its own sources or Federal/ Provincial /Donor agency or any other source, which may be indicated accordingly in bidding data towards the cost of the project/scheme.

**IB.2 Eligible Bidders**

**2.1 Bidding is open to all firms and persons meeting the following requirements:**

a. duly licensed by the Pakistan Engineering Council (PEC) in the appropriate category for value of works.

Provided that the works costing Rs. 2.5 million or less shall not require any registration with PEC.

b. duly pre-qualified with the Procuring Agency. (Where required).

In the event that prequalification of potential bidders has been undertaken, only bids from prequalified bidders will be considered for award of Contract.

c. if prequalification has not undertaken , the procuring agency may ask information and documents not limited to following:-

(i) company profile;

- (ii) works of similar nature and size for each performed in last 3/5 years;
- (iii) construction equipments;
- (iv) qualification and experience of technical personnel and key site management;
- (v) financial statement of last 3 years;
- (vi) Information regarding litigations and abandoned works if any.

### **IB.3 Cost of Bidding**

3.1 The bidder shall bear all costs associated with the preparation and submission of its bid and the Procuring Agency will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process (SPP Rules 24 & 25).

**Assistant Executive Engineer**  
**D.M.C.Malir (B&R)**



# **OFFICE OF THE DISTRICT MUNICIPAL CORPORATION**

## **DISTRICT MALIR**

Instructions to Bidders/ Procuring Agencies regarding S.NO No.

02,04,05,07,08,11,12,15,16,18,19,21,22,23,24,25,30,31,37,39,40,41,42,43,45,46,47,51,60,63,64,65,67,68,69

### **General Rules and Directions for the Guidance of Contractors. .**

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of offered ratep . The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the

time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

EXECUTIVE ENGINEER  
DISTRICT MUNICIPAL CORPORATION  
DISTRICT MALIR

## ڈسٹرکٹ میونسپل کارپوریشن ملیر کراچی



ڈی ایم سی میونسپل کارپوریشن، ملیر یونس چورس، لاٹائی، کراچی

No. Procurement/B&R /DMC/Malir/2018/10

Dated 22-03-2018

### ٹینڈر گھریل آہن

ڈسٹرکٹ میونسپل کارپوریشن، ملیر کراچی کی مینین کمن جی لا سنڈیڈ پروکيورمينٹ ریگولٹری اتھارٹی رولز 2010 (تاحال ترمیم شیل) جی تحت، خواہشمند کنٹریکٹرز/فرمن کان مہرینڈ ٹینڈر گھریل آہن

Sr. No.	Name of Work	Estimated Cost	Bid Security	Tender Fee	Time Limit
1.	Repair / Maintenance of Dispensary in Sherpao Colony D.M.C Malir	4,749,023/-	5%	2000/=	6 months
2.	P/L Sewerage Line at Labour Colony F-2 Area Street No. 33 Ward 1,2&3 UC -01 Dawood Chowrangi DMC Malir	2,481,450/-	5%	2000/=	6 months
3.	Construction of Mettalled Road at Dawood Chowrangi Road Ward-02 UC-01 Dawood Chowrangi DMC Malir	2,726,458/-	5%	2000/=	6 months
4.	Repair of Eid Gah at Ward No. 01 of UC-02 Muslimabad in DMC Malir	2,210,122/-	5%	2000/=	6 months
5.	Providing and laying Sewerage Line at Ward No. 3 from Khaid Shop to Mullan Sher Khan Shop of UC-02 Muslimabad DMC Malir	1,318,450/-	5%	2000/=	6 months
6.	P/Laying Sewerage Line at Masjid Allah Malik Street No. 7 & Different Streets of Ward No. 3&4 of UC-02 DMC Malir	3,461,607/-	5%	2000/=	6 months
7.	Construction of Wall & CC flooring at Street No. 08 H Area Ward No. 04 UC-02 DMC Malir	494,970/-	5%	2000/=	6 months
8.	Construction of Road at Abbu Hurerra Ward No. 04 UC-02 Muslimabad in DMC Malir	1,392,441/-	5%	2000/=	6 months
9.	Repair / Maintenance of Existing Nalla from PMT to Service Station UC-02 Muslimabad DMC Malir	4,300,064/-	5%	2000/=	6 months
10.	P/L R.C.C Sewerage Line at Different Areas of Ward-4 UC-02 Muslimabad in DMC Malir	3,630,974/-	5%	2000/=	6 months
11.	P/L Water Supply Line at Noorani Masjid Street of UC-2 Muslimabad in DMC Malir	5,29,788/-	5%	2000/=	6 months
12.	P/L Sewerage line at Masala Street of UC-2 Muslimabad in DMC Malir	2,264,697/-	5%	2000/=	6 months
13.	Repair of Baldia Primary School at New Muzaffarabad UC-113 In DMC Malir	3,499,963/-	5%	2000/=	6 months
14.	Improvement/Maintenance of Eidgah at New Muzaffarabad in DMC Malir	6,132,465/-	5%	2000/=	6 months
15.	Providing & Laying Sewerage Line at UC-03 Muzaffarabad Colony in DMC Malir	1,588,793/-	5%	2000/=	6 months
16.	Repair & Maintenance of Road-3 New Muzaffarabad UC-05 Muzaffarabad Colony in DMC Malir	2,361,229/-	5%	2000/=	6 months
17.	Construction of Road at "D" Area of UC-04 Majeed Colony in DMC Malir	4,969,824/-	5%	2000/=	6 months
18.	Construction of C.C Paving Flooring at Ward-01 of UC-04 Majeed Colony in DMC Malir	2,110,140/-	5%	2000/=	6 months
19.	Providing & Laying Sewerage Line at different areas of UC 04 Majeed Colony in DMC Malir	1,885,337/-	5%	2000/=	6 months
20.	Construction of Footpath at Dhaka abadi Ward-04 UC-04 DMC Malir	3,515,587/-	5%	2000/=	6 months
21.	Construction of C.C Paving Block at UC-04 Majeed Colony in DMC Malir	2,123,704/-	5%	2000/=	6 months
22.	Providing & Laying Water Supply Line at Gulbahar & Sarhad Colony of UC-04 Majeed Colony in DMC Malir	1,354,058/-	5%	2000/=	6 months
23.	Providing & Laying Water Supply Line at Sector-2 Bilawal Town & Faqeerabad UC-04 Majeed Colony in DMC Malir	1,079,973/-	5%	2000/=	6 months
24.	Providing & Laying Sewerage Line at Sector-2 Bilawal Town & Faqeerabad UC-04 Majeed Colony in DMC Malir	2,053,548/-	5%	2000/=	6 months
25.	Repair & Maintenance of Road at Commercial Area Near Jamia Masjid Road-6 UC-05 Cattle Colony in DMC Malir	1,182,381/-	5%	2000/=	6 months
26.	Repair / Patch Work at PMTF Road of UC-05 Cattle Colony in DMC Malir	4,831,234/-	5%	2000/=	6 months
27.	Construction of C.C Paving Flooring at Various Places of UC-04 & UC-05 DMC Malir	3,653,380/-	5%	2000/=	6 months
28.	Construction of Road at Ward-4 Lala Akber UC-05 Cattle Colony in DMC Malir	4,969,824/-	5%	2000/=	6 months
29.	Construction of Road at Road N0-8 UC-05 Cattle Colony in DMC Malir	4,969,824/-	5%	2000/=	6 months
30.	Repair & Maintenance of Dispensary at UC-05 Cattle Colony in DMC Malir	9,98,175/-	5%	2000/=	6 months
31.	Repair & Maintenance of Vice Chairman Room at Main Office in DMC Malir	1,054,086/-	5%	2000/=	6 months
32.	Providing & Laying Sewerage line at different areas of UC-05 & UC-04 in DMC Malir	3,410,724/-	5%	2000/=	6 months
33.	Providing and Laying Water Supply Line at Ghousia Hotel /Dubai Hotel and different places of UC-06, DMC Malir	3,540,691/-	5%	2000/=	6 months
34.	Construction of CC paving flooring in different streets of UC-06, DMC Malir	2,830,115/-	5%	2000/=	6 months
35.	Construction of CC paving flooring at streets of Green City / Park UC-06, DMC Malir	2,830,115/-	5%	2000/=	6 months

37.	Providing and Laying RCC Sewerage Line in Future Colony and Mansehra Colony Ward-1 UC-07 Quaidabad DMC Malir	2,472,713/-	5%	2000/=	6 months
38.	Improvement of Road at Madina Colony Ward No. 2 UC-07 DMC Malir	3,012,457/-	5%	2000/=	6 months
39.	Providing and Laying Water Supply Line at Gulistan Society Mianwali Gali Ward 2 UC-07 DMC Malir	1,847,524/-	5%	2000/=	6 months
40.	Improvement of Sewerage Line in Mansehra Colony Ward 1 UC-07 DMC Malir	2,218,103/-	5%	2000/=	6 months
41.	Improvement of Road at Askari Town Ward No. 3 UC-07 DMC Malir	2,498,240/-	5%	2000/=	6 months
42.	Providing and laying CC paving blocks at D Area Future Street No. 7,8,9 and 10 UC-08 Moinabad DMC Malir.	2,110,140/-	5%	2000/=	6 months
43.	Providing and Laying Water Supply Line from Nagori Hotel to Street No. 8 of UC-08 Moinabad DMC Malir	2,019,340/-	5%	2000/=	6 months
44.	P/L R.C.C Sewerage Line at Peer Bux Goth Naik Muhammad Goth & Mansehra of UC-09 Sharafi in DMC Malir	3,613,993/-	5%	2000/=	6 months
45.	P/L R.C.C Sewerage Line at Hashim Goth, Juma Kalmati, Ismail Panhwar & Allah Dad Goth of UC-09 Sharafi in DMC Malir	1,329,697/-	5%	2000/=	6 months
46.	Repair / Construction of Manhole at Various Areas of UC-9 Sharafi in DMC Malir	1,753,225/-	5%	2000/=	6 months
47.	Construction of C.C Flooring at Various Streets of UC-9 Sharafi in DMC Malir	2,416,616/-	5%	2000/=	6 months
48.	Construction of Road at Jamal Goth Hashim Goth Ismail Goth & Gul Muhammad Goth UC-09 DMC Malir	3,655,941/-	5%	2000/=	6 months
49.	Construction of Foot Path at village Naik Muhammad And Haji Shali Goth UC-9 Sharafi in DMC Malir	4,562,153/-	5%	2000/=	6 months
50.	Improvement of Korangi Football Stadium at Naik Muhammad Goth UC-09 Sharafi in DMC Malir	6,445,394/-	5%	2000/=	6 months
51.	P/L Sewerage Line at Mansera Masjid-e-Aqsa Mansera of UC-09 Sharafi in DMC Malir	902,143/-	5%	2000/=	6 months
52.	Providing and fixing paving blocks in Wadera Essagali Khatolagali and Kalmati Goth UC-10 DMC Malir	41,434,69/-	5%	2000/=	6 months
53.	Providing and fixing paving blocks in Noorani Masjid Gali and Tayyaba Masjid Gali UC-10 DMC Malir	5,025,058/-	5%	2000/=	6 months
54.	Providing and Laying Sewerage System in Peer Mahfooz Goth UC-10 DMC Malir	2,981,509/-	5%	2000/=	6 months
55.	Providing and Laying Sewerage System in Peer Shuban Town, Sindhi Town Tasmania Town and raising of manhole in Bagh-e-Ali UC-10 DMC Malir	3,816,477/-	5%	2000/=	6 months
56.	Construction of C.C paving flooring at street near Darul-Uloom Naeemia Sahibdad UC-10 in DMC Malir	2,830,115/-	5%	2000/=	6 months
57.	Construction of C.C paving flooring at street in Gulshan-e-Naeemia Naeemia Sahibdad UC-10 in DMC Malir	2,830,115/-	5%	2000/=	6 months
58.	Repair maintenance of existing Community Centre in Hai Dilbod Goth UC-11 DMC Malir	2,594,588/-	5%	2000/=	6 months
59.	Improvement/Construction of Dilbod Muhammadan Football Ground in UC-11 Jaffer-e-Tayyar DMC Malir	7,361,750/-	5%	2000/=	6 months
60.	Providing and Laying Water Supply Line at Ward-1,2,3,4 UC-10 Ghazi Dawood Brohi Goth in DMC Malir	2,131,000/-	5%	2000/=	6 months
61.	Construction/Improvement of Wahgir Jamat Community Centre in UC-12 DMC Malir	5,230,622/-	5%	2000/=	6 months
62.	Construction/Improvement of Community Centre (Mondra Jamat) in UC-12 DMC Malir	5,230,622/-	5%	2000/=	6 months
63.	Providing and Laying Water Supply Line in Ward No. 1, 2 and 3 UC-13 Bhitiaabad DMC Malir	2,147,577/-	5%	2000/=	6 months
64.	Providing and Laying Water Supply Line in different places of UC-13 Bhitiaabad DMC Malir	2,147,577/-	5%	2000/=	6 months
65.	Construction/Improvement of road in different places UC-13 Bhitiaabad DMC Malir	2,384,721/-	5%	2000/=	6 months
66.	Improvement of Road at Sector 28 of UC-09 Sharafi in DMC Malir	98,85,647/-	5%	2000/=	6 months
67.	Repair/Maintenance of Church in Future Colony UC-07 DMC Malir	24,99,806/-	5%	2000/=	6 months
68.	Providing and Laying Sewerage Line different places of DMC Malir	2,218,103/-	5%	2000/=	6 months
69.	Construction of C.C paving blocks in different areas of DMC Malir	2,500,009/-	5%	2000/=	6 months

2. اهليت: تيڪس ڪاتي ۽ سنڌ يونين بورڊ ۾ موٽر رجسٽريشن

3. پروڪيورمينٽ جو طريقو: ڪارڊ سسٽم استعمال ڪرڻ

4. واک / ٽينڊر دستاويز:

- ٽينڊر دستاويز ڪنٽريڪٽرز/ڪنسلٽنٽس/فرمن کي سندن ليٽر هيڊ تي لکت ۾ درخواست جمع ڪرائڻ تي مبلغ 2000 روپيا (ٺاڪايل واپسي) ٽينڊر في ادا ڪرڻ تي 27\_03\_2018 کان 25\_04\_2018 ٻيهر 12:00 وڳي تائين جاري ڪيا ويندا.
- ٽينڊر في ۽ 5 سيڪڙو بطور سونپي رقم پني پي آرڊر جي صورت ۾ ڏي اير سي ملير جي حق ۾ هٿ ڪهڙجن.
- آڇون جمع ڪرائڻ جي آخري تاريخ 26\_04\_2018 ٻيهر 1300 وڳي تائين آهي.
- ٽينڊر 26\_04\_2018 ٻيهر 1400 وڳي کوليا ويندا. (v) ٽينڊر جي اجراءَ، جمع ڪرائڻ، معلومات حاصل ڪرڻ ۽ ٽينڊر کولڻ جو هنڌ هيٺ ڄاڻايل آهي. ٽپال جو پتو: دفتر ايگزيڪيوٽو انجنيئر (بي اينڊ آر) ڊي اير سي ملير، واقع مين بونس چوڻ لڳي، لائڊي، ڪراچي. فون نمبر: 021\_99333640. فيڪس نمبر: 021\_99333640
- ٺاڪار (Un\_responded) ٽينڊر جي صورت ۾ آهي ٻيهر جاري/جمع ڪرائڻ/ڪلڻ جو شيڊول هيٺين ريت هوندو: ٻيهر ٽينڊر: (الف) جاري ڪرڻ جي تاريخ 27\_04\_2018 کان 14\_05\_2018 آفيس وقت دوران (ب) جمع ڪرائڻ: 15\_05\_2018 ٻيهر 1300 وڳي تائين (ج) ٽينڊر ڪلڻ: 15\_05\_2018 ٻيهر 1400 وڳي (د) هنڌ: مٿي ڄاڻايل مطابق 5. شرط ۽ ضابطا:

(اي) هيٺين صورتن ۾ آڇون رد ڪري ڇڏيون:

- مشروط ۽ ٽيلنگرافڪ آڇون/ٽينڊر
- مقرر تاريخ ۽ وقت کانپوءِ وصول ٿيندڙ واک
- حڪومت پاران ٽينڊر ڪلڻ واري تاريخ تي عام موڪل هٿ جي صورت ۾ ايندڙ ڪم واري ڏينهن کي ٽينڊر جمع ڪرائڻ ۽ کولڻ جو ڏينهن/وقت سمجهيو ويندو.
- واڪ ڏيندڙ سال 2018 لاءِ پاڪستان انجنيئرنگ ڪائونسل وٽ موٽر رجسٽريشن رکندڙ هٿ ڪهڙجي
- واڪ موٽر هٿ جو مدو: 90 ڏينهن
- پروڪيورنگ ايگنسي کي سنڌ پبلڪ پروڪيورمينٽ رولز 2010 جي تحت، ڪنهن به يا سڀن ٽورين آڇون کي رد ڪرڻ جو حق حاصل آهي.
- واڪ ڏيندڙ کي پنهنجي واکن سان هيٺ ڄاڻايل دستاويزين جمع ڪرائڻا پوندا.
- گذريل ٽن سالن دوران ساڳي نوعيت جي ڪمن جي فهرست، جن جي مائيت گهٽ ۾ گهٽ گهربل ڪم جيتري هجي.
- ڌم / ڪنٽريڪٽر جي ملڪيت هيٺ ايڪسٽينٽس: شين ۽ ڌن ۽ انساني رڪارڊس

بروز جمعہ المساء 23 مارچ 2018ء

R.O. NO  
205 dated  
22/3/2018



No. Procurement/B&R/DMC/Mail/2018/10

Dated 22-03-2018



اسٹریٹ میونسپل کارپوریشن، انٹر کراچی کوئسٹ ڈویل کا ساموں کیلئے عہدہ چانگ پروکوری، دھند گولڈی، اتحادی روڈ-DRB 10 (ایئر پورٹ کے قریب) کے تحت عوامی ٹرانزپورٹ کمپنیز اور اسوں سے متعلقہ امور پر:

Sr. No.	Name of Work	Estimated Cost	Bid Security	Tender Fee	Time Limit
1.	Repair / Maintenance of Dispensary in Sherpao Colony D.M.C I Malir	4,749,023/-	5%	2000/=	6 months
2.	P/L Sewerage Line at Labour Colony F-2 Area Street No. 33 Ward 1, 283 UC-01 Dawood Chowrang DMC Malir	2,481,450/-	5%	2000/=	6 months
3.	Construction of Metalled Road at Dawood Chowrang Road Ward d-02 UC-01 Dawood Chowrang DMC Malir	2,726,458/-	5%	2000/=	6 months
4.	Repair of Eki Gah at Ward No. 01 of UC-02 Muslimabad in DMC Malir	2,210,122/-	5%	2000/=	6 months
5.	Providing and Laying Sewerage Line at Ward No. 3 from Khalid shop to Mullana Sher Khan Shop of UC-02 Muslimabad DMC Malir	1,318,460/-	5%	2000/=	8 months
6.	P/Laying Sewerage Line at Masjid Afah Malik Street No: 7 & Different Streets of Ward No. 3&4 of UC-02 DMC Malir	3,461,607/-	5%	2000/=	6 months
7.	Construction of Wall & CC flooring at Street No. 08 H Area Ward No. 04 UC-02 DMC Malir	494,970/-	5%	2000/=	6 months
8.	Construction of Road at Abbis Hureera Ward No. 04 UC-02 Muslimabad in DMC Malir	1,392,441/-	5%	2000/=	6 months
9.	Repair / Maintenance of Existing Nalla from PMT to Service Station UC-02 Muslimabad DMC Malir	4,300,064/-	5%	2000/=	6 months
10.	P/L R.C.C Sewerage Line at Different Areas of Ward-4 UC-2 Muslimabad in DMC Malir	3,630,974/-	5%	2000/=	6 months
11.	P/L Water Supply Line at Noorani Masjid Street of UC-2 Muslimabad in DMC Malir	5,29,788/-	5%	2000/=	6 months
12.	P/L Sewerage line at Masala Street of UC-2 Muslimabad in DMC Malir	2,264,697/-	5%	2000/=	6 months
13.	Repair of Balda Primary School at New Muzaffarabad UC-03 in DMC Malir	3,499,963/-	5%	2000/=	6 months
14.	Improvement/Maintenance of Eidgah at New Muzaffarabad in DMC Malir	6,132,485/-	5%	2000/=	6 months
15.	Providing & Laying Sewerage Line at UC-03 Muzaffarabad Colony in DMC Malir	1,588,793/-	5%	2000/=	6 months
16.	Repair & Maintenance of Road-3 New Muzaffarabad UC-03 Muzaffarabad Colony in DMC Malir	2,381,228/-	5%	2000/=	6 months
17.	Construction of Road at "D" Area of UC-04 Majeed Colony in DMC Malir	4,969,824/-	5%	2000/=	6 months
18.	Construction of C.C Paving/Flooring at Ward-01 of UC-04 Majeed Colony in DMC Malir	2,110,140/-	5%	2000/=	6 months
19.	Providing & Laying Sewerage Line at different areas of UC-04 Majeed Colony in DMC Malir	1,885,337/-	5%	2000/=	6 months
20.	Construction of Footpath at Dhaka Abadi Ward-04 UC-04 DMC Malir	3,515,587/-	5%	2000/=	6 months
21.	Construction of C.C Paving Block at UC-04 Majeed Colony in DMC Malir	2,123,704/-	5%	2000/=	6 months
22.	Providing & Laying Water Supply Line at Gulbazar & Sarfadd Colony of UC-04 Majeed Colony in DMC Malir	1,354,058/-	5%	2000/=	6 months
23.	Providing & Laying Water Supply Line at Sector-2 Bilawal Town & Faqeerabad UC-04 Majeed Colony in DMC Malir	1,079,973/-	5%	2000/=	6 months
24.	Providing & Laying Sewerage Line at Sector-2 Bilawal Town & Faqeerabad UC-04 Majeed Colony in DMC Malir	2,053,548/-	5%	2000/=	6 months
25.	Repair & Maintenance of Road at Commercial Area Near Jamia Masjid Road-5 UC-05 Cattle Colony in DMC Malir	1,182,381/-	5%	2000/=	6 months
26.	Repair / Patch Work at PMTF Road of UC-05 Cattle Colony in DMC Malir	4,831,234/-	5%	2000/=	6 months
27.	Construction of C.C Paving/Flooring at Various Places of UC-04 & UC-05 DMC Malir	3,653,380/-	5%	2000/=	6 months
28.	Construction of Road at Ward-4 Lala Akber UC-05 Cattle Colony in DMC Malir	4,969,824/-	5%	2000/=	6 months
29.	Construction of Road at Road NO-8 UC-05 Cattle Colony in DMC Malir	4,969,824/-	5%	2000/=	6 months
30.	Repair & Maintenance of Dispensary at UC-05 Cattle Colony in DMC Malir	9,55,175/-	5%	2000/=	6 months
31.	Repair & Maintenance of Vice Chairman Room at Main Office in DMC Malir	1,354,058/-	5%	2000/=	6 months
32.	Providing & Laying Sewerage line at different areas of UC-05 & UC-04 in DMC Malir	3,410,724/-	5%	2000/=	6 months
33.	Providing and Laying Water Supply Line at Ghousia Hotel/Dubai Hotel and different places of UC-06, DMC Malir	3,54,550/-	5%	2000/=	6 months
34.	Construction of CC paving flooring in different streets of UC-06 DMC Malir	2,830,115/-	5%	2000/=	6 months
35.	Construction of CC paving flooring at streets of Greater City Part UC-06, DMC Malir	2,830,115/-	5%	2000/=	6 months
36.	Providing and Laying Sewerage line in UC-06, DMC Malir	2,830,115/-	5%	2000/=	6 months
37.	Providing and Laying Water Supply Line in UC-07 Quaid-e-Azam Park	2,830,115/-	5%	2000/=	6 months
38.	Improvement of Water Supply in Future Construction	2,830,115/-	5%	2000/=	6 months





**DISTRICT MUNICIPAL CORPORATION  
MALIR KARACHI**

DMC Malir Secretariat, Main Yunus Chowrangi, Landhi Karachi

No. Procurement/B&R /DMC/Malir/2018/10

Dated 22-03-2018

# NOTICE INVITING TENDER

The District Municipal Corporation, Mairi Karachi, invites sealed tenders under Sindh Public Procurement Regulatory Authority Rules-2010 (Amended up-to-date) from the interested contractors / firms in respect of following works:

Sr. No.	Name of Work	Estimated Cost	Bid Security	Tender Fee	Time Limit
1.	Repair / Maintenance of Dispensary in Sherpao Colony D.M.C Malir	4,749,033/-	5%	2000/=	6 months
2.	P/L Sewerage Line at Labour Colony F-2 Area Street No. 33 Ward 1,2&3 UC -01 Lawood Chowringi DMC Malir	2,481,430/-	5%	2000/=	6 months
3.	Construction of Metalled Road at Dawood Chowringi Road Ward-02 UC-01 Dawood Chowringi DMC Malir	2,726,438/-	5%	2000/=	6 months
4.	Repair of Eid Gah at Ward No. 01 of UC-02 Muslimabad in DMC Malir	2,210,122/-	5%	2000/=	6 months
5.	Providing and laying Sewerage Line at Ward No. 3 from Khalid Shop to Mufiana Smer Khan Shop of UC-02 Muslimabad DMC Malir	1,318,450/-	5%	2000/=	6 months
6.	P/Laying Sewerage Line at Masjid Allah Malik Street No. 7 & Different Streets of Ward No. 3&4 of UC-02 DMC Malir	3,461,107/-	5%	2000/=	6 months
7.	Construction of Wall & CC flooring at Street No. 08 H Area Ward No. 04 UC-02 DMC Malir	494,970/-	5%	2000/=	6 months
8.	Construction of Road at Abbu Hureira Ward No. 04 UC-02 Muslimabad in DMC Malir	1,392,441/-	5%	2000/=	6 months
9.	Repair / Maintenance of Existing Nalla from PMT to Service Station UC-02 Muslimabad DMC Malir	4,300,364/-	5%	2000/=	6 months
10.	P/L R.C.C Sewerage Line at Different Areas of Ward-4 UC-2 Muslimabad in DMC Malir	3,630,374/-	5%	2000/=	6 months
11.	P/L Water Supply Line at Noorani Masjid Street of UC-2 Muslimabad in DMC Malir	5,29,887/-	5%	2000/=	6 months
12.	P/L Sewerage line at Masala Street of UC-2 Muslimabad in DMC Malir	2,264,667/-	5%	2000/=	6 months
13.	Repair of Baldia Primary School at New Muzaffarabad UC-03 In DMC Malir	3,499,963/-	5%	2000/=	6 months
14.	Improvement/Maintenance of Eidgah at New Muzaffarabad in DMC Malir	6,132,465/-	5%	2000/=	6 months
15.	Providing & Laying Sewerage Line at UC-03 Muzaffarabad Colony in DMC Malir	1,588,793/-	5%	2000/=	6 months
16.	Repair & Maintenance of Road-3 New Muzaffarabad UC-03 Muzaffarabad Colony in DMC Malir	2,361,229/-	5%	2000/=	6 months
17.	Construction of Road at "D" Area of UC-04 Majeed Colony in DMC Malir	4,969,824/-	5%	2000/=	6 months
18.	Construction of C.C Paving Flooring at Ward-01 of UC-04 Majeed Colony in DMC Malir	2,110,140/-	5%	2000/=	6 months
19.	Providing & Laying Sewerage Line at different areas of UC-04 Majeed Colony in DMC Malir	1,887,337/-	5%	2000/=	6 months
20.	Construction of Footpath at Dhaka abadi Ward-04 UC-04 DMC Malir	3,515,587/-	5%	2000/=	6 months
21.	Construction of C.C Paving Block at UC-04 Majeed Colony in DMC Malir	2,125,704/-	5%	2000/=	6 months
22.	Providing & Laying Water Supply Line at Gulbahaar & Sarhad Colony of UC-04 Majeed Colony in DMC Malir	1,354,058/-	5%	2000/=	6 months
23.	Providing & Laying Water Supply Line at Sector-2 Bilawal Town & Faqeerabad UC-04 Majeed Colony in DMC Malir	1,073,973/-	5%	2000/=	6 months
24.	Providing & Laying Sewerage Line at Sector-2 Bilawal Town & Faqeerabad UC-04 Majeed Colony in DMC Malir	2,053,548/-	5%	2000/=	6 months
25.	Repair & Maintenance of Road at Commercial Area Near Jamia Masjid Road-6 UC-05 Cattle Colony in DMC Malir	1,182,381/-	5%	2000/=	6 months
26.	Repair / Patch Work at PMTF Road of UC-05 Cattle Colony in DMC Malir	4,831,234/-	5%	2000/=	6 months
27.	Construction of C.C Paving Flooring at Various Places of UC-04 & UC-05 DMC Malir	3,673,389/-	5%	2000/=	6 months
28.	Construction of Road at Ward-4 Lala Akber UC-05 Cattle Colony in DMC Malir	4,919,824/-	5%	2000/=	6 months
29.	Construction of Road at Ward-No-8 UC-05 Cattle Colony in DMC Malir	4,919,824/-	5%	2000/=	6 months
30.	Repair & Maintenance of Dispensary at UC-05 Cattle Colony in DMC Malir	9,93,175/-	5%	2000/=	6 months
31.	Repair & Maintenance of Vice Chairman Room at Main Office in DMC Malir	1,04,036/-	5%	2000/=	6 months
32.	Providing & Laying Sewerage line at different areas of UC-05 & UC-04 in DMC Malir	3,410,724/-	5%	2000/=	6 months
33.	Providing and Laying Water Supply Line at Ghousia Hotel/Dubai Hotel and different places of UC-06, DMC Malir	3,510,691/-	5%	2000/=	6 months
34.	Construction of CC paving flooring in different streets of UC-06, DMC Malir	2,830,115/-	5%	2000/=	6 months
35.	Construction of CC paving flooring at streets of Green City Park UC-06, DMC Malir C/O Chairman (Ghurman)	2,830,115/-	5%	2000/=	6 months
36.	Providing and Laying Sewerage line in UC-06, DMC Malir (PARA)	2,771,814/-	5%	2000/=	6 months
37.	Providing and Laying RCC Sewerage Line in Future Colony and Manshehra Colony Ward-1 UC-07 Quaidabad DMC Malir	2,772,713/-	5%	2000/=	6 months
38.	Improvement of Road at Madina Colony Ward No. 2 UC-07 DMC Malir	3,112,457/-	5%	2000/=	6 months
39.	Providing and Laying Water Supply Line at Gulistan Society Mianwali Gali Ward 2 UC-07 DMC Malir	1,147,524/-	5%	2000/=	6 months
40.	Improvement of Sewerage Line in Manshehra Colony Ward 1 UC-07 DMC Malir	2,118,103/-	5%	2000/=	6 months
41.	Improvement of Road at Askari Town Ward No. 3 UC-07 DMC Malir	2,498,240/-	5%	2000/=	6 months
42.	Providing and laying CC paving blocks at D Area Future Street No. 7,8,9 and 10 UC-08 Mainabad DMC Malir	2,110,140/-	5%	2000/=	6 months
43.	Providing and Laying Water Supply Line from Nagori Hotel to Street No. 8 of UC-08	2,019,340/-	5%	2000/=	6 months

23-03-2018 Wasserberg.

46.	Repair / Construction of Manhole at various Areas of UC-9 Sharafi in DMC Malir	1,753,225/-	5%	2000/=	6 months
47.	Construction of C.C Flooring at Various Streets of UC-9 Sharafi in DMC Malir	2,416,616/-	5%	2000/=	6 months
48.	Construction of Road at Jamal Goth Hashim Goth Ismail Goth & Gul Muham nad Goth UC-09 DMC Malir	3,655,941/-	5%	2000/=	6 months
49.	Construction of Foot Path at village Naik Muhammad An-J Haji Shali Goth UC -9 Sharafi in DMC Malir	4,562,153/-	5%	2000/=	6 months
50.	Improvement of Korangi Football Stadium at Naik Muhammad Goth UC-09 Sharafi in DMC Malir	6,445,394/-	5%	2000/=	6 months
51.	P/L Sewerage Line at Mansera Masjid-e-Aqsa Mansera of UC-09 Sharafi in DMC Malir	902,143/-	5%	2000/=	6 months
52.	Providing and fixing paving blocks in Wadera Essagali K Jlatogali and Kalmali Goth UC-10 DMC Malir	41,434,69/-	5%	2000/=	6 months
53.	Providing and fixing paving blocks in Noorani Masjid Gali and Tayyaba Masjid Gali UC-10 DMC Malir	5,025,058/-	5%	2000/=	6 months
54.	Providing and Laying Sewerage System in Peer Mahfoo: Goth UC-10 DMC Malir	2,981,509/-	5%	2000/=	6 months
55.	Providing and Laying Sewerage System in Peer Shuban Town, Sindhi Town Tasmania Town and raising of manhole in Bagh-e-Ali UC-10 DMC Malir	3,816,477/-	5%	2000/=	6 months
56.	Construction of C.C paving flooring at street near Darul-Iloom Naeemia Sahibdad UC-10 in DMC Malir	2,830,115/-	5%	2000/=	6 months
57.	Construction of C.C paving flooring at street in Gulshan-e-Naeemia Naeemia Sahibdad UC-10 in DMC Malir	2,830,115/-	5%	2000/=	6 months
58.	Repair maintenance of existing Community Centre in Haj Dilbod Goth UC-11 DMC Malir	2,594,588/-	5%	2000/=	6 months
59.	Improvement/Construction of Dilbod Muhammadan Football Ground in UC-11 Jaffer-e-Tayyar DMC Malir	7,361,750/-	5%	2000/=	6 months
60.	Providing and Laying Water Supply Line at Ward-1,2,3,4 UC-10 Ghazi Dawood Brohi Goth in DMC Malir	2,131,000/-	5%	2000/=	6 months
61.	Construction/Improvement of Wahgir Jamat Community Centre in UC-12 DMC Malir	5,230,622/-	5%	2000/=	6 months
62.	Construction/Improvement of Community Centre (Mondra Jamat) in UC-12 DMC Malir	5,230,622/-	5%	2000/=	6 months
63.	Providing and Laying Water Supply Line in Ward No. 1, 2 and 3 UC-13 Bhitaabad DMC Malir	2,147,577/-	5%	2000/=	6 months
64.	Providing and Laying Water Supply Line in different places of UC-13 Bhitaabad DMC Malir	2,147,577/-	5%	2000/=	6 months
65.	Construction/Improvement of road in different places UC-13 Bhitaabad DMC Malir	2,384,721/-	5%	2000/=	6 months
66.	Improvement of Road at Sector 28 of UC-09 Sharafi in DMC Malir	98,85,647/-	5%	2000/=	6 months
67.	Repair/Maintenance of Church in Future Colony UC-07 DMC Malir	24,99,806/-	5%	2000/=	6 months
68.	Providing and Laying Sewerage Line different places of DMC Malir	2,218,103/-	5%	2000/=	6 months
69.	Construction of C.C paving blocks in different areas of DMC Malir	2,500,009/-	5%	2000/=	6 months

2. Eligibility: Valid Registration with tax authorities & Sindh Revenue Board;

3. Method of Procurement: Single Stage - One Envelope.

4. Bidding / Tender Documents:

- Issuance: Tender documents will be issued to the contractors / consultants / firms on submission of written request on their letterhead on payment of tender fee of Rs. 2000/- (Non-refundable) from **27-03-2018 to 25-04-2018 till 1200 hours.**
- Both the Pay Orders of Tender Fee & 5% Earnest Money should be in favour of DMC Malir.
- Submission: Last date will be **(26-04-2018 till 1300 hours).**
- Opening: will be opened on **(26-04-2018 till 1400 hours).**
- Place of issuance: submission, inquiries and opening will be:  
Address (Postal): Office of the Executive Engineer (B&R), DMC, Malir situated at Main Yunus Chowrang, Landhi Karachi.  
Ph: 021-99333640, Fax: 021-99333640
- Un-responded tenders: will again be issued / submitted / opened on following schedule:  
2nd Attempt: a) Issue date: 27-04-2018 to 14-05-2018 during office hours  
b) Submission: 15-05-2018 till 1300 hours  
c) Opening: 15-05-2018 at 1400 hours  
d) Venue: As above

5. Terms & Conditions:

- Under following conditions bid will be rejected:
  - Conditional and telegraphic bids/tenders;
  - Bids not accompanied by bid security of required amount and form;
  - Bids received after specified date and time.
  - Blacklisted firms.
  - In case the date of opening is declared as a public holiday by the government, the next official working day shall be deemed to the date/time of submission and opening of tender.
  - Bidder must be registered in Pakistan Engineering Council valid for 2018
- Bid validity Period: - (90) days
- Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- Responsive Bidder is required to submit following documents with bid:
  - List of similar assignments with cost (at least equal to the work intending to procure) undertaken over the past (3) years;
  - Details of equipments, machineries and transport owned by firm/contractor;
  - Financial Statement (summary) and income tax return for the last 3 years;
  - Affidavit that firm has never been blacklisted;

**Executive Engineer (B&R), District Municipal Corporation, Malir Karachi**

INF/DMC/M/KHI/205/18