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OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION LARKANO

No. XEN(EWD)/TC/G-55/961 Larkano, Dated 29/03/2018
To,

The Director {information),

Advertisement

Government of Sindh,

Karachi.

Subject:- PUBLICATION OF NOTICE INVITING TENDERS (NIT)

Kindly find enclosed herewith Notice Inviting Tenders (NIT)
along-with three extra copies with a request to please get it published in
three (3) leading Newspapers i.e. Sindhi, Urdu & English for wide
publicity as required under SPPRA rules 2010.

D.A as above.
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISICN
LARKANO
CC to:

o The Managing Director, Sindh Public Procurement Regulatory
Authority (SPPRA), Planning and Development Department,
Government of Sindh, Block-8, 4-A Sindh2 Secretariat, Karachi
with a request kindly to hoist the N.I.T on SPPRA website, please
(copy enclosed).

o The Secretary (Focal Person), Information Technology
Department, Government of Sindh, New Sindh Secretariat 1%
Floor, Karachi with a request kindly to float the N.I.Ts on website
of Sindh Government, please (copy enclosed).
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OFFICE OF THE

EXECUTIVE ENGINEER, EDUCATION WORKS DIVISIOM, LARKANO

{Near High Court Building, CMC Road [arkano Ph: 074-9410501, Fax 074-9410552, Email; ewdlarkana@®amail.com)

No. XEN(EWD)/TC/G-55/961

contractors/firms for the following works as per SPPRA Rules 2010 (Amended 2017).

Larkano, Dated

NOTICE INVITING TENDERS

29/03/2018

Sealed tenders are invited on Standard Bidding Documents from interested

Sr. No. Name of Scheme /Location Estimated Earnest Tender Period
Cost Maney (sw) Fee of
(in million) (in rupees) (in rupeas) Comptletion
District Based Schemes
Integrated rehabilitation of Primary Schools
in Taluak Ratodere (13-Units) (2010-11
329 Programme}
1 i GBPS Banquldero (Eect:) 0.100 5,000 500 02 months
Integrated rehabilitation of Primary schools
330 in Taluka Bakrani (13-Units) (2010-11
Programme}
2 | GBPS Bhanho Jatoi (Elect:) 0.070 3,500 500 02 months
3 | GBPS Ghuhram Magsi (Elect:) 0.080 4,000 500 02 months
Rehabilitation of building for existing
336 Primary schools in Taluka Larkano (14-
Units) {2011-12 Programme)
4 | GBPS Syed Sardar Shah (Elect:) 0.100 5,000 500 02 months
Rehabilitation of building for existing
338 Primary Schools in Taluka Bakrani & Dokri
{24-Units) (2011-12 Programme)
5 | GBPS Jakhra Tal: Dokri (Elect:) 0.050 4,500 500 02 months
6 | GBMS Saindad Junejo (C.Wall, Toilét) 0.875 43750 1500 15 months
7 | GBPS Fazal Kalhoro Tal: Bakrani (Elect:) 0.054 4,700 500 (2 months
8 | GBPS Ali Akbar Shah Tal: Bakrani {Elect:) 0.054 4,700 500 02 months
9 | GBPS Ghulam Ali Umrani Tal: Bakrani {Elect:) 0.094 4,700 500 02 months
10 | GBPS Bakranj {Elect:) 0.094 4,700 500 02 months
Construction of additional class rooms in
340 existing Primary Schools in Taluka Larkano
{16 C.Rooms) (2011-12 Programme)
11 | GBPS Doulat Chandio (1 C.R) (Eelct:) 0.065 3,250 500 02 months
12 | GGPS Waleed (2 C.R) (Elect:) 0.104 5,200 500 02 months
Construction of additional class rcoms in
341 existing Primary Schools in Taluka Bakrani /
Dokri (16 C.Rooms) (2011-12 Programme)
13 | GBPS Raza Muhammad Brohi {1 C.R) (Elect:) 0.065 3,250 500 02 months
Reconstruction of dangerous Primary /[
342 Middle School Buildings in Taluka Larkano
(6-Units) (2011-12 Programme)
| 14 | GGMS Channa Muhalla (Eelct:) 0.180 9,000 500 02 months
Reconstruction of dangerous Primary
343 School Buildings in Taluka Ratodero (9-
Units) (2011-12 Programme)
15 | GBPS Wandh Jogi Naudero (Elect:) 0.200 10,000 500 02 months
Construction of building for existing
346 shelterless Primary Schools in  Taluka
Bakrani/f Dokri {6-Units) (2013-14
Programme)
16 | GBPS Raza Muhammad Abrp Tal: Dokri 3.000 150,000 30C0 15 months
Construction of additional class rooms in
347 existing Primary Schools in Taluka Ratodero
{9-Units) (2-013-14 Programme)
17 | GBPS Chawan (1 C.R) 1.050 52500 1509 03 months
18 | GBPS Chawan (1 C.R) {Flect:) 0.060 3000 500 03 months
19 | GBPS Nau Goth (1 C.R) 1.050 52500 1500 03 months
20 1 GBPS Nau Goth (1 C.R) (Elect:) 0.060 3000 500 03 maonths

A




GBPS Arbi at Ali Hassan Khuhro {2 C.R)

21 2.100 105,000 3000 03 months
+ 22 | GBPS Arbi at Ali Hassan Khuhro {2 C.R) (Elect:) ‘0.120 6000 5C0 03 months
23 | GBPS Shah-Ji-Wandh (1 C.R) 1.050 52500 1500 03 months
24 | GBPS Shah-Ji-Wandh (1 C.R) (Elect:) 0.060 3000 500 03 menths
Construction of additional class rooms in
348 existing Primary Schools in Taluka larkano
(8-Units) (2013-14 Programme)
25 | GBPS Munawarabad (4 C.R) 4.200 210,000 3000 15 months
26 | GBPS Sawayo Agham (2 C.R) 2.100 105,000 3000 15 months
27 | GBPS Talbani (1 C.R) 1.050 52500 1500 15 months
Construction of building for existing
349 shelterless Primary Schools in Taluka
Bakrnai / Dokr {6-Units) (2013-14)
Programme)
28 | GBPS Dahar Muhalla Karani (2 C.R) (Elect:) 0.150 7,500 500 02 menths
Integrated rehabilitation of Elementary
350 schools in Taluka Ratodero (12-Units)
(2013-14 Programme)
29 | GBPS Ibrahim Ji Wandh 1.700 85,000 3000 15 months
30 | GBPS Ghulam Qadir Dakhan 1.700 85,000 3000 15 months
Integrated rehabilitation of Elementary
351 schools in Taluka Larkano (11-Units) (2013-
14 Programme)
31 | GBPS Garhi Muhabat Langah 2.300 115,000 3000 15 months
32 | GGPS Mehmood Dero 1.500 75,000 15000 15 months
Integrated rehabilitation of Elementary
352 Schools in Taluka Dokri & Bakrani (14-
Units) {20-13-14 Programme)
33 | GBPS Babul Jarwar Tal: Dokri 1.500 85,000 3000 15 months
34 | GBPS Tatri Tal: Dokri 1.300 65,000 1500 15 months
35 | GGPS Gerello Tal: Bakrani 1.400 70,000 1500 15 months
36 | GBPS Umar Bhayo Tal: Bakrani 1.400 70,000 1500 15 months
Reconstruction of dangerous Primary
353 School Buildiongs of Taluka & District
Larkano (10-Units} (2013-14 Programme)
37 | GBPS Ali Murad Jatoi 1.700 85,000 3000 15 months
Construction of building for existing
354 shelterless Primary Schools in Taluka
Larkano (4-Units) (2015-16 Programme)
38 | GBPS Wazir Phulpoto (Elect:) 0.150 7,500 500 02 menths
Construction of additional class rooms in
357 existing Elementary Schools (7-Units)
{(2015-16 Programme)
39 | GBPS Dari Muhalla Larkano (2 C.R) 2.200 110,000 3000 15 months
Construction/Re-construction of dangerous
358 Primary Schools Taluka Larkano (8-Units)
{2015-16 Programme)
40 | GBLSS Thariri Chhutto 2.000 100,000 3000 15 months
41 | GBPS Aliabad Korkani 1.900 95,000 3000 15 months
42 | GBPS Shahul Umrani 1.400 70,000 1500 15 months
Integrated rehabilitation of Primary Schools
359 and Provision of missing facilities Taluka
Larkano (14-Units) (2015-16 Programme)
43 | GBPS Khuhra 0.950 47,500 1500 15 months
44 | GBPS Malook Korai 0.950 47,500 1500 15 months
45 | GBPS Joungal Khan Khakhrani 1.400 70,000 1500 15 months
46 | GGPS PV Sindhi 1.400 70,000 1500 15 months
47 | GBPS Rohal Khan Bugti 0.700 35,000 1500 15 months
48 | GGMS Sache Bux Jagirani 0.400 20,000 750 15 months
49 | GBPS Dae-Ji-Wandh 0.600 30,0G0 1500 15 months
Provision of missing facilities (Compound
360 Wall, Lavatory Block & Additional Class
Rooms) to existing Elementary Schools of
Taluka Ratodero District Larkano (12-Units)
(2015-16 Programme)
50 | GBPS Perial Jalbani (Compound Wall) 0.700 35,000 1500 03 months
51 | GBPS Mehar Buriro (2 C.R) 2.300 115,000 3000 03 months




52 | GBPS Mehar Buriro (2 C.R) (Elect:) 0.120 6000 500 03 months
93 | GBPS Waris Dino Machi {1 C.R) *1.160 58,000 1500 03 months
54 | GBPS Waris Dino Machi (1 C.R) (Elect:) 0.060 3000 500 03 months
Construction/Re-construction of dangerous
361 Primary School Buildings of Taluka
Ratodero (8-Units) (2015-16 Programme)
55 | GBPS Suhrab Machi 2.375 118,750 3000 15 months
56 | GBPS Nazar Detho 1.900 95,000 3000 15 months
Rehabilitation of existing Primary Schools in
363 Taluka Ratodero District Larkano (11-Units)
| {2015-16 Programme)
57 ! GBPS Bagoo Khoso 1.400 70,000 1500 15 months
58 | GBPS Usman Unar 1.400 70,000 1500 15 menths
59 | GGPS Jeho Bazigar 1.400 70,000 1500 15 months
Integrated rehabilitation of Primary Schools
364 & Provision of missing facilities Taluka
Bakrani (12-Units) (2015-16 Programme)
60 | GGPS Bakrani (Compound Wall) 0.800 40,000 1500 15 months
Construction/Re-construction of dangerous
365 Primary Schools Taluka Bakrani {8-Units)
{2015-16 Programme)
61 | GBPS Myhammad Ali Burdi 1.700 85,000 3000 15 months
62 | GBPS Ghulam Muhammad Buledi 1.600 80,000 3000 15 months
Integrated rehabilitation of Primary Schools :
366 & Provision of missing facilities Taluka
Dokri {11-Units} (2015-16 Programme)
63 | GBPS Chuttal Abro (C.Wall & Toilet) 0.875 43,750 1500 15 months
64 | GBPS Imam Bux Sario (C.Wall & Toilet} 6.975 48,750 1500 15 months
65 | GGPS Gulan Wahan (2 C.R) 2.200 110,000 3000 15 months
Construction/Re-construction of dangerous
367 Primary Schools Taluka Dokri (8-Units)
{2015-16 Programme)
66 | GBPS Allah Yar Sario 1.500 95,000 3000 15 months
67 | GBPS Gulab Junejo 1.500 75,000 1500 15 months
Provision of missing facilities in existing
371 Elementary Schools Taluka Larkano
(2016-17 Programme)
68 | GBPS Darya Khan Kathoro (1 C.R) 1.100 55,000 1500 15 months
69 | GBPS Haji Khan Umrani (1 C.R) 1.100 55,000 1500 15 months
Provision of missing facilities in existing
372 Elementary Schools Taluka Ratodero
(2016-17 Programme)
70 | GGPS Fatehpur Ratodero (2 C.R} 2.200 110,000 3000 15 months
Rehabilitation of building for existing High /
384 Highr Secondary Schools in Taluka Larkano
(7-Units) (2011-12 Programme)
71 | GGHSS Munawarabad (Elect:) 0.12¢ 6,000 500 02 months
Rehabilitation of building for existing High / :
385 Higher Secondary Schools in Taluka
Ratodero (4-Units) (2011-12 Programme)
(Revised)
72 1 GBHS (5.5) Ratodero (Elect:) 0.250 14,500 750 02 months
Provision of essential facilities in existing
388 High / Higher Secondary Schools in Taluka
Larkano (5-Units) {(2011-12 Programme)
73 | GGHS Little Folks (3 C.R) 3.200 160,000 3000 15 months
392 Integrated rehabilitation of Govt. Boys High
School Badah {2011-12 Programme)
74 | GBHS Badeh (balance work) 1.300 65,000 1500 15 menths
Development of Park in existing High /
394 Higher Secondary Schools in District
Larkano (9-Units) (2011-12 Programme)
75 | GGHSS Larkano 1.000 50,000 1500 15 months
76 | GBHS Naudero No.2 2.000 100,000 3000 15 months
77 | GBHS Bakrani 2.000 100,000 3000 15 months
Integrated rehabilitation of Secondary 4.700 235,000 3000 15 months
396 Schools & Provision of missing facilities in




Taluka Dokri / Bakrani (4-Units) (2015-1{,5
Programme)

H

78 | GBHS Mud Bahu (Main Gate side wing) 4.70G 235,000 3000 15 months
79 | GBHS Rasheed Waggan (Elect:) 0.300 15,000 750 02 months
80 | GBHS Bakhodero {Office Portion) (Elect:) 0.150 7,500 500 02 menths
Integrated rehabilitation of existing 4,000 200,000 3000 20 menths
397 Secondary & Higher Secondary Schools in ’
Taluka Larkane  (5-Units) (2015-16
Programme)
81 | GBHSS Pilot Larkano 4.000 200,000 3000 15 months
1 Integrated rehabilitation of existing
Primary / Middle School Buildings Taluka
Bakrani {(2017-18 Programme)
82 | GBPS Yar Muhammad Tharejo 1.400 70,000 1500 15 months
83 | GBPS Qadir Bux Khakhrani 1.400 70,000 1500 15 months
84 | GGPS Syed Bachal Shah 2.500 125,000 3000 15 months
85 | GBLSS New Abad 1.400 70,000 1500 15 months
Integrated rehabilitation of existing
2 Primary / Middle School Buildings Taluka
Dokri (2017-18 Programme)
86 | GBPS Seehar Village 2.100 105,000 3000 15 months
Integrated rehabilitation of existing
3 Primary / Middle School Buildings Taluka
Larkano (2017-18 Programme)
87 | GBPS Shaikh Tagar 0.950 47,500 1500 15 manths
88 | GBPS Imam Bux Umrani 1.500 95,000 3000 15 months
89 | GBPS Sache Bux Jagirani 1.400 70,000 1500 15 months
90 | GBPS Shah Baig Jamali 1.500 95,000 3000 15 months
91 | GBPS Khair Muhammad Brohi 1.900 95,000 30C0 15 months
Integrated rehabilitation of  existing
4 Primary / Middle School Buildings Taluka
Ratodero (2017-18 Programme)
92 | GGPS Zangeja 1.900 95,00¢ 3000 15 moenths
93 | GBPS Pir Bux Sunani 1.000 50,000 1500 15 months
94 | GBPS Babar 2.400 120,000 3000 15 months
95 | GBPS Bhutta village-1 2.500 125,000 3000 15 months
96 | GBPS Bado Jalbani (Compound Wall} 1.000 50,000 1500 15 months
97 | GBPS Haji Khan Basan 2.350 117,500 3000 15 months
Integrated rehabilitation of existing Middle
5 / High School Buildings District Larkano
(2017-18 Programme)
98 { GGHS Gajjanpur 1.10C 70,000 1500 15 months
Construction of additional class rooms in 2.350 117,500 3000 15 months
6 existing Primary Schools in Taluka Larkano
/Bakrani/Dokri (2017-18 Programme)
99 | GBPS Moria Khan Burdi (2 C.R) 2.390 119,500 3000 15 menths
100 | GBPS Dae Jee Wandh {1 C.R) 1.180 59,000 1500 15 months
Construction of additional class rooms in
7 existing Primary Schools in Taluka Ratodero
(2017-18 Programme)
101 | GBPS Wandh Jogi Naudero (2 C.R) 2.390 119,500 3000 15 months
102 | GBPS Sevo Larkano (2 C.R) 2.390 119,500 3000 15 months
8 Construction of shelterless Primary Schools
in District Larkano (2017-18 Programme)
103 | GBPS Jumo Kathoro Tal:Bakrani 3.500 175,000 3000 15 months
104 | GBPS Muhammad Khan Chandio Tal: Dokri 3.500 175,000 3000 15 months
Provincial Based Schemes
1841 | Construction of Bilawal Bhutto Zardari
Peoples Parks at Larkana
105 | BBZPP Larkana (Internal & External Electrification) 3.500 175,000 3000 15 months
High Priority 4560-Schools
Rehabilitation & Expansion of High Priority
1) 4560-Schools (Primary/Elementary) District

Larkano (115-Units) (NON-ADP).

Taluka Larkano

Package-1

Electrification to GBPS Ali Goharabad {Rehab:),




GBPS Rehmatpur (Rehab:, z addl-C.R), GBPS Khair Shah | 2.055

Bukhari (Rehab:), GBPS Shah Muhammad Sindhi
{Rehab:}, GBPS Lahori {Rehab:, C.Wail)

’

102,750

3000

04 Months

i Package-2

Electrification to GGPS P.V. Primary (Rehab:), GBPS
Railway (Rehab:, Lavi), GOPS Chandka (Rehab:), GBPS
Behram Khan Luhur (Rehab, 2-addl C.R, C.Wall), GBPS
Rehal Khan Bugti (Rehab:), GBPS Dhamrah-II {Rehab,
Lav:), GBPS Vikya Sangi {(Rehab:, C.wall, Lav:), GBPFS
Choon {Rehab:, C.wall, Lav:), GBPS Maree Balpach
(C.Wal!, Lav:), GBPS Ratokot (Rehab:, 5-addl C.R, Lav:)

2,466

123,300

3000

04 Months

Package-3

Electrification to GGPS Shaikh Zaig-lI {Rehab:, 3-
addl C.R}, GGPS Shaheed Abdul Qadir Laghari (Rehab:),
GBPS Mitodero {Rehab:, 3-add! C.R), GBPS Akil {Rehab:;,
3-addl C.R, Lav:}, GBPS Panjal Bhutto (3-addi C.R),
GBPS Channa (C.Wall, Lav:), GBPS Shahco Boraho
(Rehab:), GBPS Sache Bux Jagirani (Rehab:), GGPS
Kehar  (Rehab:), GBLSS Sher Muhammad  Jamali
(Rehab:, C.Wall), GBPS Jurio Chandio (Rehab:, 2-addl
C.R, C.wall), GBPS Wapda Colony-II (Rehab:), GBPS Gul
Myuhammad Khoso (Rehab:)

2.658

132,900

3000

04 Months

Taluka Ratodero

Package-4

Electrification to GBPS Ratodero-II (Rehab, 6-addl
C.R}, GGPS Madersatul Ghurba-I1 (3-addl: C.R), GBPS
Mubarak Shah (Rehab:), GBPS Wandh Bhutta {(Rehab:),
GBPS Fatehpur {Rehab:, 2-addl C.R), GGBPS Waris Dino
Machi {Rehab:, 3-addl C.R, C.wail)

2.095

104750

3000

04 Months

Package-5

Eiectrification to GBPS Naudero-1 {Rehab;, Lav:),
GBPS Naudero-II {Rehab:), GBPS Over Crowd Naudero
(Rehab:, 3-addl C.R), GBPS Khuda Bux Phulpoto
(Rehab:), GBPS Nauderg-3 (Rehab:, 3 addl C.R), GBPS
Moria Fageer (Rehab:, 2-add! C.R)

1,733

86,650

3000

04 Months

Package-6

Electrification to GBPS Chajra (Rehab:, 2-addl C.R),
GBPS Banguldero {Main) (Rehab:) , GBPS Banguldero
(Rehab:), GBPS Bhai Khan Ghanrho (1 C.R, C.wall),
GBPS Agham-1i (Rehab:}, GBPS Walidad Gabar (Rehab},
GBPS Khan Wah {Rehab:, 1-addl C.R), GBPS Schrab
Machi (Rehab:, C.Wall}

1.880

94,000

3000

04 Months

Taluka Bakrani

Package-7

Electrification te GBPS Hyder Brohi (4-addl C.R),
GBPS Haji Altaf Hussain Unar (3-addl C.R, Lav:), GBPS
Ganja Tunia (Rehab:, 1-addl C.R), GBPS Mzhi Bhutto
(Rehab:, C.wall, Lav:), GBPS Ramzan Shaikh {Rehab:,
2-addl C.R, C.Wall, Lav:), GBPS Ali Jatoi (Rehab:, 4-addl
C.R, C.wall & Lav)

2.035

101,750

3000

04 Months

Package-8

Electrification to GBPS Bakrani Station (Rehab:,
Cwall, Lav), GBPS Mehrabpur (1-addl C.R, C.wall},
GBPS Gerelo-1I (Rehab:, 1-addl CR, Lav:), GBPFS
Muhammad Khan Mashori (Rehab:), GBPS Abdul Samad
Tunio (3-addl C.R, Rehab:}, GBPS Kuii (Rehab;, Lav:),
GGBPS Ghulam Ali Zuhrani (Rehab:, 6-addl C.R, Lav:),
GBPS Garhi Takht Ram (Rehab:, Lav:), GBPS Mahar
Wada (Rehab:, 2-addi C.R)

2.89%

144,950

3000

04 Months

Taluka Dokri

Package-9

Electrification to GBPS Dokri (Mzin) {Rehab:), GGPS
Dokri {Main) (Rehab:}, GBPS Almani (1-addi C.R), GBPS
Wakro (Rehab:), GBLSS Hatri Ghulam Shah (Rehab:,
C.wall, Toilet), GBPS Mandhra (Rehab:, 2-addl C.R),
GBPS Muhammad Ismail Chandio (2-addl C.R, Lav:),
GGPS Haji Lal Bux Shaikh (Rehab:, 3-addl C.R), GBPS
Usman Kalhoro (4-add! C.R), GBLSS Sonc Jatoi (Rehab:,
C.Wall, Lav:)

3.370

168,500

3000

04 Months

‘h

2)

Rehabilitation & Expansion of High Priority
4560-Schools (Secondary) District Larkano
{16-Units) (NON-ADP).

Package-10

Electrification to GGHS Model Schoo! (EM) Tal
Larkano (Rehab:}, GGHS Mahota Tal: Larkano (Rehab:},
GBHS Arija Phero (Rehab:, C.Wall), GBHS Lashari Tal:
R'Dero (Rehab:, 4-addl C.R), GBHS Phulpota-1 (Rehab:,
C.Wall), GBHS Masoodero (Rehab:, 1-addl C.R), GGHS
Panjooderc (Rehab:), GBHS Pathan (Rehab:), GGHS
Khair Muhammad Arija (C.Wall, Lav:), GBHS Khair
Muhammad Arija (2-addl C.R}, Tal: Bakrani

2,623

131,150

3000

04 Months

B
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10.

11,
12.

13.

! »

Eligibility: Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board Active, Pakistan Engineering

Council in relevant category for works costing Rs, 4, 000 million or above.

Method of Procurement (Single Stage Single Envelope). /

Annual Financial Turnover of last three years in the shape of Bank Statement showing financial transaction at

least 30%‘ amount of each work cost,

Bidder should have should have successfully completed at least two contracts ¢f equivalent value and of same

nature of civil work during last two years specially related to structural works. That should be submitted with

related work order and performance certificate from the clients.

The Bid Security 5% (five percent) of bid amount shall be submitted in the shape of call deposit issued from

any scheduled Bank of Pakistan in favour of undersigned at the time of submission of bidding documents

containing full name, complete address, telephene number, fax number & e-mail of the organization.

Undertaking on stamp paper of Rs. 200/- that firm is not invelved in any litigation, abandonment of any work in

the Department or previously black listed by the Government, Semi Government and Autonomous Bodies.

Undertaking regarding list of Partners/Partnership Deed with Director / Proprietor etc with complete

information along with Power of Attorney / Sole Proprietor.

Undertaking on stamp paper that information submitted by Bidder / Firm is correct and if found misleading at

any stage, the work awarded will be cancelled.

The Bidder, if found involved in corrupt and fraudulent practices while obtaining or attempting to obtain a

procurement contract, shall be black listed.

Bidding documents will be issued on written application on receipt of tender fee (non-refundable).

Bidding/Tender Documents:

i. Issuance: Documents will be issued from date of 1% publication in the newspapers & from date of

hoisting on SPPRA Website up to 23-04-2018

ii, Submission; Last date will be  23%-04-201 1; m.

iti. Opening: will be openad on 25-04-2018 at 2:00 pm.

iv. Un-responded tenders will be again issued / submitted/opened on following dates.

2™ Attempt: Issue date from: 26-04-2018 to 10-05-2018
Submission date: $1-05-2018 at 1:00 p.m
Qpening date:  13-05-2018 at 2:00 p.m
Terms & Conditions:”
a. Under following conditions bid wili be rejected:-
i.  Conditional, In-complete and telegraphic bids/tenders.
ii. Bids not accompanied by bid security and form.
iii. Bids received after specified date and time,
iv, Bids of black listed firms.
v. Bids received without information of technical staff working with firm.

b. If the undersigned or any member of the Procurement Committee remains out of head quarter on date of
cpening of tenders, the same will be openad on the next working day at the same time as mentioned
above.

¢. The bidder must submit Bank Certificate showing the actual name of Bidder/Firm maintaining his/their
account therein.

d. Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh

Public Procurement Rules 2010. Q/M

EXECUTIVE ENGINEER
EDUCAT{ON WORKS CIVISION
LARKANO

CFWCs to: £

o The Chief Engineer, Education Works, Sukkur for favour of his kind information.

¢ The Superintending Engineer, Education Warks Circle, Larkano for favour of information and
approval please,

o The Deputy Commissioner, Larkano for information,

o The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra
copies for publication in the leading newspapers.

o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for
posting NIT on website.

o The Secretary (Focal Persen), Information Technology Department, Govt. of Sindh, New
Sindh Secretariat, 1% Floor, Karachi for floating tenders on website.

o The Executive Engineer, Roads Division / Buildings Division, Larkano.

o The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/EIectricaI
Sub-Division Larkano for vide publicity.

o The Member of Procurement Committee for information.

o Copy to Divisional Accounts Officer/Draftsman/Estabi bravn?\lotce Board
{locat).
A

. EXECUTIVE ENGINEER

i
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7 GOVERNMENT OF SINDH
EDUCATION & LITERAIZY DEPARTIVIENT
Karachi, date thi: 28-04-2015

NOTIFICATION

RN ! DU APRO-EW/14-15: In pursuance of Rule — 7 of the Sindli Public Procurement Rules,
sornental Precurement Cemmittee comprising of following Officers for procurenient of |
2+ Lidducational Institutes / Offices / Line Departments working under Administrative
Cinon o hastion & Literacy Depaniment 10 be procured under ADP / Regular Budzet / SNE of
ool v eossdtared @s under-

Pxecative Engineer (Education Works) Chairmun
'encerned Education Worl.s Division
sidueation & Literscy Department

T - Lusistant Engineer Moember
- tezal Governmem Public Health Engineering Department
L
Cssistant Engineer (Education Works) of Headquarter Member
T \n‘cd Cducation Works sub Division
wation & Literacy Department
odds :
- : IGO0 ddmg dct,ument:,
< sy, out technical asowell as finaneial evaluation of the bids:
v e inj’ evalualion report as provided in Rule 45 of SPPRA 2010,
° Sl i recomniendations fo the award of contract to the competent authority ar
: Forfoom any other function ancillary and incidental to the above.
- DR FAZLULLAF PECHUHO -
SECRETARY TO GGVT. OF SINDBIH
G R e AP RG-EW/ 1S Karachi, date the 28" pMay, 2015

A cap Yw Drwarded [or informetion & necessary action to:

Al vizmban o the Committee.
oM :'_- saiot Minisier, Education & Literacy Department, Govt. of Sidh, Karachi,
i Tl 1:3. SCTCIArY. Ccuca.lon Titeracy Departinent.
T

5 C o Seoretary, Local Government Public Health Engmeer%\ Departmispt.
W TA

’m AT s DEPUTY E(m/ﬂ

LIVEPACY DEPARTMENT

oy i
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. A s 1 o - GOVERNMENTOF SINDH ..
R ;-\,/, | " EDUCATION & LITERACY DEPARTVIENT
AN ,%'f Karachi, date the 28-04-2015

g T NOTIFICATION

o FDU ESZAPRO-EW(CRC)Y/14-15: In pursuance of Rule ~ 31 of the Sindh Public Prosurz:iyrt
s 0100 & Departmental Complaint Redressal Coramittee. comprising of followsing Officers is
Sosiitited oy anda L resolve complaint’s of aggrieved bidders:-

Suerinicndesi Euginegr (Education Worlis) Chairman

~7 . oneemed Education Works Cirele
faation & Literey Department
Reyesentative  of Disrici Account Officer ! Menber
Acoountant General, Sindh
Representative of Head of procuring Agency Member
Fretessional from relevant field concerning)

SO ot

— SRS
‘o porform according to Rule — 31 of SPPRA, 2010;
Cerioemn any other function ancillary and incidental to the abeve.

SECRETARY EDBUCATION
o N TO GOV: . GF SINBH
DL UL A A PRO-EWCRC ) 14-15; Karachi, dote the 28" May, 2015
Sz ds forwvarded for information & necessary action to:-

Al nismber, of the Conunistee,

4o The P Siorerany, Educaton & Literacy Department,
Ao O Coder ile N

DEPUTY SYTRETARY

-

!

i
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ANNUAL PROCUREMENT PLAN FOR YEA

R2017-18

DEPARTMENT: EDUCATION WORKS DIVISION, LARKANO (EDUCATION & LITRACRY DEPARTMENT)

Rs. in Mi
ADP Description of Procurement Estimated | Estimated Funds Source of Proposed procurement method Timing ©
No./ Cost Total cost | allocated funds Procureme
S.No. Unit Cost (ADP/ 2017-201
(in million) Non-ADP QL[ Q2 [ Q3
fiistrict Hased Schiemes
Integrated rehabilitation of Primary Schools National opening competitive bidding - - -
in Taluak Ratodero (13-Units) (2010-11 1.600 ADP
329 | Programme)
1 | GBPS Banguldero (Eect:) 0.100 0.100 National opening competitive bidding - - -
Integrated rehabilitation of Primary schools
330 |in Taluka Bakrani (13-Units) (2010-11 2.280
Programme})
2 | GBPS Bhanho Jatoi (Elect:) 0.070 0.070 National opening competitive bidding - - -
3 | GBPS Ghuhram Magsi (Elect:} 0.080 0.080 National opening competitive bidding - - -
Rehabilitation of building for existing Primary
336 | schools in Taluka Larkano (14-Units) (2011- 2.102
12 Programme)
4 | GBPS Syed Sardar Shah (Flect:) 0.100 0.100 National opening competitive bidding - - -
Rehabilitation of building for existing Primary
338 | Schools in Taluka Bakrani & Dokri (24-Units}) 4.000
{2011-12 Programme)
5 | GBPS Jakhra Tal: Dokri {Elect:) 0.090 0.090 National opening competitive bidding - - -
6 | GBMS Saindad Junejo (C.Wall, Toilet) 0.875 0.875 Mational opening competitive bidding - - -
7 | GBPS Fazal Kalhoro Tal: Bakrani (Elect:) 0.094 0.094 National opening competitive bidding - - -
8 | GBPS Ali Akbar Shah Tal: Bakrani (Elect:) 0.094 0.0%4 National opening competitive bidding - - -
9 | GBPS Ghulam Ali Umrani Tal: Bakrani (Elect:) 0.094 0.0%94 National opening competitive bidding - - -
10 | GBPS Bakrani {Elect:) 0.094 0.094 National opening competitive bidding - - -
Construction of additional class rooms in
340 | existing Primary Schools in Taluka Larkano 2.680
(16 C.Rooms) (2011-12 Programme)
11 | GBPS Doulat Chandio (1 C.R) (Eelct:) 0.065 0.065 National opening competitive bidding - - -
12 | GGPS Waleed (2 C.R) {Elect:) 0.104 0.104 National opening competitive bidding - - -
Construction of additional class rooms in
341 | existing Primary Schools in Taluka Bakrani / 3.300
Dokri (16 C.Rooms) (2011-12 Programme)
13 | GBPS Raza Muhammad Brohi {1 C.R) (Elect:) 0.065 0.065 National opening competitive bidding - - -

Reconstruction of dangerous Primary [




342 Middie School Buildings in Taluka Larkano (6-
Untits) {2011-12 Programme)
14 | GGMS Channa Muhalla (Eelct:) 0.180 0.180 National opening competitive bidding
Reconstruction of dangerous Primary School
343 | Buildings in Taluka Ratodero (9-Units) 4.020
{2011-12 Programme)
15 | GBPS Wandh Jogi Naudero (Elect:) 0.200 0.200 National opening competitive bidding
Construction of building for existing
346 | shelterless Primary Schools in Taluka 3.500
Bakrani/ Dokri (6-Units) (2013-14
Programme)
16 | GBPS Raza Muhammad Abro Tal: Dokri 3.000 3.000 National epening competitive bidding
Construction of additional class rooms in
347 | existing Primary Schools in Taluka Ratodero 8.990
(9-Units) {2-013-14 Programme)
17 | GBPS Chawan (1 C.R} 1.050 1.050 National opening competitive bidding
18 | GBPS Chawan {1 C.R) (Elect:) 0.060 0.060 National opening competitive bidding
19 | GBPS Nau Goth (1 C.R) 1.050 1.050 National opening competitive bidding
20 | GBPS Nau Goth (1 C.R) (Elect:) 0.060 0.060 National opening competitive bidding
21 | GBPS Arbi at Al Hassan Khuhro {2 C.R) 2.100 2.100 National opening competitive bidding
22 | GBPS Arbi at Ali Hassan Khuhro (2 C.R) (Elect:) 0.120 0.120 National opening competitive bidding
23 | GBPS Shah-Ji-Wandh (1 C.R) 1.050 1.050 National opening competitive bidding
24 | GBPS Shah-Ji-Wandh (1 C.R) (Elect:) 0.060 0.060 National opening competitive bidding
Construction of additional class rooms in
348 | existing Primary Schools in Taluka larkano 2.000
{8-Units) {(2013-14 Programme)
25 | GBPS Munawarabad (4 C.R) 4,200 4.200 Naticnal opening competitive bidding
26 | GBPS Sawayo Agham (2 C.R) 2.100 2.100 National opening competitive bidding
27 | GBPS Taibani (1 C.R} 1.050 1.050 National opening competitive bidding
Construction of building for existing
349 | shelterless Primary Schools in Taluka Bakrnai 7.760
/ Dokri (6-Units) (2013-14)
Programme)
28 | GBPS Dahar Muhalla Karani (2 C.R) (Elect:) 0.150 0.150 National opening competitive bidding
Integrated rehabilitation of Elementary
350 | schools in Taluka Ratodero {12-Units) (2013- 5.180
14 Programme)
29 | GBPS Ibrahim Ji Wandh 1.700 1.700 National opening competitive bidding
30 | GBPS Ghulam Qadir Dakhan 1.700 1.700 National opening competitive bidding
Integrated rehabilitation of Elementary
351 | schools in Taluka Larkano (11-Units) (2013- 7.220
14 Programme)
31 | GBPS Garhi Muhabat Langah 2.300 2.300 National opening competitive bidding
32 | GGPS Mehmood Dero 1.500 1,500 National opening competitive bidding




Integrated rehabilitation of Elementary

352 | Schools in Taluka Dokri & Bakrani {(14-Units) 3.500
(20-13-14 Programme)
33 | GBPS Babul Jarwar Tal: Dokri 1.900 1.900 National opening competitive bidding
34 | GBPS Tatri Tal: Dokri 1.300 1.300 National opening competitive bidding
35 | GGPS Gerello Tal: Bakrani 1.400 1.400 Nationa! opening competitive bidding
36 | GBPS Umar Bhayo Tal: Bakrani 1.400 1.400 National opening competitive bidding
Reconstruction of dangerous Primary School
353 | Buildi9ngs of Taluka & District Larkano (10- 6.240
Units) (2013-14 Programme)
37 | GBPS Ali Murad Jatoi 1.700 1.700 National opening competitive bidding
Construction of building for existing
354 | shelterless Primary Schools in Taluka 6.380
Larkano {4-Units)} (2015-16 Programme)
38 i GBPS Wazir Phulpoto (Elect:) 0.150 0.150 National opening competitive bidding
Construction of additional class rooms in
357 | existing Elementary Schools (7-Units) (2015- 5.500
16 Programme)
39 | GBPS Dari Muhalla Larkano (2 C.R) 2.200 2.200 National opening competitive bidding
Construction/Re-construction of dangerous
358 | Primary Schools Taluka Larkanc (8-Units) 3.000
(2015-16 Programme)
40 | GBLSS Thariri Chhutto 2.000 2,000 National opening competitive bidding
41 | GBPS Aliabad Korkani 1.900 1,900 National opening competitive hidding
42 | GBPS Shahul Umrani 1.400 1.400 National opening competitive bidding
Integrated rehabilitation of Primary Schools
359 | and Provision of missing facilities Taluka 4,000
Larkano (14-Units) (2015-16 Programme)
43 | GBPS Khuhra 0.950 0.950 National opening competitive bidding
44 | GBPS Malook Korai 0.950 0.950 National opening competitive bidding
45 | GBPS Joungal Khan Khakhrani 1.400 1.400 National opening competitive bidding
46 | GGPS PV Sindhi 1.400 1.400 National opening competitive bidding
47 | GBPS Rohal Khan Bugti 0.700 0.700 National opening competitive bidding
48 | GGMS Sache Bux Jagirani 0.400 0.400 National opening competitive bidding
49 | GBPS Dae-Ji-Wandh 0.600 0.600 National opening competitive bidding
Provision of missing facilities (Compound
360 | Wall, Lavatory Block & Additional Class 8.620
Rooms) to existing Elementary Schools of
Taluka Ratodero District Larkano (12-Units)
(2015-16 Programme)
50 | GBPS Perial Jalbani {Compound Wall) 0.700 0.700 National opening competitive bidding
51 | GBPS Mehar Buriro (2 C.R) 2.300 2.300 National opening competitive bidding
52 | GBPS Mehar Buriro (2 C.R) {Elect:) 0.120 0.120 National opening competitive bidding
53 | GBPS Waris Ding Machi (1 C.R} 1.160 1.160 National opening competitive bidding




54 | GBPS Waris Dino Machi (1 C.R) (Elect:) 0.060 0.060 National opening competitive bidding
Construction/Re-construction of dangerous
361 | Primary School Buildings of Taluka Ratodero 6.360
{8-Units) (2015-16 Programme)
55 | GBPS Suhrab Machi 2.375 2375 National opening competitive bidding
56 | GBPS Nazar Detho 1.900 1.900 National opening competitive bidding
Rehabilitation of existing Primary Schools in
363 | Taluka Ratodero District Larkano {11-Units) 4.600
(2015-16 Programme)
57 | GBPS Bagoo Khoso 1.400 1,400 National opening competitive bidding
58 | GBPS Usman Unar 1.400 1.400 National opening competitive bidding
59 | GGPS Jeho Bazigar 1.400 1.400 National opening competitive bidding
Integrated rehabilitation of Primary Schools
364 | & Provision of missing facilities Taluka 3.000
Bakrani (12-Units) {2015-16 Programme)
60 | GGPS Bakrani (Compound Wall) 0.800 0.800 National opening competitive bidding
Construction/Re-construction of dangerous
365 | Primary Schools Taluka Bakrani (8-Units) 5.000
{2015-16 Programme)
61 { GBPS Muhammad Ali Burdi 1.700 1.700 National opening competitive bidding
62 | GBPS Ghulam Muhammad Buledi 1.600 1.600 National opening competitive bidding
Integrated rehabilitation of Primary Schools
366 | & Provision of missing facilities Taluka Dokri 4.000
(11-Units) {2015-16 Programme)
63 | GBPS Chuttal Abro {(C.Wall & Toilet) 0.875 0.875 National opening competitive bidding
64 | GBPS Imam Bux Sario {C.Wall & Toilet) 0.975 0.975 National opening competitive bidding
65 | GGPS Gulan Wahan (2 C.R} 2.200 2.200 National opening competitive bidding
Construction/Re-construction of dangerous
367 | Primary Schools Taluka Dokri (8-Units) 3.500
(2015-16 Programme)
66 | GBPS Allah Yar Sario 1.900 1.500 National opening competitive bidding
67 | GBPS Gulab Junejo 1.500 1.500 National opening competitive bidding
Provision of missing facilities in existing
371 | Elementary Schools Taluka Larkano  (2016- 3.5000
17 Programme)
68 | GBPS Darya Khan Kalhoro {1 C.R) 1.100 1.100 Naticnal opening competitive bidding
69 | GBPS Haji Khan Umrani {1 CR) 1.100 1,100 National opening competitive bidding
Provision of missing facilities in existing
372 | Elementary Schools Taluka  Ratodero 5.540
(2016-17 Programme)
70 | GGPS Fatehpur Ratedero (2 C.R) 2.200 2.200 National opening competitive bidding
Rehabilitation of building for existing High /
384 | Highr Secondary Schools in Taluka Larkano 6.750

{7-Units) (2011-12 Programme)




(2017-18 Programme)

|71 | GGHSS Munawarabad (Elect:) 0.120 0.120 National opening competitive bidding
Rehabilitation of building for existing High /
385 | Higher Secondary Schools in Taluka Ratodero 0.600
{4-Units) (2011-12 Programme) (Revised)
72 | GBHS (S.S) Ratodero (Elect:) 0.290 0.290 National opening competitive bidding
Provision of essential facilities in existing
388 | High / Higher Secondary Schools in Taluka 3.000
Larkano (5-Units) (2011-12 Programme)
73 | GGHS Little Folks (3 C.R} 3.200 3.200 National opening competitive bidding
392 | Integrated rehabilitation of Govt. Boys High 4.200
School Badah (2011-12 Programme}
74 | GBHS Badeh (balance work) 1.300 1.300 National opening competitive bidding
Development of Park in existing High /
394 | Higher Secondary Schools in District Larkano 4.800
(9-Units) {2011-12 Programme)
75 | GGHSS Larkano 1.000 1.000 National opening competitive bidding
76 | GBHS Naudero No.2 2.000 2.000 National opening competitive bidding
77 | GBHS Bakrani 2.000 2.000 National opening competitive bidding
Integrated rehabilitation of Secondary
396 | Schools & Provision of missing facilities in 4.200
Taluka Dokri / Bakrani (4-Units) (2015-16
Programme)
78 | GBHS Mud Bahu (Main Gate side wing) 4.700 4.700 National opening competitive bidding
79 | GBHS Rasheed Waggan (Elect:) 0.300 0.300 National opening competitive bidding
80 | GBHS Bakhodero (Office Portion) (Elect:) 0.150 0.150 National opening competitive bidding
Integrated rehabilitation of existing
397 | Secondary & Higher Secondary Schools in 3.650
Taluka Larkano (5-Units) (2015-16
Programme)
81 | GBHSS Pilot Larkano 4.000 4.000 National opening competitive bidding
1 Integrated rehabilitation of existing Primary
| Middle School Buildings Taluka Bakrani 4,810
(2017-18 Programme)
82 | GBPS Yar Muhammad Tharejo 1.400 1.400 National opening competitive bidding
83 ; GBPS Qadir Bux Khakhrani 1.400 1.400 National opening competitive bidding
84 | GGPS Syed Bachal Shah 2.500 2.500 National opening competitive bidding
85 | GBLSS New Abad 1.400 1.400 National opening competitive bidding
Integrated rehabilitation of existing Primary
2 /[ Middle School Buildings Taluka Dokri 0.567
{2017-18 Programme)
86 | GBPS Sechar Village 2.100 2.100 National opening competitive bidding
Integrated rehabilitation of existing Primary
3 / Middle School Buildings Taluka Larkano 1.521




87 | GBPS Shaikh Tagar (0.950 0.950 National opening competitive bidding
88 [ GBPS Imam Bux Umrani 1.900 1.900 National opening competitive bidding
89 | GBPS Sache Bux Jagirani 1.400 1.400 Nationa!l opening competitive bidding
90 | GBPS Shah Baig Jamali 1.900 1.500 National opening competitive bidding
91 | GBPS Khair Muhammad Brohi 1.900 1.900 National opening competitive bidding
Integrated rehabilitation of existing Primary
4 / Middle School Buildings Taluka Ratodero 6.495
(2017-18 Programme)
92 | GGPS Zangeja 1.900 1.900 National opening competitive bidding
|53 i GBPS Pir Bux Sunani 1.000 1.000 National opening competitive bidding
94 | GBPS Babar 2.400 2.400 National opening competitive bidding
95 | GBPS Bhutta village-1 2.500 2.500 National opening competitive bidding
96 | GBPS Bado Jalbani {Compound Wall) 1.000 1.000 National opening competitive bidding
57 { GBPS Haji Khan Bosan 2.350 2.350 National opening competitive bidding
Integrated rehabilitation of existing Middle /
5 High School Buildings District Larkano (2017- 1.733
18 Programme)
98 | GGHS Gajjanpur 1.100 1.100 National opening competitive bidding
Construction of additional class rooms in 2.350 2.350
6 existing Primary Schools in Taluka Larkanc 3.347
/Bakrani/Doksi (2017-18 Programme)
99 | GBPS Moria Khan Burdi (2 C.R) 2.390 2.390 National opehing competitive bidding
100 | GBPS Dae Jee Wandh (1 C.R) 1.180 1.180 National opening competitive bidding
Construction of additional class rooms in
7 existing Primary Schools in Taluka Ratoderc 3.765
(2017-18 Programme)
101 | GBPS Wandh logi Naudero (2 C.R} 2.390 2.390 National opening competitive bidding
102 | GBPS Sevo Larkano (2 C.R} 2.390 2.390 National opening competitive bidding
8 Construction of sheiterless Primary Schools 6.167
in District Larkano (2017-18 Programme)
103 | GBPS Jumo Kalhoro Tal:Bakrani 3.500 3.500 National opening competitive bidding
104 | GBPS Muhammad Khan Chandio Tal: Dokri 3.500 3.500 National opening competitive bidding
Provincial Based Schemes
1841 | Construction of Bilawal Bhutto Zardari
Peoples Parks at Larkana
105 | BBZPP Larkana (Internal & External Electrification) 3.500 3.500 National opening competitive bidding
KHigh Priority 4560-5chools
Rehabilitation & Expansion of High Priority
1) 4560-Schools (Primary/Elementary) Bistrict
Larkano {115-Units) (NON-ADP).
Taluka Larkano
Package-l | Electrification to GBPS Ali Goharabad {Rehab:), GBPS
Rehmatpur (Rehab:, 2 addl-C.R}, GBPS Khair Shah 2.055 2.055 N-ADP National opening competitive bidding
Bukhari  (Rehab:), GBPS Shah Muhammad Sindhi




{Rehab:), GBPS Lahori (Rehab:, C.Wall)

Package-2

Electrification to GGPS P.V. Primary (Rehab:), GBPS
Railway (Rehab:, Lav:), GBPS Chandka (Rehab:), GBPS
Behram Khan Luhur (Rehab, 2-addi C.R, C.Wall), GBPS
Rohal Khan Bugti (Rehab:), GBPS Dharnrah-II (Rehab,
Lav:), GBPS Vikya Sangi (Rehab:, C.Wall, Lav:), GBPS
Dheoon {Rehab:, C.Wall, Lav:), GBPS Maree Baloach
(C.wall, Lav:), GBPS Ratokot (Rehab:, 5-add! C.R, Lav:)

2.466

2.466

N-ADP

Nationa! opening competitive bidding

Package-3

Electrification to GGPS Shaikh Zaid-II (Rehab:, 3-addl
C.R), GGPS Shaheed Abdul Qadir Laghari (Rehab:), GBPS
Mitodero (Rehab:, 3-addl C.R), GBPS Akil (Rehab:, 3-addl
C.R, Lav:), GBPS Panjal Bhutto (3-addl C.R}, GBPS Channa
{C.Wall, Lav:), GBPS Shahoo Boraho (Rehab:), GBPS
Sache Bux Jagirani (Rehab:), GGPS Kehar (Rehab:},
GBLSS Sher Muhammad Jamali (Rehab:, C.Wall), GBPS
Jurio Chandio (Rehab:, 2-add! C.R, C.Walf), GBPS Wapda
Colony-11 (Rehab:), GBPS Gul Muhammad Khaso {Rehab:)

2.658

2.658

N-ADP

National opening competitive bidding

Taluka Ratodero

Package-

Electrification to GBPS Ratodero-II {(Rehab, &-addl
C.R), GGPS Madersatul Ghurba-II (3-addl: CR), GBPS
Mubarak Shah (Rehab:), GBPS Wandh Bhutta (Rehab:),
GBPS Fatehpur (Rehab:, 2-addl C.R), GGBPS Waris Dino
Machi (Rehab:, 3-add! C.R, C.Wall)

2.095

2.095

N-ADP

National opening competitive bidding

Package-5

Electrification to GBPS Naudero-1 (Rehab:, Lav:),
GBPS Naudero-II (Rehab:), GBPS Over Crowd Naudero
(Rehab:, 3-addl C.R), GBPS Khuda Bux Phulpoto (Rehah:),
GBPS Naudero-3 (Rehab:, 3 addl C.R), GBPS Maria Faqgeer
(Rehab:, 2-addl C.R)

1.733

1.733

N-ADP

Nationat opening competitive bidding

Package-&

Electrification to GBPS Chajra (Rehab:, 2-addl C.R),
GBPS Banguldera {Main) (Rehab:) , GBPS Banguldero
(Rehab:), GBPS Bhai Khan Ghanrho (1 C.R, C.Wall), GBPS
Agham-1 (Rehab:), GBPS Walidad Gabar (Rehab), GBPS
Khan Wah (Rehab:;, 1-addl C.R), GBPS Sohrab Machi
{Rehab:, C.Wall)

1.880

1.880

N-ADP

National opening competitive bidding

Taluka Bakrani

Package-7

Electrification to GBPS Hyder Brohi (4-addl C.R),
GBPS Haji Altaf Hussain Unar (3-addl C.R, Lav:), GBPS
Ganja Tunia (Rehab:, 1-addl C.R), GBPS Mahi Bhutto
(Rehab:, C.wall, Lav:), GBPS Ramzan Shaikh (Rehab:, 2-
addl C.R, C.Wall, Lav:), GBPS Ali Jatoi (Rehab:, 4-addl
C.R, C.wall & Lav)

2.035

2.035

N-ADP

National opening competitive bidding

Package-8

Electrification to GBPS Bakrani Station (Rehab:,
C.wall, Lav), GBPS Mehrabpur {1-addl C.R, C.Wall), GBPS
Gerelo-ii {Rehab:, L-addl C.R, Law:), GBPS Muhammad
Khan Mashori (Rehab:), GBPS Abdul Samad Tunio (3-addl
C.R, Rehab:), GBPS Kuli {Rehab:, Lav:), GGBPS Ghulam
Ali Zuhrani (Rehab:, 6-addl C.R, Lav:), GBPS Garhi Takht
Ram (Rehab:, Lav:), GBPS Mahar Wada (Rehab:, 2-addi
C.R)

2.899

2.899

N-ADP

National opening competitive bidding




Taluka Dokri

Package-9

Electrification to GBPS Dokri (Main) (Rehab:), GGPS
Dokri (Main) (Rehab:), GBPS Almani (1-addl C.R), GBPS
Wakro {Rehab:), GBLSS Hatri Ghulam Shah (Rehab:,
C.Wall, Toilet), GBPS Mandhra (Rehab:, 2-addl C.R), GBPS
Muhammad Ismail Chandio (2-addl C.R, Lav:), GGPS Haijt
Lal Bux Shaikh (Rehab:, 3-addl C.R), GBPS Usman Kalhoro
(4-addl C.R), GBLSS Seno Jatoi (Rehab:, C.Wall, Lav:)

3.370

3.370

N-ADP

National opening competitive bidding - -

2)

Rehabilitation & Expansion of High Priority
4560-Schools (Secondary) District Larkano
(16-Units) (NON-ADP).

package-10

Electrification to GGHS Model School (EM) Tak:
Larkano (Rehab:), GGHS Mahota Tal: Larkano (Rehab:),
GBHS Arija Phero (Rehab:, C.Wall), GBHS Lashari Tal:
R'Dero (Rehab:, 4-addi C.R), GBHS Phulpota-1 (Rehab:,
C.wall), GBHS Masoodere (Rehab:, 1-addl C.R), GGHS
Panjoodero {Rehab:), GEHS Pathan (Rehab:), GGHS Khair
Muhammad Arija (C.Wall, Lav:), GBHS Khair Muhammad
Arija (2-addi C.R), Tal: Bakrani

2.623

2.623

N-ADP

National opening competitive bidding - -

__plek

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
¥ | ARKANO




!

I
‘- .

o
NIT No.XEN(Ev T 13-55/961

Larkano Dated 29/03/2016

a)
b)

)
d)

a)

h)

)

k)

m)

n)

Q)

+

BIDbING DOCUMENT

S.No.....
Issued to ‘
And charged ks only as tender cost
Vide D.R. No. dt: / /2018

Name of Procuring Agency:-

Brief Description of Work:-

Procuring Agency's address:-

Estimated Cost:-

Amount of Bid Security (5%) (Fill in lump sum

amount or in %age of bid amount / estimated cost, but no
exceeding 5%)

Period of Bid Security Validity {days):-
Period of Bid Validity (davs):-

Security Deposit (including bid security) in %age of bid
amount / estimated cost eaual to 10%)

Percentage, if any, to be deducted from
bills (Tncame Tax as standing orders)

Deadline for Submission of Bids along-
with time:-

Venue, Time and Date of Bid Opening:-

Time for Completion from written order of
commence:-

Liguidity damages.:-
(0.05 of Estimated Cost or Bid Cost per day of delay, but total
not exceeding 10%)

Deposit Receipt NO. ..o,

Premium offered by Contracrtor P-A = ..

P-B

CONTRACTOR

Executive Engineer, Education Works Division, Larkano

ADP No. of 2017-18)

Near Hgih Court Building, CMC Road, Larkano

Rs.
Rs.
28 Davys
90 Days
Rs.
Rs.

As per NIT

Office of the XEN, Edu: Works Division Larkano near High
Court Buildina. CMC Road Larkano.
AS PEr NIT wooooeoerveecveriessinseans

Months

................................................. AU

............................ % on schedule of rates

T e % on schedule of rates

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO
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