

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**

(Near High Court Building, CMC Road, Larkano. Ph: 074-9410501, Fax 074-9410552, Email: eedlarkano@gmail.com)

No. XEN(EWD)/TC/G-55/961

Larkano, Dated

29/03/2018

NOTICE INVITING TENDERS

Sealed tenders are invited on Standard Bidding Documents from interested contractors/firms for the following works as per SPPRA Rules 2010 (Amended 2017).

Sr. No.	Name of Scheme /Location	Estimated Cost (in million)	Earnest Money (x%) (in rupees)	Tender Fee (in rupees)	Period of Completion
<i>District Based Schemes</i>					
329	Integrated rehabilitation of Primary Schools in Taluak Ratodero (13-Units) (2010-11 Programme)				
1	GBPS Banguidero (Elect.)	0.100	5,000	500	02 months
330	Integrated rehabilitation of Primary schools in Taluka Bakrani (13-Units) (2010-11 Programme)				
2	GBPS Bhanho Jatoi (Elect.)	0.070	3,500	500	02 months
3	GBPS Ghulam Magsi (Elect.)	0.080	4,000	500	02 months
336	Rehabilitation of building for existing Primary schools in Taluka Larkano (14-Units) (2011-12 Programme)				
4	GBPS Syed Sardar Shah (Elect.)	0.100	5,000	500	02 months
338	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (24-Units) (2011-12 Programme)				
5	GBPS Jakhra Tal: Dokri (Elect.)	0.090	4,500	500	02 months
6	GBMS Saundad Junejo (C.Wall, Toilet)	0.875	43750	1500	15 months
7	GBPS Fazal Kalhora Tal: Bakrani (Elect.)	0.094	4,700	500	02 months
8	GBPS Ali Akbar Shah Tal: Bakrani (Elect.)	0.094	4,700	500	02 months
9	GBPS Ghulam Ali Umrani Tal: Bakrani (Elect.)	0.094	4,700	500	02 months
10	GBPS Bakrani (Elect.)	0.094	4,700	500	02 months
340	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (16 C.Rooms) (2011-12 Programme)				
11	GBPS Doulat Chandio (1 C.R.) (Elect.)	0.065	3,250	500	02 months
12	GGPS Waheed (2 C.R.) (Elect.)	0.104	5,200	500	02 months
341	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (16 C.Rooms) (2011-12 Programme)				
13	GBPS Raza Muhammad Brohi (1 C.R.) (Elect.)	0.065	3,250	500	02 months
342	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Larkano (6-Units) (2011-12 Programme)				
14	GGMS Channa Muhalla (Elect.)	0.180	9,000	500	02 months
343	Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (9-Units) (2011-12 Programme)				
15	GBPS Wandh Jogi Naudero (Elect.)	0.200	10,000	500	02 months
346	Construction of building for existing shelterless Primary Schools in Taluka Bakrani/ Dokri (6-Units) (2013-14 Programme)				
16	GBPS Raza Muhammad Abro Tal: Dokri	3.000	150,000	3000	15 months
347	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (9-Units) (2-013-14 Programme)				
17	GBPS Chawan (1 C.R.)	1.050	52500	1500	03 months
18	GBPS Chawan (1 C.R.) (Elect.)	0.060	3000	500	03 months
19	GBPS Nau Goth (1 C.R.)	1.050	52500	1500	03 months
20	GBPS Nau Goth (1 C.R.) (Elect.)	0.060	3000	500	03 months

21	GBPS Arbi at Ali Hassan Khuhro (2 C.R)	2.100	105,000	3000	03 months
22	GBPS Arbi at Ali Hassan Khuhro (2 C.R) (Elect.)	0.120	6000	500	03 months
23	GBPS Shah-Ji-Wandh (1 C.R)	1.050	52500	1500	03 months
24	GBPS Shah-Ji-Wandh (1 C.R) (Elect.)	0.060	3000	500	03 months
348	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (8-Units) (2013-14 Programme)				
25	GBPS Munawarabad (4 C.R)	4.200	210,000	3000	15 months
26	GBPS Sawayo Agham (2 C.R)	2.100	105,000	3000	15 months
27	GBPS Talbani (1 C.R)	1.050	52500	1500	15 months
349	Construction of building for existing shelterless Primary Schools in Taluka Bakrni / Dokri (6-Units) (2013-14 Programme)				
28	GBPS Dahar Muhalla Karani (2 C.R) (Elect.)	0.150	7,500	500	02 months
350	Integrated rehabilitation of Elementary schools in Taluka Ratodero (12-Units) (2013-14 Programme)				
29	GBPS Ibrahim Ji Wandh	1.700	85,000	3000	15 months
30	GBPS Ghulam Qadir Dakhan	1.700	85,000	3000	15 months
351	Integrated rehabilitation of Elementary schools in Taluka Larkano (11-Units) (2013-14 Programme)				
31	GBPS Garhi Muhabat Langah	2.300	115,000	3000	15 months
32	GBPS Mehmood Dero	1.500	75,000	15000	15 months
352	Integrated rehabilitation of Elementary Schools in Taluka Dokri & Bakrani (14-Units) (20-13-14 Programme)				
33	GBPS Babul Janwar Tal: Dokri	1.900	95,000	3000	15 months
34	GBPS Tabri Tal: Dokri	1.300	65,000	1500	15 months
35	GBPS Gerofo Tal: Bakrani	1.400	70,000	1500	15 months
36	GBPS Umar Bhayo Tal: Bakrani	1.400	70,000	1500	15 months
353	Reconstruction of dangerous Primary School Buildings of Taluka & District Larkano (10-Units) (2013-14 Programme)				
37	GBPS Ali Murad Jaboi	1.700	85,000	3000	15 months
354	Construction of building for existing shelterless Primary Schools in Taluka Larkano (4-Units) (2015-16 Programme)				
38	GBPS Wazir Phulpoto (Elect.)	0.150	7,500	500	02 months
357	Construction of additional class rooms in existing Elementary Schools (7-Units) (2015-16 Programme)				
39	GBPS Dari Muhalla Larkano (2 C.R)	2.200	110,000	3000	15 months
358	Construction/Re-construction of dangerous Primary Schools Taluka Larkano (8-Units) (2015-16 Programme)				
40	GBLSS Thariri Chutto	2.000	100,000	3000	15 months
41	GBPS Aliabad Korkani	1.900	95,000	3000	15 months
42	GBPS Shahul Umrani	1.400	70,000	1500	15 months
359	Integrated rehabilitation of Primary Schools and Provision of missing facilities Taluka Larkano (14-Units) (2015-16 Programme)				
43	GBPS Khuhra	0.950	47,500	1500	15 months
44	GBPS Malook Korai	0.950	47,500	1500	15 months
45	GBPS Jounal Khan Khakhani	1.400	70,000	1500	15 months
46	GBPS PV Sindhi	1.400	70,000	1500	15 months
47	GBPS Rohal Khan Bugti	0.700	35,000	1500	15 months
48	GBMS Sacha Bux Jagirani	0.400	20,000	750	15 months
49	GBPS Dae-Ji-Wandh	0.600	30,000	1500	15 months
360	Provision of missing facilities (Compound Wall, Lavatory Block & Additional Class Rooms) to existing Elementary Schools of Taluka Ratodero District Larkano (12-Units) (2015-16 Programme)				
50	GBPS Perial Jalbani (Compound Wall)	0.700	35,000	1500	03 months
51	GBPS Mehar Buriro (2 C.R)	2.300	115,000	3000	03 months

52	GBPS Mehar Buriro (2 C.R.) (Elect.)	0.120	6000	500	03 months
53	GBPS Waris Dino Machi (1 C.R.)	1.160	58,000	1500	03 months
54	GBPS Waris Dino Machi (1 C.R.) (Elect.)	0.060	3000	500	03 months
361	Construction/Re-construction of dangerous Primary School Buildings of Taluka Ratodero (8-Units) (2015-16 Programme)				
55	GBPS Suhreb Machi	2.375	118,750	3000	15 months
56	GBPS Nazar Detho	1.900	95,000	3000	15 months
363	Rehabilitation of existing Primary Schools in Taluka Ratodero District Larkano (11-Units) (2015-16 Programme)				
57	GBPS Baqoo Khoso	1.400	70,000	1500	15 months
58	GBPS Usman Unar	1.400	70,000	1500	15 months
59	GGPS Jeho Bazigar	1.400	70,000	1500	15 months
364	Integrated rehabilitation of Primary Schools & Provision of missing facilities Taluka Bakrani (12-Units) (2015-16 Programme)				
60	GGPS Bakrani (Compound Wall)	0.800	40,000	1500	15 months
365	Construction/Re-construction of dangerous Primary Schools Taluka Bakrani (8-Units) (2015-16 Programme)				
61	GBPS Muhammad Ali Burdi	1.700	85,000	3000	15 months
62	GBPS Ghulam Muhammad Buledi	1.600	80,000	3000	15 months
366	Integrated rehabilitation of Primary Schools & Provision of missing facilities Taluka Dokri (11-Units) (2015-16 Programme)				
63	GBPS Chuttai Abro (C.Wall & Toilet)	0.875	43,750	1500	15 months
64	GBPS Imam Bux Sario (C.Wall & Toilet)	0.975	48,750	1500	15 months
65	GGPS Gulab Wahan (2 C.R.)	2.200	110,000	3000	15 months
367	Construction/Re-construction of dangerous Primary Schools Taluka Dokri (8-Units) (2015-16 Programme)				
66	GBPS Allah Yar Sario	1.900	95,000	3000	15 months
67	GBPS Gulab Junejo	1.500	75,000	1500	15 months
371	Provision of missing facilities in existing Elementary Schools Taluka Larkano (2016-17 Programme)				
68	GBPS Darya Khan Kalhoro (1 C.R.)	1.100	55,000	1500	15 months
69	GBPS Haji Khan Umrani (1 C.R.)	1.100	55,000	1500	15 months
372	Provision of missing facilities in existing Elementary Schools Taluka Ratodero (2016-17 Programme)				
70	GGPS Fatehpur Ratodero (2 C.R.)	2.200	110,000	3000	15 months
384	Rehabilitation of building for existing High / Highr Secondary Schools in Taluka Larkano (7-Units) (2011-12 Programme)				
71	GGHSS Munawarabad (Elect.)	0.120	6,000	500	02 months
385	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Ratodero (4-Units) (2011-12 Programme) (Revised)				
72	GBHS (S.S) Ratodero (Elect.)	0.290	14,500	750	02 months
388	Provision of essential facilities in existing High / Higher Secondary Schools in Taluka Larkano (5-Units) (2011-12 Programme)				
73	GGHS Little Folks (3 C.R.)	3.200	160,000	3000	15 months
392	Integrated rehabilitation of Govt. Boys High School Badah (2011-12 Programme)				
74	GBHS Badah (balance work)	1.300	65,000	1500	15 months
394	Development of Park in existing High / Higher Secondary Schools in District Larkano (9-Units) (2011-12 Programme)				
75	GGHSS Larkano	1.000	50,000	1500	15 months
76	GBHS Naudero No.2	2.000	100,000	3000	15 months
77	GBHS Bakrani	2.000	100,000	3000	15 months
396	Integrated rehabilitation of Secondary Schools & Provision of missing facilities in	4.700	235,000	3000	15 months

	Taluka Dokri / Bakrani (4-Units) (2015-16 Programme)				
78	GBHS Mud Bahu (Main Gate side wing)	4.700	235,000	3000	15 months
79	GBHS Rasheed Waggon (Elect.)	0.300	15,000	750	02 months
80	GBHS Bakhodero (Office Portion) (Elect.)	0.150	7,500	500	02 months
397	Integrated rehabilitation of existing Secondary & Higher Secondary Schools in Taluka Larkano (5-Units) (2015-16 Programme)	4.000	200,000	3000	20 months
81	GBHSS Pilot Larkano	4.000	200,000	3000	15 months
1	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Bakrani (2017-18 Programme)				
82	GBPS Yar Muhammad Tharejo	1.400	70,000	1500	15 months
83	GBPS Qadir Bux Khakhrani	1.400	70,000	1500	15 months
84	GGPS Syed Bachal Shah	2.500	125,000	3000	15 months
85	GBLSS New Abad	1.400	70,000	1500	15 months
2	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Dokri (2017-18 Programme)				
86	GBPS Seehar Village	2.100	105,000	3000	15 months
3	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Larkano (2017-18 Programme)				
87	GBPS Sheikh Tagar	0.950	47,500	1500	15 months
88	GBPS Imam Bux Umrani	1.900	95,000	3000	15 months
89	GBPS Sacha Bux Jagirani	1.400	70,000	1500	15 months
90	GBPS Shah Baig Jamali	1.900	95,000	3000	15 months
91	GBPS Khair Muhammad Brohi	1.900	95,000	3000	15 months
4	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Ratodero (2017-18 Programme)				
92	GGPS Zangeja	1.900	95,000	3000	15 months
93	GBPS Pir Bux Sunani	1.000	50,000	1500	15 months
94	GBPS Babar	2.400	120,000	3000	15 months
95	GBPS Bhutta village-1	2.500	125,000	3000	15 months
96	GBPS Bado Jalbani (Compound Wall)	1.000	50,000	1500	15 months
97	GBPS Haji Khan Bosan	2.350	117,500	3000	15 months
5	Integrated rehabilitation of existing Middle / High School Buildings District Larkano (2017-18 Programme)				
98	GGHS Gajjanpur	1.100	70,000	1500	15 months
6	Construction of additional class rooms in existing Primary Schools in Taluka Larkano /Bakrani/Dokri (2017-18 Programme)	2.350	117,500	3000	15 months
99	GBPS Moria Khan Burdi (2 C.R)	2.390	119,500	3000	15 months
100	GBPS Dae Jee Wandh (1 C.R)	1.180	59,000	1500	15 months
7	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (2017-18 Programme)				
101	GBPS Wandh Jogi Naudero (2 C.R)	2.390	119,500	3000	15 months
102	GBPS Sevo Larkano (2 C.R)	2.390	119,500	3000	15 months
8	Construction of shelterless Primary Schools in District Larkano (2017-18 Programme)				
103	GBPS Jumo Kelhoro Tal-Bakrani	3.500	175,000	3000	15 months
104	GBPS Muhammad Khan Chandio Tal: Dokri	3.500	175,000	3000	15 months
	Provincial Based Schemes				
1841	Construction of Bilawal Bhutto Zardari Peoples Parks at Larkana				
105	BBZPP Larkana (Internal & External Electrification)	3.500	175,000	3000	15 months
	High Priority 4560-Schools				
1)	Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-Units) (NON-ADP).				
	Taluka Larkano				
Package-1	Electrification to GBPS Ali Goharabad (Rehab.)				


	GBPS Rehmatpur (Rehab), 2-add C.R), GBPS Khair Shah Bukhari (Rehab), GBPS Shah Muhammad Sinda (Rehab), GBPS Lahori (Rehab, C.Wall)	2.055	102,750	3000	04 Months
Package 2	Electrification to GBPS P.V. Primary (Rehab), GBPS Railway (Rehab, Lav), GBPS Chandra (Rehab), GBPS Behram Khan Lohar (Rehab, 2-add C.R, C.Wall), GBPS Rohai Khan Bugti (Rehab), GBPS Dhamrah-II (Rehab, Lav), GBPS Vikya Sangi (Rehab, C.Wall, Lav), GBPS Dhoo (Rehab, C.Wall, Lav), GBPS Marree Baloch (C.Wall, Lav), GBPS Ratkot (Rehab, 5-add C.R, Lav)	2.466	123,300	3000	04 Months
Package 3	Electrification to GBPS Shaikh Zaid-II (Rehab, 3-add C.R), GBPS Shaheed Abdul Qadir Laghari (Rehab), GBPS Mitodero (Rehab, 3-add C.R), GBPS Aki (Rehab, 3-add C.R, Lav), GBPS Panjal Bhutta (3-add C.R), GBPS Channa (C.Wall, Lav), GBPS Shahoo Boraho (Rehab), GBPS Sachie Bux Jagrani (Rehab), GBPS Kehar (Rehab), GBPS Sher Muhammad Jamal (Rehab, C.Wall), GBPS Juno Chando (Rehab, 2-add C.R, C.Wall), GBPS Wapda Colony-II (Rehab), GBPS Gul Muhammad Khoso (Rehab)	2.658	132,900	3000	04 Months
	Taluka Ratodero				
Package 4	Electrification to GBPS Ratodero-II (Rehab, 6-add C.R), GBPS Madersatul Ghurba-II (3-add C.R), GBPS Mubarak Shah (Rehab), GBPS Wandi Bhutta (Rehab), GBPS Fatehpur (Rehab, 2-add C.R), GBPS Wans Dino Machi (Rehab, 3-add C.R, C.Wall)	2.095	104,750	3000	04 Months
Package 5	Electrification to GBPS Naudero-1 (Rehab, Lav), GBPS Naudero-II (Rehab), GBPS Over Crowd Naudero (Rehab, 3-add C.R), GBPS Khuda Bux Phulpota (Rehab), GBPS Naudero-3 (Rehab, 3 add C.R), GBPS Mona Fajee (Rehab, 2-add C.R)	1.733	86,650	3000	04 Months
Package 6	Electrification to GBPS Chaya (Rehab, 2-add C.R), GBPS Bangulders (Main) (Rehab), GBPS Bangulders (Rehab), GBPS Bhair Khan Chantho (1 C.R, C.Wall), GBPS Agham-1 (Rehab), GBPS Walidat Gabar (Rehab), GBPS Khan Wah (Rehab, 1-add C.R), GBPS Sohrab Machi (Rehab, C.Wall)	1.880	94,000	3000	04 Months
	Taluka Bakrani				
Package 7	Electrification to GBPS Hyder Brohi (4-add C.R), GBPS Haji Aitaf Hussain Umar (3-add C.R, Lav), GBPS Ganja Tunia (Rehab, 1-add C.R), GBPS Mahi Bhutta (Rehab, C.Wall, Lav), GBPS Ramzan Shaikh (Rehab, 2-add C.R, C.Wall, Lav), GBPS Ali Jatol (Rehab, 4-add C.R, C.Wall & Lav)	2.035	101,750	3000	04 Months
Package 8	Electrification to GBPS Bakrani Station (Rehab, C.Wall, Lav), GBPS Mehrabpur (1-add C.R, C.Wall), GBPS Gerefo-II (Rehab, 1-add C.R, Lav), GBPS Muhammad Khan Mashori (Rehab), GBPS Abdul Samad Tunio (3-add C.R, Rehab), GBPS Kuli (Rehab, Lav), GBPS Ghulam Ali Zuhri (Rehab, 6-add C.R, Lav), GBPS Garhi Takht Ram (Rehab, Lav), GBPS Mahar Wada (Rehab, 2-add C.R)	2.899	144,950	3000	04 Months
	Taluka Dokri				
Package 9	Electrification to GBPS Dokri (Main) (Rehab), GBPS Dokri (Main) (Rehab), GBPS Almani (1-add C.R), GBPS Wakro (Rehab), GBPS Habi Ghulam Shah (Rehab, C.Wall, Toilet), GBPS Mandhra (Rehab, 2-add C.R), GBPS Muhammad Ismail Chando (2-add C.R, Lav), GBPS Haji Lal Bux Shaikh (Rehab, 3-add C.R), GBPS Usman Kalloro (4-add C.R), GBPS Sono Jatol (Rehab, C.Wall, Lav)	3.370	168,500	3000	04 Months
2)	Rehabilitation & Expansion of High Priority 4560-Schools (Secondary) District Larkano (16-Units) (NON-ADP).				
Package 10	Electrification to GBPS Model School (EM) Tal: Larkano (Rehab), GBPS Mahota Tal: Larkano (Rehab), GBPS Anja Phero (Rehab, C.Wall), GBPS Lashan Tal: R'Ders (Rehab, 4-add C.R), GBPS Phulpota-1 (Rehab, C.Wall), GBPS Masoodero (Rehab, 1-add C.R), GBPS Pangodero (Rehab), GBPS Pathan (Rehab), GBPS Khair Muhammad Anja (C.Wall, Lav), GBPS Khair Muhammad Anja (2-add C.R), Tal: Bakrani	2.623	131,150	3000	04 Months

- 2- **Eligibility:** Valid Registration with Income Tax, Sales Tax, Sindh Revenue Board Active, Pakistan Engineering Council in relevant category for works costing Rs. 4,000 million or above.
3. **Method of Procurement** (Single Stage Single Envelope).
4. **Annual Financial Turnover** of last three years in the shape of Bank Statement showing financial transaction at least 30% amount of each work cost.
5. Bidder should have successfully completed at least two contracts of equivalent value and of same nature of civil work during last two years specially related to structural works. That should be submitted with related work order and performance certificate from the clients.
6. The Bid Security 5% (five percent) of bid amount shall be submitted in the shape of call deposit issued from any scheduled Bank of Pakistan in favour of undersigned at the time of submission of bidding documents containing full name, complete address, telephone number, fax number & e-mail of the organization.
7. Undertaking on stamp paper of Rs. 200/- that firm is not involved in any litigation, abandonment of any work in the Department or previously black listed by the Government, Semi Government and Autonomous Bodies.
8. Undertaking regarding list of Partners/Partnership Deed with Director / Proprietor etc with complete information along with Power of Attorney / Sole Proprietor.
9. Undertaking on stamp paper that information submitted by Bidder / Firm is correct and if found misleading at any stage, the work awarded will be cancelled.
10. The Bidder, if found involved in corrupt and fraudulent practices while obtaining or attempting to obtain a procurement contract, shall be black listed.
11. Bidding documents will be issued on written application on receipt of tender fee (non-refundable).
12. **Bidding/Tender Documents:**
 - i. **Issuance:** Documents will be issued from date of 1st publication in the newspapers & from date of hoisting on SPPRA Website up to **23-04-2018**
 - ii. **Submission:** Last date will be **25-04-2018 up to 1:00 pm.**
 - iii. **Opening:** will be opened on **25-04-2018 at 2:00 pm.**
 - iv. **Un-responded tenders** will be again issued / submitted/opened on following dates.

2nd Attempt:	Issue date from: 26-04-2018 to 10-05-2018
	Submission date: 11-05-2018 at 1:00 p.m
	Opening date: 11-05-2018 at 2:00 p.m

13. Terms & Conditions:

- a. Under following conditions bid will be rejected:-
 - i. Conditional, In-complete and telegraphic bids/tenders.
 - ii. Bids not accompanied by bid security and form.
 - iii. Bids received after specified date and time.
 - iv. Bids of black listed firms.
 - v. Bids received without information of technical staff working with firm.
- b. If the undersigned or any member of the Procurement Committee remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- c. The bidder must submit Bank Certificate showing the actual name of Bidder/Firm maintaining his/their account therein.
- d. Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

CFWCs to:

- o The Chief Engineer, Education Works, Sukkur for favour of his kind information.
- o The Superintending Engineer, Education Works Circle, Larkano for favour of information and approval please.
- o The Deputy Commissioner, Larkano for information.
- o The Director (Information), Advertisement Government of Sindh, Karachi along-with 03 extra copies for publication in the leading newspapers.
- o The Director (C.B) SPPRA, Planning and Development Department, GoS Karachi for posting NIT on website.
- o The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
- o The Executive Engineer, Roads Division / Buildings Division, Larkano.
- o The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electrical Sub-Division Larkano for vide publicity.
- o The Member of Procurement Committee for information.
- o Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).


EXECUTIVE ENGINEER



NOTIFICATION

GOVERNMENT OF SINDH/EDU/TA/PRO-EW/14-15: In pursuance of Rule - 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNE of Education Department is constituted as under:-

1. Executive Engineer (Education Works) Concerned Education Works Division Education & Literacy Department	Chairman
2. Assistant Engineer Local Government Public Health Engineering Department	Member
3. Assistant Engineer (Education Works) of Headquarter Concerned Education Works sub Division Education & Literacy Department	Member

Tasks

- Preparing bidding documents;
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority as per the rules;
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -
SECRETARY TO GOVT. OF SINDH

GOVERNMENT OF SINDH/EDU/TA/PRO-EW/14-15:

Karachi, date the 18th May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi.
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &
LITERACY DEPARTMENT



DEPUTY SECRETARY

28/04/15



NOTIFICATION

GOVT(G) EDUC/LA/PRO-EW(CRC)/14-15: In pursuance of Rule - 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaints of aggrieved bidders:-

- | | |
|--|----------|
| 1. Superintendent Engineer (Education Works)
of concerned Education Works Circle
Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer /
Accountant General, Sindh | Member |
| 3. Representative of Head of procuring Agency
(Professional from relevant field concerning) | Member |

ToRs

- To perform according to Rule - 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

SECRETARY EDUCATION
TO GOVT. OF SINDH
Karachi, date the 28th May, 2015

GOVT(G) EDUC/LA/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

- All Member. of the Committee.
- The P.S to Secretary, Education & Literacy Department.
- Office Order File



GOVT(G) EDUC/LA/PRO-EW(CRC)/14-15:



DEPUTY SECRETARY (G)

28/4/15

ANNUAL PROCUREMENT PLAN FOR YEAR 2017-18

DEPARTMENT: EDUCATION WORKS DIVISION, LARKANO (EDUCATION & LITERACY DEPARTMENT)

Rs. In M

ADP No./ S.No.	Description of Procurement	Estimated Cost Unit Cost (in million)	Estimated Total cost	Funds allocated	Source of Funds (ADP/ Non-ADP)	Proposed procurement method	Timing of Procurement 2017-2018		
							Q1	Q2	Q3
	<i>District Based Schemes</i>								
	Integrated rehabilitation of Primary Schools in Taluak Ratodero (13-Units) (2010-11 Programme)			1,600	ADP	National opening competitive bidding	-	-	-
329	GBPS Bangulero (Eect.)	0.100	0.100			National opening competitive bidding	-	-	-
330	Integrated rehabilitation of Primary schools in Taluka Bakrani (13-Units) (2010-11 Programme)			2,280					
2	GBPS Bharkho Jadoi (Eect.)	0.070	0.070			National opening competitive bidding	-	-	-
3	GBPS Chufrem Maga (Eect.)	0.080	0.080			National opening competitive bidding	-	-	-
336	Rehabilitation of building for existing Primary schools in Taluka Larkano (14-Units) (2011-12 Programme)			2,102					
4	GBPS Syed Sander Shah (Eect.)	0.100	0.100			National opening competitive bidding	-	-	-
338	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (24-Units) (2011-12 Programme)			4,000					
5	GBPS Jakhra Tal. Dokri (Eect.)	0.090	0.090			National opening competitive bidding	-	-	-
6	GBPS Samed Jurego (C.Well, Toilet)	0.875	0.875			National opening competitive bidding	-	-	-
7	GBPS Fazal Kakhro Tal. Bakrani (Eect.)	0.094	0.094			National opening competitive bidding	-	-	-
8	GBPS Ali Akbar Shah Tal. Bakrani (Eect.)	0.094	0.094			National opening competitive bidding	-	-	-
9	GBPS Ghulam Ali Umrani Tal. Bakrani (Eect.)	0.094	0.094			National opening competitive bidding	-	-	-
10	GBPS Bakrani (Eect.)	0.094	0.094			National opening competitive bidding	-	-	-
340	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (16 C.Rooms) (2011-12 Programme)			2,680					
11	GBPS Doulat Chandio (1 C.R.) (Eect.)	0.065	0.065			National opening competitive bidding	-	-	-
12	GBPS Waleed (2 C.R.) (Eect.)	0.104	0.104			National opening competitive bidding	-	-	-
341	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (16 C.Rooms) (2011-12 Programme)			3,300					
13	GBPS Raza Muhammad Brohi (1 C.R.) (Eect.)	0.065	0.065			National opening competitive bidding	-	-	-
	Reconstruction of dangerous Primary /								

342	Middle School Buildings in Taluka Larkano (6-Units) (2011-12 Programme)							
14	GCMS Channa Muhalla (Elect)	0.180	0.180			National opening competitive bidding	-	-
343	Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (9-Units) (2011-12 Programme)			4.020				
15	GBPS Wanch Jogi Naudero (Elect)	0.200	0.200			National opening competitive bidding	-	-
346	Construction of building for existing shelterless Primary Schools in Taluka Bakrani/ Dokri (6-Units) (2013-14 Programme)			3.500				
16	GBPS Raza Muhammad Abro Tal: Dokri	3.000	3.000			National opening competitive bidding	-	-
347	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (9-Units) (2-013-14 Programme)			8.990				
17	GBPS Chawan (1 C.R)	1.050	1.050			National opening competitive bidding	-	-
18	GBPS Chawan (1 C.R) (Elect)	0.060	0.060			National opening competitive bidding	-	-
19	GBPS Nau Goth (1 C.R)	1.050	1.050			National opening competitive bidding	-	-
20	GBPS Nau Goth (1 C.R) (Elect)	0.060	0.060			National opening competitive bidding	-	-
21	GBPS Arbi at Ali Hassan Khufro (2 C.R)	2.100	2.100			National opening competitive bidding	-	-
22	GBPS Arbi at Ali Hassan Khufro (2 C.R) (Elect)	0.120	0.120			National opening competitive bidding	-	-
23	GBPS Shah-Ji-Wandh (1 C.R)	1.050	1.050			National opening competitive bidding	-	-
24	GBPS Shah-Ji-Wandh (1 C.R) (Elect)	0.060	0.060			National opening competitive bidding	-	-
348	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (8-Units) (2013-14 Programme)			2.000				
25	GBPS Munwarabad (4 C.R)	4.200	4.200			National opening competitive bidding	-	-
26	GBPS Sawayo Agnam (2 C.R)	2.100	2.100			National opening competitive bidding	-	-
27	GBPS Talbani (1 C.R)	1.050	1.050			National opening competitive bidding	-	-
349	Construction of building for existing shelterless Primary Schools in Taluka Bakrani / Dokri (6-Units) (2013-14 Programme)			7.760				
28	GBPS Dohar Muhalla Karani (2 C.R) (Elect)	0.150	0.150			National opening competitive bidding	-	-
350	Integrated rehabilitation of Elementary schools in Taluka Ratodero (12-Units) (2013-14 Programme)			5.180				
29	GBPS Ibrahim Ji Wandh	1.700	1.700			National opening competitive bidding	-	-
30	GBPS Ghulam Qader Dakhani	1.700	1.700			National opening competitive bidding	-	-
351	Integrated rehabilitation of Elementary schools in Taluka Larkano (11-Units) (2013-14 Programme)			7.220				
31	GBPS Garhi Muhammad Langah	2.300	2.300			National opening competitive bidding	-	-
32	GBPS Michood Dero	1.500	1.500			National opening competitive bidding	-	-

352	Integrated rehabilitation of Elementary Schools in Taluka Dokri & Bakrani (14-Units) (20-13-14 Programme)	1,900	1,900	3,500		National opening competitive bidding	-	-	-
33	GBPS Babul Jarwar Tal: Dokri	1,300	1,300			National opening competitive bidding	-	-	-
34	GBPS Talai Tal: Dokri	1,400	1,400			National opening competitive bidding	-	-	-
35	GBPS Gerebo Tal: Bakrani	1,400	1,400			National opening competitive bidding	-	-	-
36	GBPS Umar Bhayo Tal: Bakrani			6,240					
353	Reconstruction of dangerous Primary School Buildings of Taluka & District Larkano (10-Units) (2013-14 Programme)	1,700	1,700			National opening competitive bidding	-	-	-
37	GBPS Ali Murad Jatoi			6,380					
354	Construction of building for existing shelterless Primary Schools in Taluka Larkano (4-Units) (2015-16 Programme)	0,150	0,150			National opening competitive bidding	-	-	-
38	GBPS Wazir Prudhota (Elect.)			5,500					
357	Construction of additional class rooms in existing Elementary Schools (7-Units) (2015-16 Programme)	2,200	2,200			National opening competitive bidding	-	-	-
39	GBPS Datt Mubhala Larkano (2 C.R.)			3,000					
358	Construction/Re-construction of dangerous Primary Schools Taluka Larkano (8-Units) (2015-16 Programme)	2,000	2,000			National opening competitive bidding	-	-	-
40	GBSS Thauri Chakro	1,900	1,900			National opening competitive bidding	-	-	-
41	GBPS Alibhad Korkani	1,400	1,400			National opening competitive bidding	-	-	-
42	GBPS Shahul Umrani			4,000					
359	Integrated rehabilitation of Primary Schools and Provision of missing facilities Taluka Larkano (14-Units) (2015-16 Programme)	0,950	0,950			National opening competitive bidding	-	-	-
43	GBPS Khurea	0,950	0,950			National opening competitive bidding	-	-	-
44	GBPS Malook Koral	1,400	1,400			National opening competitive bidding	-	-	-
45	GBPS Joungal Khan Khakhrani	1,400	1,400			National opening competitive bidding	-	-	-
46	GBPS PV Sindri	0,700	0,700			National opening competitive bidding	-	-	-
47	GBPS Rohal Khan Burji	0,400	0,400			National opening competitive bidding	-	-	-
48	GBPS Sachet Bux Jagrani	0,600	0,600			National opening competitive bidding	-	-	-
49	GBPS Dae-Ji-Wardi			8,620					
360	Provision of missing facilities (Compound Wall, Lavatory Block & Additional Class Rooms) to existing Elementary Schools of Taluka Ratodero District Larkano (12-Units) (2015-16 Programme)	0,700	0,700			National opening competitive bidding	-	-	-
50	GBPS Perial Jabani (Compound Wall)	2,300	2,300			National opening competitive bidding	-	-	-
51	GBPS Mehr Burro (2 C.R.)	0,120	0,120			National opening competitive bidding	-	-	-
52	GBPS Mehr Burro (2 C.R.) (Elect.)	1,160	1,160			National opening competitive bidding	-	-	-
53	GBPS Wari Dero Machi (1 C.R.)								


54	GBPS Wamis Daro Machi (1 C.R.) (Elect.)	0.060	0.060			National opening competitive bidding	-	-	-
361	Construction/Re-construction of dangerous Primary School Buildings of Taluka Ratodero (8-Units) (2015-16 Programme)			6.360					
55	GBPS Surrah Machi	2.375	2.375			National opening competitive bidding	-	-	-
56	GBPS Nazir Detho	1.900	1.900			National opening competitive bidding	-	-	-
363	Rehabilitation of existing Primary Schools in Taluka Ratodero District Larkano (11-Units) (2015-16 Programme)			4.600					
57	GBPS Raqoo Khoso	1.400	1.400			National opening competitive bidding	-	-	-
58	GBPS Uzman Umar	1.400	1.400			National opening competitive bidding	-	-	-
59	GBPS Jetho Bazzar	1.400	1.400			National opening competitive bidding	-	-	-
364	Integrated rehabilitation of Primary Schools & Provision of missing facilities Taluka Bakrani (12-Units) (2015-16 Programme)			3.000					
60	GCPS Bakrani (Compound Wall)	0.800	0.800			National opening competitive bidding	-	-	-
365	Construction/Re-construction of dangerous Primary Schools Taluka Bakrani (8-Units) (2015-16 Programme)			5.000					
61	GBPS Muhammad Ali Buri	1.700	1.700			National opening competitive bidding	-	-	-
62	GBPS Ghulam Muhammad Buloch	1.600	1.600			National opening competitive bidding	-	-	-
366	Integrated rehabilitation of Primary Schools & Provision of missing facilities Taluka Dokri (11-Units) (2015-16 Programme)			4.000					
63	GBPS Chutail Airo (C.Wall & Toilet)	0.875	0.875			National opening competitive bidding	-	-	-
64	GBPS Imam Bux Saro (C.Wall & Toilet)	0.975	0.975			National opening competitive bidding	-	-	-
65	GCPS Gulam Wahan (2 C.R.)	2.200	2.200			National opening competitive bidding	-	-	-
367	Construction/Re-construction of dangerous Primary Schools Taluka Dokri (8-Units) (2015-16 Programme)			3.500					
66	GBPS Allah Yar Saro	1.900	1.900			National opening competitive bidding	-	-	-
67	GBPS Gulab Junjo	1.500	1.500			National opening competitive bidding	-	-	-
371	Provision of missing facilities in existing Elementary Schools Taluka Larkano (2016-17 Programme)			3.5000					
68	GBPS Darya Khan Kalhoro (1 C.R.)	1.100	1.100			National opening competitive bidding	-	-	-
69	GBPS Haji Khan Umarai (1 C.R.)	1.100	1.100			National opening competitive bidding	-	-	-
372	Provision of missing facilities in existing Elementary Schools Taluka Ratodero (2016-17 Programme)			5.540					
70	GCPS Fatehpur Ratodero (2 C.R.)	2.200	2.200			National opening competitive bidding	-	-	-
384	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Larkano (7-Units) (2011-12 Programme)			6.750					

71	GCHESS Munwarabad (Erect.)	0.120	0.120	0.600		National opening competitive bidding	-	-	-
385	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Ratodero (4-Units) (2011-12 Programme) (Revised)								
72	GCHESS (S.S) Ratodero (Erect.)	0.290	0.290			National opening competitive bidding	-	-	-
388	Provision of essential facilities in existing High / Higher Secondary Schools in Taluka Larkano (5-Units) (2011-12 Programme)			3.000					
73	GCHESS Little Folks (3 C.R)	3.200	3.200	4.200		National opening competitive bidding	-	-	-
392	Integrated rehabilitation of Govt. Boys High School Badah (2011-12 Programme)								
74	GCHESS Badah (balance work)	1.300	1.300			National opening competitive bidding	-	-	-
394	Development of Park in existing High / Higher Secondary Schools in District Larkano (9-Units) (2011-12 Programme)			4.800					
75	GCHESS Larkano	1.000	1.000			National opening competitive bidding	-	-	-
76	GCHESS Naudero No.2	2.000	2.000			National opening competitive bidding	-	-	-
77	GCHESS Bakrani	2.000	2.000			National opening competitive bidding	-	-	-
396	Integrated rehabilitation of Secondary Schools & Provision of missing facilities in Taluka Dokri / Bakrani (4-Units) (2015-16 Programme)			4.200					
78	GCHESS Mud Bahru (Main Gate side wing)	4.700	4.700			National opening competitive bidding	-	-	-
79	GCHESS Rashood Waggon (Erect.)	0.300	0.300			National opening competitive bidding	-	-	-
80	GCHESS Bahrodoro (Office Portion) (Erect.)	0.150	0.150			National opening competitive bidding	-	-	-
397	Integrated rehabilitation of existing Secondary & Higher Secondary Schools in Taluka Larkano (5-Units) (2015-16 Programme)			3.650					
81	GCHESS Piche Larkano	4.000	4.000			National opening competitive bidding	-	-	-
1	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Bakrani (2017-18 Programme)			4.810					
82	GCHESS Yar Muhammad Tharyo	1.400	1.400			National opening competitive bidding	-	-	-
83	GCHESS Qadir Bux Khatriani	1.400	1.400			National opening competitive bidding	-	-	-
84	GCHESS Syed Barchal Shah	2.500	2.500			National opening competitive bidding	-	-	-
85	GCHESS New Abad	1.400	1.400			National opening competitive bidding	-	-	-
2	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Dokri (2017-18 Programme)			0.567					
86	GCHESS Sehar Village	2.100	2.100			National opening competitive bidding	-	-	-
3	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Larkano (2017-18 Programme)			1.521					

87	GBPS Shaikh Tegar	0.950	0.950				National opening competitive bidding	-	-	-
88	GBPS Limam Bux Jirani	1.900	1.900				National opening competitive bidding	-	-	-
89	GBPS Sachir Bux Jirani	1.400	1.400				National opening competitive bidding	-	-	-
90	GBPS Shah Buz Jirani	1.900	1.900				National opening competitive bidding	-	-	-
91	GBPS Khair Muhammad Birchi	1.900	1.900				National opening competitive bidding	-	-	-
4	Integrated rehabilitation of existing Primary / Middle School Buildings Taluka Ratodero (2017-18 Programme)			6.495						
92	GBPS Zangela	1.900	1.900				National opening competitive bidding	-	-	-
93	GBPS Pir Bux Sunari	1.000	1.000				National opening competitive bidding	-	-	-
94	GBPS Bulbar	2.400	2.400				National opening competitive bidding	-	-	-
95	GBPS Bhutta village-1	2.500	2.500				National opening competitive bidding	-	-	-
96	GBPS Bado Jalbari (Compound Wall)	1.000	1.000				National opening competitive bidding	-	-	-
97	GBPS Haj Khan Borsan	2.350	2.350				National opening competitive bidding	-	-	-
5	Integrated rehabilitation of existing Middle / High School Buildings District Larkano (2017-18 Programme)			1.733						
98	GBPS Gajjarpur	1.100	1.100				National opening competitive bidding	-	-	-
6	Construction of additional class rooms in existing Primary Schools in Taluka Larkano / Bakrani/Dokri (2017-18 Programme)	2.350	2.350	3.347						
99	GBPS Moris Khan Burdi (2 C.R)	2.390	2.390				National opening competitive bidding	-	-	-
100	GBPS Doe Jee Waranhi (1 C.R)	1.180	1.180				National opening competitive bidding	-	-	-
7	Construction of additional class rooms in existing Primary Schools in Taluka Ratodero (2017-18 Programme)			3.765						
101	GBPS Waranhi Jog Naudero (2 C.R)	2.390	2.390				National opening competitive bidding	-	-	-
102	GBPS Sewo Larkano (2 C.R)	2.390	2.390	6.167			National opening competitive bidding	-	-	-
8	Construction of shelterless Primary Schools in District Larkano (2017-18 Programme)									
103	GBPS Jumo Kalhoro Tal Bakrani	3.500	3.500				National opening competitive bidding	-	-	-
104	GBPS Muhammad Khan Chando Tal Dokri	3.500	3.500				National opening competitive bidding	-	-	-
	Provincial Based Schemes									
1841	Construction of Bilawal Bhutto Zardari Peoples Parks at Larkana									
105	EEZPP Larkana (Internal & External Electrification)	3.500	3.500				National opening competitive bidding	-	-	-
	High Priority 4560-Schools									
1	Rehabilitation & Expansion of High Priority 4560-Schools (Primary/Elementary) District Larkano (115-units) (NON-ADP).									
	Taluka Larkano									
	Electrification to GBPS Ali Gharibad (Pehab), GBPS Rahmatpur (Pehab), 2 sub-C.R), GBPS Khair Shah Rahbari (Pehab), GBPS Shah Muhammad Sindh	2.055	2.055				National opening competitive bidding	-	-	-

Package 2	(Rehab.), GAPS Lufan (Rehab., C.Wall) Electrification to GAPS P.V. Primary (Rehab.), GAPS Railway (Rehab., Lrv.), GAPS Chandra (Rehab.), GAPS Bedran Khan Lufan (Rehab., 2-add C.R., C.Wall), GAPS Ruzul Khan Bugh (Rehab.), GAPS Dhanesh-II (Rehab., Lrv.), GAPS Vajra Sang (Rehab., C.Wall, Lrv.), GAPS Dhoon (Rehab., C.Wall, Lrv.), GAPS Maru Buloch (C.Wall, Lrv.), GAPS Rakata (Rehab., 5-add C.R., Lrv.)	2.466	2.466			N-ADP	National opening competitive bidding	-	-	-
Package 3	Electrification to GAPS Shakh Zaid II (Rehab., 3-add C.R.), GAPS Shabed Abdul Qadir Lufan (Rehab.), GAPS Musdoro (Rehab., 3-add C.R.), GAPS Ali (Rehab., 3-add C.R., Lrv.), GAPS Pariel Butha (3-add C.R.), GAPS Qurra (C.Wall, Lrv.), GAPS Shukon Baraho (Rehab.), GAPS Soche Bux Jagran (Rehab.), GAPS Keher (Rehab.), GAPS Sher Muhammad Jamil (Rehab., C.Wall), GAPS Jaro Qando (Rehab., 2-add C.R., C.Wall), GAPS Wapda Colony-II (Rehab.), GAPS Gai Muhammad Khoso (Rehab.)	2.658	2.658			N-ADP	National opening competitive bidding	-	-	-
Package 4	Taluka Ratodero Electrification to GAPS Ratodero-II (Rehab., 6-add C.R.), GAPS Madrasul Gurba-II (3-add C.R.), GAPS Muzarak Shah (Rehab.), GAPS Wazih Butha (Rehab.), GAPS Fatenpur (Rehab., 2-add C.R.), GAPS Wari Dero Mach (Rehab., 3-add C.R., C.Wall)	2.095	2.095			N-ADP	National opening competitive bidding	-	-	-
Package 5	Electrification to GAPS Naudero-1 (Rehab., Lrv.), GAPS Naudero-II (Rehab.), GAPS Over Crown Naudero (Rehab., 3-add C.R.), GAPS Khuda Bux Pindola (Rehab.), GAPS Naudero-3 (Rehab., 3-add C.R.), GAPS Mosa Faqeer (Rehab., 2-add C.R.)	1.733	1.733			N-ADP	National opening competitive bidding	-	-	-
Package 6	Electrification to GAPS Darya (Rehab., 2-add C.R.), GAPS Bangulero (Main) (Rehab.), GAPS Bangulero (Rehab.), GAPS Bhul Khan Chaurho (1 C.R., C.Wall), GAPS Agham-1 (Rehab.), GAPS Walid Gabar (Rehab.), GAPS Khan Wali (Rehab., 1-add C.R.), GAPS Scharb Mach (Rehab., C.Wall)	1.880	1.880			N-ADP	National opening competitive bidding	-	-	-
Package 7	Taluka Bahranl Electrification to GAPS Hyder Buth (4-add C.R.), GAPS Huj Aziz Hussain Umar (3-add C.R., Lrv.), GAPS Ganja Turia (Rehab., 1-add C.R.), GAPS Main Butha (Rehab., C.Wall, Lrv.), GAPS Ramzan Shakh (Rehab., 2-add C.R., C.Wall, Lrv.), GAPS Ali Jatta (Rehab., 4-add C.R., C.Wall & Lrv.)	2.035	2.035			N-ADP	National opening competitive bidding	-	-	-
Package 8	Electrification to GAPS Bahranl Station (Rehab., C.Wall, Lrv.), GAPS Mehrampur (1-add C.R., C.Wall), GAPS Gerdo-II (Rehab., 1-add C.R., Lrv.), GAPS Muhammad Khan Mahton (Rehab.), GAPS Abdul Samad Turu (3-add C.R., Rehab.), GAPS Kuli (Rehab., Lrv.), GAPS Chulim Al Zuhri (Rehab., 6-add C.R., Lrv.), GAPS Gani Tahit Bam (Rehab., Lrv.), GAPS Mahir Wada (Rehab., 2-add C.R.)	2.899	2.899			N-ADP	National opening competitive bidding	-	-	-

	Taluka Dobri												
Package 4	Electrification to GAPS Dobri (Main) (Rehab.), GAPS Dobri (Main) (Rehab.), GAPS Almaru (1-add C.R.), GAPS Wabro (Rehab.), GRLSS Habi Chudam Shah (Rehab., C.Wall, Toilet), GAPS Mandura (Rehab., 2-add C.R.), GAPS Muhammad Jermal Chaudh (2-add C.R., Lav.), GAPS Haj Lal Bui Shakh (Rehab., 3-add C.R.), GAPS Uman Kohora (4-add C.R.), GRLSS Soro Jatra (Rehab., C.Wall, Lav.)	3.370	3.370										
2)	Rehabilitation & Expansion of High Priority 4560-Schools (Secondary) District Larkano (16-Units) (NON-ADP).												
Package 16	Electrification to GAPS Model School (EM) Tal Larkano (Rehab.), GAPS Mehrta Tal Larkano (Rehab.), GAPS Arja Perno (Rehab., C.Wall), GAPS Lashari Tal Rikero (Rehab., 4-add C.R.), GAPS Phulota-1 (Rehab., C.Wall), GAPS Masoodero (Rehab., 1-add C.R.), GAPS Panjodero (Rehab.), GAPS Pashan (Rehab.), GAPS Khair Muhammad Arja (C.Wall, Lav.), GAPS Khair Muhammad Arja (2-add C.R.), Tal Pakhran	2.623	2.623										


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 LARKANO