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JEBRMS & CONDITIONS

(a)

il
iv.

(b)

(C)

Under following conditions bid will be rejected: -

Conditional, electronic and telegraphic bids / quotations.

Bids not accompanied by Bid Security of required amount and form.
Bids received afier specified late and time.

Black listed contractors.

Bid validity Period
30 (thirty) days.

Procuring Agency ma reject all or any bids subject to the relevant provision of
Sindh Public Procurement Rules 2010 {Amended 2017). S

(KAMBRAN NAWAZ PANJUTHA), PSP
SUPERINTENDENT OF POLICE,
GHOTKI

Copy Submitted 1o -

L.

Copy submitted to the Secrctary, Information Technology, Govt: of Sindh,
Secretarist No.06 at Karachi alongwith copies of NITS for favour of information
and placing the same on the website of Sindh Government.

Copy is forwarded to the Director, Information Public Relation Department
(Advertisement) Block No.96 Sindh Secretaries Karachi for publication in
Newspaper Specially Dawn (English) Jang (Urdu) and Kawish (Sindh).

Copy Submitted to the Managing Director Sindh Public Procurement Regulatory
Authority, Planning and Development Department, Barrack No. 08 Sindh
Sccretariat No. 04-A Court road Karachi alongwith copy of NIT for favour of
information and placing the same on website.

Copy submitted the Deputy Inspector General of Police Finance CPO Sindh
Karachi for favour of kind information.

Copy submitted to the Deputy Inspector General of Police, Sukkur Range for
favour of kind information.

Copy submitted 1o the Deputy Inspector General of Police, LT CPO Sindh,
Karachi for favour of information.

Copy to the Assistant Engineer, Police Works, Sukkur hd'ngmaﬂan.

(KAMRAN NAWAZ PANJUTHA), PSP
SUPERINTENDENT OF POLICE,
GHOTKI
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(KAMRAN NAWAZ PANJUTHA), PSP
SUPERINTENDENT OF POLICE,
GHOTKI
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OFFICE OF THE
SUPERINTENDENT OF POLICE,
GHOTKI @ MIRPUR MATHELO

E-mail: dpoghotkila £0m
NoACCTTSY G 2018
Dated =1 032018

In accordance with Rule 7, of Sindh Public Procurcment Rule 2010 (amended)
2017, a committee consisting of following officers of this distnct is hereby constituted to
procurement of works for repair & renovation of C.R.O Room at DSP CIA Office Mirpur
Mathelo & LT Lab @ SP Office Ghotki.

i 5P Ghotki (Chairman)

ii. DSP/ SDPO Mirpur Mathelo (Member)

fil.  DSP Headquarter Ghotki (Member)

iv. 0S5 Deputy Commissioner Ghotki (Member)

V. Assistant Engineer (Prov: Building Div: Sukkur)  (Member)
2/ The functions and responsibilitics of the comminee, according to Rule-7 of
SPPRA-2010 (Amended) 2017 as described below:-

1. Prepare bidding documents

2. Carrying out technical as well as financial evaluation of the bids.
3. Preparing evaluation report as provided in SPPRA Rule 45.

4. Making recommendation for the award of contract.

5. Perform any other function ancillary and incidental to the above.
6. The committee identify and supervise the work.

7. Commitice shall sent report of work completion 1o the undersigned.

-

(KAMRAN NAWAZ FPANJUTHA), PSP
SUPERINTENDENT OF POLICE,
GHOTKI

Copy submitted to following for information and necessary action: -

1. The Inspector General of Police Sindh Karachi (Attention AIGP Finance) for favour
of kind information and approval.

2 The Deputy Inspector General of Police, Sukkur Range.

3. District Account Officer Ghotki.

4, The Manager (A&F SPPRA, Barrack No.08 Secretariat, 4A Court Road Karachi.

5, The DSP/SDPO Mirpur Mathelo, DSP Headquarter Ghotki Mukhtisrkar Mirpur

Mathelo, 0.5 Deputy Commissioner Ghotki.

w%:wvmm

SUPERINTENDENT OF POLICE,
GHOTKI

o



OFFICE OF THE
SUFERINTENDENT OF POLICE,
GHOTKI @ MIRPUR MATHELO

E-mail: dpoghotki2@yaheo com
No.ACCTTSY S6L 2018
Dated =\ 0372018

In accordance with Rule 31, of Sindh Public Procurement Rule 2010 (amended)

2017 5P Ghotki has constituted a Complaint Redressal Committee consisting of following
officers is hereby constituted to receive and redress complaints in connection with tender of
repair works for repair & renovation of C.R.O Room at DSP CIA Office Mirpur Mathelo &£ LT

Lab @ SP Office Ghotki.
i DIGP Sukkur Range (Chairman)
il DSP/ SDPO Ghotki (Member)
iii.  DSP/ SDPO Security Ghotki (Member)
iv. District Accounts Officer Ghotki {Member)
V. Assistant Engineer EDU works Div: Ghotki (Member)
2/ The complained redressal committee upon receiving complaint from an aggrieved

bidder may if satisfied.

I'l
2.

Prohibit to procurement committee from acting or deciding in manner, in
conasistent with these rules and regulation,

Annual in whole or part any authorized act of decision of the procurcment
commitiee.

Reveres any decision procurement committee or substitute in the decision for

such a decision /

(KAMRAN NAWAZ PANJUTHA), PSP
SUPERINTENDENT OF POLICE,
GHOTKI

Dqﬁ'nhmiﬂdmfﬂhnh;[winﬁnmﬁmmdmm:-

1. The Inspector General of Police Sindh Karachi (Attention AIGP Finance) for favour
of kind information and spproval.

The Deputy Inspector General of Police, Sukkur Range.

District Account Officer Ghotki.

The Manager (A&F SPPRA, Barrack No.08 Secretariat, 4A Court Road Karachi.
The DSP/SDPO Ghotki, DSP/SDPO Security & Mukhtiarkar Mirpur Mathelo

The Assistant Engineer Education works District Ghotki.

ol o ol

jl"
(KAMRAN NAWAZ FANJUTHA), PSP

SUPERINTENDENT OF POLICE,
GHOTKI




OFFICE OF THE
SUPERINTENDENT OF POLICE,
GHOTKI @ MIRPUR P-'IATHELD

E-mail: rlr
No ACCTTSY & 2018
[Drated =1 032018
N %

On receipt of wne Ra2,000,000/- (Two million for the repair & renovation of
C.R.O Room st DSP CIA Office Mirpur Mathelo & LT Lab @ SP Office Ghotki.

2/e The Physical Inspection and Technical Committes is constituted comprising of
following officers to surprise the werks for repair & renovation of C.R.O Room at DSP ClA
Office Mirpur Mathelo & LT Lab @ SP Office Ghotki.

i DSP Admin Sukkur Range {Chairman)

ii. DSP/ SDPO Kaicho Bindi (Member)

iii.  DSP/SDPO Ubauro {Member)

iv.  Mukhtiarkar Mirpur Mathelo {(Member)

v, Engineer Public Health Officer Ghotki {Member)
3 The complained redressal committee shall announce the decision and intimate the
same to bidder and authority within 03-days.

il

(KAMEBAN NAWAZ PANJUTHA), PSP
SUPERINTENDENT OF POLICE,
GHOTKI
Copy submitted to following for information and necessary action: -

The lnspector General of Police Sindh Karachi (Attention AIGP Finance) for favour
of kind information and approval.

The Deputy Inspector General of Police, Sukkur Range.

District Account Officer Ghotki.

The Manager (A&F SPPRA, Barrack No.08 Secretariat, 4A Court Road Karachi.
The DSF/SDPO Katcho BindiDSP/SDPO Ubsuro & Mulkhtisrkar Mirpur Mathelo.
The Engineer Public Hezlth Officer Ghotki.

WJ%:II PSP
SUPERINTEND mﬁmﬂ.
GHOTKI1

MR p



i SUMMARY OF COST
NAME OF WORK :- REPAIR/ RENOVATION / ESTABLISHMENT OF LT LAB @
S.5.P OFFICE GHOTKL

l Cost of schedule ltem Part "A" Rs. 44R657 /-

2 Cost of Furniture Rs. S39004 /-
. Total :- 987657 /-

3 Add 1% Contingency Hs. 9877 /-
G.Total :- 997533 /-

ASSISTAN INEER

LICE WORKS

SUKKUR




" esTinive |
.. NAME OF WORK :- REPAIR / RENOVATION / ESTABLISHMENT OF LT LAB & 8.8.F OFFICE
- " GHOTKL

.o | B Item of Work Qty: Rate Unit Amount

sarma (T 51 Mo 20 P-10)

o ] 1 = 1550 L] 14 80 s 050 = 112
1M
112 544500 wCn 6119
2 Daposal of Dibries Lead upto 3 Mies
ofoe 1 = 1% E5 ¥ 1d &0 g Q50 L] 192
12
111 STod Pan CLARR]

L= ]

&F O-tron ot the site of York

I TOFFICE 2 1450 i 14 60 = 404
408
e
0 J850.00 P.Cwt TR15S
A SF T-ron al e Ste of VWork
I'TOFFICE 12 1550 L] 250 - A58
L
E—
b | 135000 P.Cwi TTENd

4 181 class tes roofing comsating of 4" earth and 1° mud plaster
wih leeping over 1/27Thick cement plaster 18 with 34 e of
hot bitumen coating sand binded proviced owver one leyer of
158 0 1*14 thes laid in 18 cement moror iuding 132
cament pointing Unde’ neath of tiles complels including curng

s (CSihol P X
1T e 1 = 18 W 14 50 - 223
215 1144310 %3N 25718
A Removing cement of bme plaster [C 51 Mo 83 P-13)

Rogm 1 1 & M1A0+140) = 300 = 183

102 12100 " RN 194

7 Scraping ordinary distemnber, oil bound disternbar of past on
wals [C 51 No &4 ) P-13)

Pooe 1 1 = 2A0+40 = 11 00 =

f Damenting giared or encauatic bies ofc (C 51 No 55 P.1))




I ""*_I f Item of Work TR Qty: Rate Unit ] Amount I
Room 1 ! oa 4300 x 1400 . 1w
i 3]

T TIESETRRSK sy

#  Damenting cemen concrels plan 124 (CS1 No 18 ) P-
10

Roomi 1 x 1200 i 1400 x 0] . &0
ED
&0 77807 MCN 1§98
10 Cemenl concrels brick o stone balast 11727 to 27 puage rabo
Ta48 (CS1Ho 4 (b) Page Mo 18)
Room 1 1 = 1300 i 14 00 r 023 E &
LT]

80 sEHTTTHeN LLLE]

11 Appiyng A Flooting coat of cement 132" thick (C 51 No 14
P.53)
City. Sarm item No. 1 = 182
UV s 1080
12 Cement plagter upto 20 hesghi 177" Mwck rang 18 (S5 1 Mo

13 (2)Page No 53)
Cty: Same fem No. 7 . 182
—!_-

13 Cement plaster upto 20" height 38" thick rario 14 (C 51 Nao
1% (a) Page b 82)

Cty. Same item No. 8 = 1R

14 Supplying & fixing in positon aluminuim channels raming for
hanged doors of alcop made with 5 mm thick trted glass

glarng (Beiguem) and Sipha Japan locks VT handels siopperns
eic delure mode! (Bronze) (C S 1 No 83 (p) P-10E)

Doy 1 = d B0 1 1.00 " m
L

in 1507.66 P.Sh 4214




= =

o Br. . Item of Work g Qty: Rate I Unit I Amount |
18 -Supgiying & fxng 1 potton Sluminum channe’s Faming for
hanged Window & ventiator of 4iC0p made with § mm huch

*e teted gless glazing (Beiguim) and sipha Japan locks Ve
handels sioppen #tc delune model (Bronze) (C.5 1 Na. B3 b}

P.10m)
Wt 2 x 400 ] 4 00 = b F,
Ventilnior i1 = 200 | 1.50 = 3

18 Cemani Concrels plain including placing compacting nishing
and puring  complels including . scresning  comphele  Bnd
washing of sions agreegale without ahufinng Ratia 124
(C.5 1N %{n) Page Na 18)

Rpom 1 i = 1300 L 1400 ¥ 017 » n
_1
N 14429 25 wan 4404

1T Prowding and leying thes glared 67 x 6 x 14" on fioor or wall
tacng in required colour and apttern of STILE specificaton
jpirded in white cement and pigment over a base of 1.2 grey
cemant Mmorar J4” thck including washing and filing of joints
with siaurry of while cement and pigment i desired shape
with finisheng, clsanng and cosl of wax polish wic. compiets
inciudng cufting ties 1o proper profile (C 5 1 No 60 P4T)

Room 1 1 x 1300 Q 1400 L] 182
Poo= 1 Dado 1T 8 A0 & 1.00 = Fii
08
A ———

18 Destemprng teed coats (T 5 1 Mo 24 (b) P.54)

Room 1 = F E [130=340) = 1000 = 540
—5
TUTEIETTTT 1T T
TOTAL :-[ 443649 |
Carriage of Material :-{__ 5008
Total:-| 448657 |

Aﬂfnﬁﬁf

EWikiks
IR ]
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IAGE

IAT

SAME OF WORK = REPAIR/ RENOVATION / ESTABLISHMENT OF LT LAB & SS.FOFNCE

GHOTKL

Carriage of 100 cfu® rons of all matrials ks sions sggregate, iprawl coal
Hame aawrkil eie, B0 rall fastenings palnin & rrowlag bridges , glrdery , plpes , abheris
ralla VLS, bary eteor |000 Non: of bricka 0" 870 )™ or 1000 Nea: of tles 127 & %0
I%ar 150 ofi of timber of |00 meands of ol mood by irecks of pay sibir mrian

ewned by centracter (S.LNe: 1/ P-IL

| STONE MIATERIAL TTL96 Miles=18
Lead from arrore quarry fo dlde of work. a2
[ef bor fith miles
T R sobvequent miles, 3249 0 12 Jsles

2 BAJTRIOR SIS GLE T Milew=13
Lead fromm Dodhankogquarry 1o skde of work 109
Iat to Bk milen
Trh & subsequent miles. Y2365 16 [FIFEF]

-

SAND
Lead from Sel quarry to side of work

TT.% Mile=118
LR ]

I 1o Gith b
Tth & subsequent miles. 3256 % 110 43505
i BRICKS 61750 Mikes=12
Lead from Local quary to side of work 14430
I 1o bth muln
Toh & subsequest miles. 2603 1 6 T
f  CEMENT TXY Mikes= 105
Lead from Lucky quarry 1o tide of work. 1118
Int 1o 2nd miles
Jrd & subseguent miley 080y 290 13933
& STEEL T MEn= 17
Lirnd From Subl quarry 1o dkde of work &0
a8 1y Frd miken
Tih & vubsequent miles. TH B9 9 184272
ABSTRACT
[Sne | Them o Wark | Ory | Rate | el | Ameant ]
1 Stone b1 | 116268 %CH &0
2 Bajiri / Shingle Fi 139282 %Ch 122
} o Sand 313 A380 8 SOR 2371
4 Pricks L T S Mo 0
$ Comemt 13 12933 PerBap 1713
b Sbeel 0,000 23427 PerTom 0
TotalRe- [ 5008 ]
L WORKS

KkUR




ROUGH COST ESTIMATE
HAME OF WORK :- REPAIR | RENOVATION | ESTABLISHMENT OF er!mmn-nm

E leen of Work Cty: Rate Unt | Amount

1 Supplying computer chair seal cushioned back wooden frame
o race of solid shessham wood mafl polsh fnish spproved

by officer incharge.
1T LAB 1 = 15 . 15

15 2000000 Easch 200000
2 Gupplying revolving chairs sheesham wood Lo polishing

LT LAB 1 = 1 . 1

3 Suppiying & Flxing of LED TV Made by (Samsung) 40°
approved by Engineer inchargs st complets

LT LAB 1 x 1 = 1

4 Supplying & Flxing of 2 ton AC Made by (Menwood) with
Stablirer approved by Engineer Incharge eic complete.

LT LABR 1 =x 1 . 1
1 13400000 Each _ 134000
Tnlllh:-l 639000.0
SUB-IENGINILR ! 'I ih i liEi

Fvown




SUMMARY OF COST

NAME OF WORK :- REPAIR / RENOVATION / ESTABLISHMENT OF CRO

—OFFICE@DSF CIAOFFICE,

1
2

Cost of schedule Item Part "A®

Cost of Fumniture & Fixture

Add 2% Contigency

G.Total :-

G.Total :-

441188 /-
539000 /-
980184 /-

19604 /-

999792 /-



Page 1

. ESTIMATE
. NAME OF WORK :- REPAIR [ REFOVATION / ESTARLISHMENT OF CRO OFFICE & D.8.F CIA OFTICE,

m T ltem of Work Qyr | Rate | vsit | Amoust

1 P forcement concrets spout iIncluding flxing in position with
top end bofiom Kwnes (C.51 Na 13 P21)

Psin Spouta 1 x i L i
d 241.00 Esch 104
27 Ramoving comani of ime plaster (C.5.1 Na 53 P13}
Room 1 1 = HAD+14D0) = 300 - 192
l—

1 Boraping ordinary detember, o bound datembe’ of paird on
walls (C 51 oS (&) P13)

Rzom 1 1 = HWMD+140) x 1100 = TO4
s
3 . 3 ST e %sr 1.7
d  Dismenting glared of encaustic Be eic (C 51 Na5S PAY)
Rioom 1 1 = 1800 = 00 = 252
- -
e = T M T KR’ 12
8 E:nnﬂmmmntﬂtﬁlmﬂﬁn
Rzom1 1 = 18.00 N 1400 r 03 - ]
— e
= 5 nrse % o
TR e v
Room 1 1 = 1800 ® 400 z o1 . (]
—

-—

_ B L T T B
7 mlmmﬂumtm‘m (CEI No:14

Ofy. Barma Merm No 1

- I“
S ey T T4




Fage

Qty: | Rats | Unit | Amoust

Ttem of Work

. 12 Cement paster upio 20 height 12 Tick rano 18 (C.5) Na

13 ®)Pags Mo 52).

Oty Sarrw Bom Mo, T

13 Cament plaster upto 20 height MB° Mick rario 14 (C.5) No:

192
“an Ane

1 MTa

Jupan locks Vo handsh stoppens

(C.51Na 83 (&) P-108).

T.00

400

1807 88 PSR A

.w

m¢~u

mEm i

a1

;
c 5

Yosg

80«40 =

1

Ao 1

+ 5

b | 14.00 ®OIT

1800

Plioeen |

:




Page )

. IEI Iu-d'_:‘-t Qty: Rats Uait Amount l
* . 10 Providing and laying tles glazed 6 x 6" 1 14" on foor or wal -
in mguined colowr and apBem of STILE specification
in whils cemand and pigment ocver 8 bass of 1.3 grey
coment morter 34" tick inciuding washing and fiing of jorts
wth sisury of whie Cement and pigment N desired shape
with finishing, clearing and cost of wax polish eic. complets
inchucting cufiing Mea o proper profle. (T 5.1 No 80 P4T) |

Room 1 1 1860 ] 1400 -
B 1 = J{(IBO=140) x 10 -

I 3080077 XBA MG

Cartageof el |~ 4798~

Total

R
2”:’::-1:-:.1







CARRIAGE OF MATERIAL
NAME OF WORK :- REPAIR / RENOVATION / ESTABLISHMENT OF CRO OFFICE @ DAP CIA
FFICL

Currisge of 100 cft'S tomn of ol matrisls liks stosesggregute, spraw| ronl
B purkhl pbte, BG rull Teteningy paints & croslag bridge , girders , plpes , shorta
raila MLS. bars etc.or 1000 Now: of bricks, 10%s 571 3% or 1000 Noa: of riles 1252 62
T7er 190 oft of thmber or 100 meunds of loel wesd by trocks or say sther monns
swned by contractor S L Ne: 1/ P-1)

I STONE MATERIAL TT1.9 Miler=18
Lesd from arvore quarry 0 akde of work. T
Ist by i mllen
Teh & sdbmeguent miles. 3356 x 12 Alalea
7 BAJIRI OR SINNGLE TTL Milew=12
Lead from Dodharkoguarry to slde of work. 30,9
Int o fich mlley o
Tih & subsequers miles. J2.56 1 18 s 000
1  SAND TTL%G Mlew= 116
Ll from Sl quaery o wide of work, ATyLED
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ROUGH COST ESTIMATE .
NAME OF WORK :- REPAIR | RENOVATION / ESTABLISHMENT OF CRO OFFICE @ D.5.P CIA OFFICE

m_ tem of Work Oty Rate Unt | Amount

1 Supplying computer chair seal cushioned back wooden frame
ol mads of sold ahsetham wood mal polish firesh spprowed
by officer incharpe.

CRO Office 1 x 15 = 15

18 2000000 Esch 300000

3 Supplying & Fixing of LED TV Made by (Samsung) 40°
mpproved by Enginesr inchargs slc complels.

CRO Ofce 1 =x 1 = 1

4 Supplyng & Foong of 2 ton AC Made by (Merwood) weh
Siabiirer approved by Engreer inchargs s complete

CRO OMce 1 x 1 e 1

1 13400000 Each 134000

Total Ra:-| 839000.0

SUB-INGINEER m%
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Draft Bdding Document for Works up 1o 1.5 M

Instructions to Bidders' Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Controct Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1.  All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and tid security cither in
lump sum or percentage of Estimated CostBid Cost. The interested bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage abave’ below or on item rates to be quoted, Form of Agreement and drawings.

3.  Fized Price Contracts: The Bid prices and rates are fined during cumrency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuning Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010,

S.  Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be camied out: be is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rale of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works specified in the said form of invitation to tender or in the time
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Draft Bidding Document for Worla upta 2.5 M

allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but if

Ewwhhmwndﬂfwhmumuuh,lhqr:hmmbmiumuuﬂﬂfm

The envelope containing the tender documents shall refer the name and number of the

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuning Agency.

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and retumed unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuning Agency will determine
whether the bidder fulfills all codal requirements of eligibility critenia given in the
tender notice such as registration with tax suthorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially respoasive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

{A) [In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantitics to
amive the final bid cost.

(B) In case of item rates, .1f there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate comected. I
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy betwesn the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engincer/Procuring Agency before issuance of the
Bidding Documents.

(). Name of Procuring Agency ___ SF e
(b) Brief Description of Works __ Repaiv/Removalion waie A TT Ly

(c) Procuring Agency'saddress __ €7 Office S0 & Mivpur M aldae

(d) Estimated Cost Owe.  WMiMicw

(¢) Amount of Bid Security Seax/s SV

(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding 5%)

() Period of Bid Validity (days) ___ 3o -\msp (Not more than sixty days)
(g) Security Deposit (including bidding security) \eoaon/  \e'h

(in % age of bid amount /estimated cost, equal w0 10%)

(h) Percentage, if any, to be deducted from bills S Y7

(i) Deadline for Submission of Bids alogwith time __ 25 oM 2013 (o) 2 M)
(3) Venue, Time, and Date of Bid Opening 55-a\Wan\k (o3~ ¥ W)
(k) Time for Completion from written order of commence __ Drae. WA

(L) Liquidity damages a-0s 7/ (0.05 of Estimated Cost or bid cost

per day of delay, bt total not exceeding 10%:)

{m) Deposit Receipt No. Date: Amount (in words and figures)

(Executive Engineer/ Authority issuing bidding documents)
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Conditions of Contract

Clause -~ 1:Commencement & Completion Dates of work. The contractor shall not
enler upon of commence any portion of work except with the wntten authonity and
instructions of the Engincer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and

the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor. And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the

prorate basis.

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for cach day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may
deduct liquidated damages from payments due to the contractor, Payment of liquidated
damages does not affect the contractor's lisbilities.

Clagse - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the
following conditions exits:-

(i} contractor causes a breach of any clause of the Contract;

(i) the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired;

(i) in the case of abandoament of the work owing to the serious illness or death
of the contractor or any other canse,

(iv) contractor can also request for termination of contract if & payment certified
by the Engincer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Exccutive Engincer/Procuring Agency has power to adopt any of the
following courses as may deem fin-

(i) 1o forfeit the sccurity deposit available except conditions mentioned at A
(iii) and (iv) above;

(i) to finalize the work by measuring the work done by the contractor.
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{(C) In the event of any of the above courses being adopled by the Executive
Enginecr/Procuring Agency, the contractor shall have:-

(i) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured any matenials, or entered into any
engagements, or made any advances on account of, or with a view o the
exccution of the work or the performance of the contract,

{ii) however, the contractor can claim for the work done at site duly certified by
the exccutive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and clalms for compensation for delay. The Engincer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any scquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case, cither
date of commencement will be changed or period of completion is 0 be extended
accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its
own initistives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
w:WnﬁuhM*H&mﬁuhMquhw&hﬂ:
intended completion date for such period as he may think necessary or proper. The
decision of the Exccutive Engincer in this matter shall be final; where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this agreement.

When time has been extended as aforesaid, it shall coatinue to be the essence of the
contract and all clauses of the contract shall continue to be operative dunng the extended

period.

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a pan of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relating to the work signed by the Engincer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on the site of work for the purpose of inspection during office hours and the
contractor shall, if he so requires, be entitled 3t his own expense o make or cause 10 be
made copies of the specifications, and of all such designs, drawings, and instructions as
aforesaid.
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Claase - 7: Paymenis.

(A) Interim/Running BIL A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in 2 month and the Engincer-incharge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warmant and
the Engincer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid 1o the
contractor, which he considers due and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect Liability period.

(B) The Final BIlL A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engincer-in-charge's
certificate of the measurements and of the total amount payable for the works shall
be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engincer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on nmning
account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Vanation Order for procurcment of works, physical services
from the onginal comtractor to cover any increass or decrease in quantities,
including the introduction of new work items that are either due to change of
plans, design or alignment to suit actual field conditions, within the gencral scope
and physical boundaries of the contract.

(8) mem-wﬁﬁmmﬁlumwmm
the variation in writing subject to the limit not exceeding the contract cost by of
15% on the same conditions in all respects on which be agreed to do them in the
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work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alierations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantitics, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engincer-in-charge is satisfied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate aflter approval from higher authonty.

(D) The time for the completion of the work shall he extendad in the proportion that the
additional work bear 1o the oniginal contact work.

(E) In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engineer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of initial contract
amount, shall be subject of another contract 1o be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

{A) Identifylng Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out & test af his own cost irrespective of work already approved or pasd.

{B) Correction of Defects: The contractor shall be bound forthwith to rectify or

remove and reconstruct the work so specified in whole or in part, as the case may
require. The contractor shall correct the notifisd defect within the Defects

Correction Penod mentioned in notice.
(C) Upcorrected Defects:

() In the case of any such failure, the Enginecr-in-charge shall give the
contractor at lcast 14 days notice of his intention to use a third party to
correct & defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor,
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(i) If the Engincer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A) Inspection of Operations, The Engmneer and his subordinates, shall at all
reasonable times have access o the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right 1o such
sccess,

(B) Dates for Inspection and Testing. The Engincer shall give the contractor
reasonable notice of the intention of the Engincer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himself be
present 1o receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, onders given to the contractor's duly
authorized agent shall be considered 1o have the same force an effect as if they had
been given to the contractor himsell

Clause - 12: Examination of work before covering up.

(A) No pant of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
caamination and the Engincer shall, without delay, unless he considers it
unnecessary and advises the contractor accondingly, attend for the purpose of
examining and measuring such part of the works or of cxamining such
foundations;

(B) If any work is covered up or placed beyend the reach of measurement without
such notice having been given, the same shall be uacovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilitics or related services st the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the centificate of completion, final or otherwise, the contractor
shall make good the same st his own cxpenic, or in default the Engincer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Engincer.
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Clause-14: Measures for prevention of fire and safety measures. The contractor
shall not set fire to any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engincer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
including protection of the environment on and off the site, Compensation of all damage
done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him.

Clause-15:5ub-contracting. The contractor shall not subcontract the whole of the workas,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or cbligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply to such
subcontracior or kis employecs as if he or it were employees of the contractor,

Clause - 16: Disputes. All disputes arising in connection with the present contract, and
which cannot be amicably settled between the parties, , the decision of the
Superintending Engincer of the circle/officer'one grade higher 1o awarding suthority
shall be final, conclusive and binding on all parties 1o the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mentioned and as to the quality of workmanship, or materials used on the
work or as 1o any other questions, claim, right, manter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise conceming the works, or the
execution, of failure to exccute the same, whether anising, during the progress of the
work, or after the completion or abandonment thereof.

Clause =17: Slte Clearance. On completion of the work, the contractor shall be
furnished with a cenificate by the Executive Enginecr (hercinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site cither for use or for operation facilities including
cleaning debris and din at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may a! the expense of the contractor remove and
dispose of the same as he thinks it and shall deduct the amount of all expenses so
incurred from the contractor’s retention moncy. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereol.
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Clause -18: Financial Asshstance /Advance Payment.
(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(0 Sﬁuudhd\mm:ybupﬂnﬂmdmlylpuﬂmpﬁﬂuhtn
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely not for full quantities of matenals for the entire work/contract.
The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

() Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three months (even
if unutilized),

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security DeposiVRetention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit 10 a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise from the last date
of recording the final measurements), the defects notice period has also passed and the

incer has certified that all defects potified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him after the expiry of three
months from the date on which the work is completed.

Divislopal Accountant

Contractor Executive Engineer/Procuring Agency
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BILL OF QUANTITIES
(A) Description and rate of ltems based on Compoalie Schedule of Rates.

Quantities | Descriptien of iem te be riccuted al Wate
Biem Na aite Umin Amsani o

I 2 3 4 5 &

Amennd TOTAL {a)

Yo above'tulow o the rates of CREL Amousi o be sdded deducted on the basks
M prombuem geelad. TOTAL (k)

Totad (&) = ¢ i werds & fApure:

Contractor Exccutive Engineer/Procuring Agency
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(B) Description and rate of liema based on Market (Offered rates)

leem Mo | Quantisies n—yu--rh;uhnnuu Wate Undt .
Hupres
Tetal (B) in worda & Ngure:
Contractor Executive Engineer/Procuring Agency
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FE

Summary of Bill of Quantities.

Cost of Bid Amount

I. (A} Cost based o Composits Schedule of Ratrs.

L (W) Cont based sa Noa Offered Schedule of Ratin

TOTAL COST OF BID (C) = Total (A) + Total (B)

Contractor Executive Engmneer/Procuring Agency
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Instructions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Agency. It should also give information on bid submission, opening and evaluation, and
on the award of contract.

Maiters governing the performance of the Contract or payments urder the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Coatract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1..  All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed meodia where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission,
opening of bids, completion time, cost of bidding document and bid security either in
lump sum or percentage of Esuimated Cost'Bid Cost. The interested bidder must have
valid NTN also.

1.  Content of Bidding Documents must include but not limited to: Conditions of

contract, Contract Data, specifications or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of

percentage above/ below or on item rates 1o be quoted, Form of Agreement and drawings.

3.  Flzed Price Contracts: The Bid prices and rates are fixed during currency of
mmmmmmwmmmmcmw
rates for any item in this contract.

4.  The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, wkich propose any
alternative in the works specified in the said form of invitation 10 tender or in the time
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allowed for carrying out the work, or which contain any other conditions, will be liable 1o
ujecﬂm.Hﬁprinud form of tender shall include a tender for more than one work, but if
xm%mwﬂfnmwm‘m:hcyihﬂlmhhlmm&r

The envelope containing the tender documents shall refer the name and number of the

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

B. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened 10 the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), tumover statement, experience statement, and any other condition
mentioned in the NIT and bidding document. If the bidder does not fulfill any of
these conditions, it shall not be evaluated further.

10. Bid without bid security of required amount and prescribed form shall be rejected.

11. Bids determined to be substantially respoasive shall be checked for any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below
will be checked and added or subtracted from amount of bill of quantitics to
armive the final bid cost.

(B) In case of [tem rates, .If there is a discrepancy between the unit rate and the
total cost that is obtained by multiplying the unit rate and quantity, the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,
in which case the total cost as quoted will govern and the unit rate corrected. If
there is a discrepancy between the total bid amount and the sum of total costs,
the sum of the total costs shall prevail and the total bid amount shall be
corrected.

(C) Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents.

(a). Name of Procuring Agency Sp Suat

(b) Brief Description of Works ﬁ’ejml :;"' Rewavdhian ek s\ CR> Biaauls
() Procuring Agency's address ___ SF Ofgiee Baa @ Maagwr Mallude
(d) Estimated Cost Due.  DNMan

() Amount of Bid Security Sua% s

(Fill in lump sum amount or in % age of bid amount /estimated cost, but not exceeding $%)
(D Period of Bid Validity (days) __ 22cdays (Not more than sty days)
(g) Security Deposit (including bidding security) | o008/, Vo ¥

(in % ago of bid amount /estimated cost, equal 1o 10%)

(h) Percentage, if any, to be deducted from bills S /

(i) Deadline for Submission of Bids alogwith time _2-5-24.2.01% &1z ¥ )

(i) Venue, Time, and Date of Bid Opening 1S oUasl  (e22Qm)

(k) Time for Completion from written order of commence __ Owe M \T:

(L) Liquidity damages p-eS7. i1 05 of Estimated Cost or bid cost
per day of delay, but total not exceeding 10%)

(m) Deposit Receipt No. Date: Amount (in words and figures)

(Executive Engineer/ Authority issuing bidding documents)

Sl Public Provurement iepulatory Authorsty | www ppeasindh gov ok . _




Drah Bcing Document for Workg up ta 15 M

LConditions of Contract

Clause - 1:Commencement & Completion Dates of work. The contractor shall um.
enfer upon Of comimence any portion or work except with the written
Murhmmunfmmmuﬁﬂwijﬂh;
such suthority the contractor shall have no claim to ask for measurements of or payment
for work.

The contractor shall proceed with the works with due expedition and without delay and
complete the works in the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence work is given to the contractor, And further to ensure good progress
during the execution of the wok, contractor shall be bound, in all in which the time
allowed for completion of any work exceeds one month, to achieve progress on the
prorate basis,

Clause - 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for cach day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor 10 the Agency shall not exceed 10 per cent of the contract price. Agency may

deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's habilities.

Clause - 3; Termination of the Contract.

(A) Procuring Agency/Exccutive Engineer may terminate the contract if either of the
following conditions exits:-

(i) contractor causes a breach of any clause of the Contract;

(1) mnpupmnrmjwmﬁnpmﬁmnfmwthmrmrmd
notice of 10 days has

(iii) mhmn[mmnfduwrtmlmmemﬂhmwdnﬁ
of the contractor or any other canse.

(iv) contractor can also request for termiination of contract if a payment certified
by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill;

(B) The Executive Engincer/Procuring Agency has power to adopt any of the
following courses as may deem fit-

(i)  to forfeit the secunty deposit available except conditions mentioned at A
(iii) and (iv) above;

(ii) to finalize the work by measuring ths work done by the contractor.
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mm‘_num for Wiarka up to 1.5 M

(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring Agency, the contractor shall have:-

(1) mo claim w compensation for any loss sustained by him by reason of his
having purchased or procured any materisls, or entered into any
engagements, or made eny advancer on accounrt of, or with 8 view to the
exccution of the work or the performance of the centract,

(i}  however, the contractor can claim for the work done at site duly certified by
the exccutive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engincer
shall give possession of all parts of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction 10 estimates, In such case, either
date of commencement will be changed or period of completion is to be extended

Clause -5: Extension of Intended Completion Date. The Procuring Agency cither at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of contract) occurs
or a variation order is issued which makes it impossible 1o complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final; where time has been
extended under this or any other clause of this 2greement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under this

When time has been extended as aforesaid, it shall continue 1o be the cisence of the
contract and all clauses of the contract shall continue to be operative during the extended

penod.

Clause —6: Specifications. The contractor shall execute the whole and every pant of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications Jodged in the office of
the Exccutive Engincer and initialed by the partics, the said specification being a pan of
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawing, and instructions in writing relsting to the work signed by the Enginecr-in-charge
and lodge in his office and to which the contractcr shall be entitled to have access at such
office or on the site of work for the purpose of nspection duning office hours and the
contractor shall, if he 5o requires, be entitled at Lis own expense to make or cause 10 be
made coples of the specifications, and of all such designe, drawings, and instructions as
aforesaid.
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Drat Bickding Document for Works un ta 24 M

Clause - 7: Payments.

(A) Interim/Running BIL A bill shall be submitted by the contractor as frequently as

(B)

the progress of the work may justify for all work executed and not included in any
previous bill at least once in 3 month and the Engincer-in-charge shall take or
cause 1o be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before the expiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and
the Engincer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the
contractor, which he considers duce and payable in respect thereof, subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Enginecer-in-charge from recoveries from
final bill and rectification of defects and unsatisfactory items of works pointed out
to him during defect liability period.

The Final BUL A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Engineer-incharge's
certificate of the measurements and of the tolal amount payable for the works shall

be final and binding on all parties.

Clause - 8: Reduced Hates. In cases where the items of work are not accepted as so
completed, the Engincer-in-charge may make payment on account of such items at such
reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in wniting.

Clause - 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works, physical services
from the original contractor to cover any increase of decrease in quantities,
including the introduction of new work iteins that arc either due to change of
plans, design or alignment to suit actual fi=ld conditions, within the general scope
and physical boundanies of the contract.

Contractor shall not perform a variation uztil the Procuring Agency has authorized
the variation in writing subject to the limit nol exceeding the contract cost by of
15% on the same conditions in all respects on which he agreed to do them in the
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Draft Biddeng Document lor Worka up to 2.5 M

work, and at the same rates, as are specified in the tender for the main work. The
contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

(C) In case the nature of the work in the variation does not correspond with items in
the Bill of Quantitics, the quotation by the contractor is to be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satisfied that
the rate quoted is within the rate worked ot by him on detailed rate analysis, and
then only he shall allow him that rate aficr enproval from higher authority.

(D) The time for the completion of the work thall be extended in the proportion that the
additional work bear to the original contact work.

(E) In case of quantitics of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities
causing excess the cost of contract beyond 15% after approval of Superintending
Engincer.

(F) Repeat Order: Any cumulative variation, beyond the 15% of imtial contract
amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A) Ildentifying Defects: If at any time before the secunity deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uncover and test any part of the works which he considers may have a defect due
o use of unsound materials or unskillful workmanship and the contractor has to
carry oul a test at his own cost irrespective of work already approved or paid.

(B) Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may
require, The contractor shall correct the notified defect within the Defects
Correction Period mentioned in notice.

(C) Uncorrected Deflects:

(0 In the case of any such failure, the Engincer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct & defect. He may rectify or remove, and re-exccute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor,
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() If the Engineer considers that rectification/comrection of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion 1o accept the same at such reduced rates as he may fix therefore.

Clause - 11:

(A) [Inspection of Operations. The Engincer and his subordinates, shall at all
reasonable times have access to the sitc for supervision and inspection of works
under or in course of exccution in pursuance of the contract and the contractor
shall afford every facility for and every assistance in obtaining the right to such
access

(B) Dates for Inspection and Testing. The Engincer shall give the conmtractor
reasonable notice of the intention of the Engincer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he cither himself be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given 1o the contractor’s duly
authorized agent shall be considered to have the same foree an effect as if they had
been given to the contractor himself.

Clause = 12: Examination of work before covering up,

(A) No pant of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall without delay, unless he considers it
unnecessary and advises the contractor accordingly, attend for the purpose of
examining and measuring such pan of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor's
expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause - 13: Risks, The contractor shall be respansible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense, or in default the Engincer may cause the
same to be made good by other workmen, and deduct the expenses from retention money
lying with the Enginecr.
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Draft Baddung Docurrent for Worla un ta 13 M

Clause-14: Measures for prevention of fire and safety measures, The contractor
shall not set fire o any standing jungle, trees, bush-wood or grass without a written
permit from the Executive Engincer. When such permit is given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures (o prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safety of all its activities
incloding protection of the environment on and off the site. Compensation of all damage
mﬁw«wmﬂymnnﬁmmwhm‘lmmﬂh
id by him.

Clause-15:5ub-contracting. The contractor shall not subcontract the whole of the works,
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defauls and neglects of zny subcontractor, his agents,
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents' servants or workmen. The provisions of this contract shall apply to such
subcontractor or his employces as if be or it were employees of the contractor,

Clause ~ 16: Disputes. All disputes ansing in connection with the present contract, and
which cannot be amicably settled between the pamies, , the decision of the
Superintending Engineer of the circle/officer/one grade ha;h:rm;wﬂn; authority
shall be final, conclusive and binding on all partics to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions,
hereinbefore mﬁmndudumﬂtqmlﬂyﬂfwrtnmuhip or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
ansing out of, or relating to the contract design, drawings, specifications, estimates,
instructions, orders or these conditions or otherwise concemning ‘the works, or the
execution, of failure to execute the same, whether anising, during the progress of the
work, or afler the completion or abandonment thereol.

Clause -17: Site Clearance. On completion of the work, the contractor shall be
furnished with a centificate by the Executive Engineer (hercinafier called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site cither for vse or for operation facilities including
clezning debris and din at the site. If the contractor fails to comply with the requirements
of this clause then Enginser-incharge, may at the capense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractar shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thercof.
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Clause -18: Financial Assistance /Advance Payment.
{A) Mobilization sdvance is not allowed.

(B) Secured Advance against materials brought at site.

() Seccured Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within
a period of three months from the date of issue of secured advance and
definitely pot for full quantities of materials for the entire work/contract.
The sum payzble for such materials on site shall net exceed 75% of the
market price of materials;

() Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual
consumption basis, but not later than period more than three moaths (even
il unutilized).

Clause -19: Recovery as arrears of Land Revenwve. Any sum due to the Government
by the contractor shall be liable for recovery as arrcars of Land Revenue.

Clause -20: Refund of Security DepositRetention Money., On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements are
checked by a competent authority, if such check is necessary otherwise fiom the last date
of recording the final measuremnents), the defects notice period has also passed and the
Engincer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or
recovered in installments from his bills) shall be refunded to him afier the expiry of three
months from the date on which the work is completed.

Divisional Accountant

Coantractor Executive Englneer/Procuring Agency
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BILL OF QUANTITIES
{A) Description and rate of ltems based on Compoilte Schedule of Rates.

ruantities Description of lem to be rueculed sf Haie
ltem Mo alte LU'nit Amoant in

Amsant TOTAL (=)

%% sbove'balow on the ruim of CSHL Amouni to be sdded' dedwcied on the basli
Of premium guatnd. TOTAL (b}

Total [A) = +b In words & Agures:

Contractor Executive Engineer/Procunng Agency

Sindh Public Procurement Regalasory Authority | worw pprusindh goy ok -




Girafy Bidding Docwment for Worka up ta 2.5 M

(B) Description and rate of ltems based on Market (Offered rates)

S —

Na ol Brmy 1o bt euecwted ai Kot Umit
T (raamtitie Desriprian . "
Rapeey
Total (D) in werds & Ogures:
Coatractor Executive Engineer/Procuring Agency
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Summary of Bill of Quantities.

Cost of Bid Amount

Lo fA) Cont based on Compailts Schedule of Raten

L (H) Cost based sn Mo THTered Schedule of Rair.

TOTAL COST OF BID(C) = Total (A) + Total (B)

Contractor Executive Engineer/Procuring Agency
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SCHEDULE "B"
" "1E OF WORK :- REPAIR / RENOVATION / EETAEUB_I-!HE!#T OF LTLAB @ 5.5.P OFFICE
GHOTKI. - .
; Item of Work CQry: Rate Unit | Amount

RT-

1 Dismentling cement concrete rainforced
separaiting raiforecement from concrele clearing

and straightnig the same (C.S.1 No:20 P-10). 112 544500 %Crt 6119
2  Disposal of Dibries Lead upto 3 Miles 112 57941 PSRt 65111
3 SIF G-lron at the site of Work 70 385000 P.Cwt 78155
4  SIF T-Iron at the Site of Work 23 3350.00 P.Cwt 77888

5  1sl class tiles roofing consisting of 4"earth and 1°
mud plaster with leeping over 1/2"thick cement
plaster 1:6 with 34 Ibs of hot bitumen coating sand
blinded provided over one layer of 12°x6"x1"1/4
tiles laid in 1"6 cement mortor icluding 1:2 cement 225 11443.10 %Sft 25718
pointing under neath of tiles complete including
curing etc (C.5.1 No:1 P.33).

5 Removing cement or lime plaster (C.5.1 No:53 P-
13). 162  121.00 %St 196

7  Scraping ordinary distember, oil bound distember
or paint on walls (C.5.1 No:54 (b) P-13). 594  276.80 %SH 1347

8 Dismentiing glazed or encaustic liles etc (C.SI

MNo:55 P-13). 182 786.50 %Sh 1421

i :2:4 (C.S.1 No.

3 ?:';T:HE cement concrete plain 1:2:4 (C.5.1 No 60 3327.50 1908
10 Cement concrete brick or stone ballast 11/2" to 2°

guage ratio 1:4:8 (C.S.| No: 4 (b) Page No:15) GO 9416.28 “%Cht 5655
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. SCHEDULE "B"
- 1"AME OF WORK :- REPAIR | RENOVATION / ESTABLISHMENT OF LT LAB @ 5.5.P OFFICE
, GHOTKI.
| ::; Hem of Work Qty:| Rate | Unit | Amount
11 Applying & Flooting coal of cement 1/32" thick
(C.5.I No:14  P-53). 162 660.00 %Sh 1069

12 Cement plaster upto 20° height 1/2° thick rario 1:6
(C.S.1 No: 13 (b)Page No: 52). 162 2206.60 %Sh 3575

13 Cement plaster upto 20° height 3/8” thick rario 1:4 -
(C.S.1 No: 11 (a) Page No: 52). 92 28752 hiR 30500

14 Supplying & fixing in position aluminuim channels
framing for hanged doors or alcop made with 5
mm thick tinted glass glazing (Belguim) and alpha
Japan locks Uc handels stoppers efc deluxe model 28  1507.66 P.Sft 42214

(Bronze) (C.S.1 No. B3 (b) P-108).

15 Supplying & fixing in position aluminuim channels
framing for hanged Window & ventilator or alcop
made with 5 mm thick tinted glass glazing
(Belguim) and alpha Japan locks V¢ handels 35 1592.69 P.Sf 55744
stoppers eic deluxe model (Bronze) (C.5.1 No. 83
(b) P-108).

168 Cement Concrete plain including placing
compacting finishing and curing complete including

mm-mmﬂmh 1442925 %Sh 4484
agreegate without shuttring Ratio: 1:24.  (C.5.l
No. 5 (a) Page No:18)

17 Providing and laying tiles glazed 6° x 6" x 1/4" on
fioor or wall facing in required colour and apttern of
STILE specification jointed in white cement and
pigment over a base of 1:2 grey cement mortar
, including washing and fill of joints with
i‘m white cement and pimi in desired 209 30509.77 %Sfh 63765
shape with finishing, clearing and cost of wax
polish etc. complete including cutting tles to
proper profile. (C.5.1 No:60 P-47) .
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. SCHEDULE "B"
MAME OF WORK :- REPAIR /| RENOVATION / ESTABLISHMENT OF LT LAB @ S.5.P OFFICE
GHOTKL
| :; Item of Work aty:| Rate | Unit | Amount
18 Distempring two coats (C.S.1 No:24 (b) P-54).
540 1043.90 %SH 5637
Carriage of Material :- 5008
PART-B
1 Supplying computer chair seal cushioned back
wooden frame all made of solid sheesham wood
matt polish finish.approved by officer incharge. 15 2000000 Each 300000
2 Supplying revolving chairs sheesham wood ic
Fﬂﬂhlrﬂ wﬂ ﬂﬂ‘ﬂl’ il'H.'-I'lll'ﬂ'ﬂ' 1 40000.00 Elﬂh 40000
3 Supplying & Fixing of LED TV Made by
(Samsung) 40" approved by Engineer Incharge elc 1  §5000.00 Each 65000
complete.
4 Supplying & Fixing of 2 ton AC Made by
(Kenwood) with Stablizer approved by Engineer 4  434000.00 Each 134000
Incharge etc complete.
Add 1% Contingency 8877

TOTAL :-

&%

997534 I

Eupnu‘tcndé'nt ol Palice
Gholtkl
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SCHEDULE "B"

NAME OF WORK :- REPAIR | RENOVATION /| ESTABLISHMENT OF CRO OFFICE@ D.S.P

- CIA OFFICE. £
|—:;'_ Item of Work Qty: Rate Unit | Amount

PART-A
1 Rain forcement concrete spout including fixing
in position with top and bottom Khunas (C.5.1 4 261.00 Each 1044
No:13 P.21).

2 g:ln;;vm cement or lime plaster (C.S.| No:53 482 P —— e

3 Scraping ordinary distember, oil bound
i::hﬂﬁern'plkﬂ on walls (C.S.| No:54 (b) P 704 22680 %Sk 1597
).

4 Dismentling glazed or encaustic tiles etc (C.5.|
No 55 9.1:13, I 252 786.50 %S 1982

5 Dismentling cement concrete plain 1:2:4 (C.5.1
No. 18 (c) P-10). a3 3327.50 %Ch 2767

6 Cement concrete brick or stone ballast 11/2°

to 2° guage ratio 1:4.8 (C.5.1 No: 4 (b) Page g3 9416.28 “%Cft 7831
No:15)

7 Applying & Flooting coat of cement 1/32" thick

(C.5.INo:14 P-53), 192 660.00  %Sm 1267

12 Cement plaster upto 20" height 1/2" thick rario
1:8 (C.S.1 No: 13 (b)Page No: 52). 182 2206.80 %St 4237

13 Cement plaster upto 20' height 3/8” thick rario

1:4 (C.5 No: 11 (a) Page No: 52). L ol

14 Supplying & fixing in position aluminuim
channels framing for hanged doors or alcop
made with 5 mm thick tinled glass glazing
(Belguim) and alpha Japan locks c handels 28 150766 P.Sht 42214
stoppers etc deluxe model (Bronze) (C.S.1 No.
83 (b) P-108).
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. SCHEDULE "B"
l-' NAME OF WORK :- REPAIR /| RENOVATION | ESTABLISHMENT OF CRO OFFICE @ D.5.P
: CIA OFFICE.
m'_ Item of Work Qty: Rate Unit | Amount

15 Supplying & fixing in position aluminuim
channels framing for hanged Window &
ventilator or alcop made with 5 mm thick tinted
glass glazing (Belguim) and alpha Japan locks 49 159269 P.Sft 65300
V¢ handels stoppers etc deluxe model
(Bronze) (C.S.| No. 83 (b) P-108),

168 Supplying and fixing wall panels iic supplying
and making deodar wood 2nd class frame
work for partition walls. (CS| No. 56 Page No. 572 31082.30  %Sft 208873
83)

17 Cement Concrete plain including placing
ncludi ing complete and washing of 43 1442925  %Sft 6181
stone agreegate without shuttring Ratio: 1:2:4.

s N B

18 Providing and laying tiles glazed 6% x 6 x 1/4"

Carriage of Material :- 6795

of solid
sheasham wood matt polish finishapproved 15 20000.00 Each 300000
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SCHEDULE "B~
" NAME OF WORK :- REPAIR / RENOVATION / ESTABLISHMENT OF CRO OFFICE @ D.S.P
CIA OFFICE.
i
| High : Item of Work Qty: Rate Unit | Amount
B Supplying revolving chairs sheesham wood lic
polishing approved officer incharge 1 40000.00 Each 40000

3 Supplying & Fixing of LED TV Made by
(Samsung) 40" approved by Engineer 1 65000.00 Each 65000

Incharge etc compiete.

4 Supplying & Fixing of 2 ton AC Made by
(Kemwood) with Stablizer approved by 4 134000.00 Each 134000
Engineer Incharge elc complete.

Add 2% Contingency 19604
TOTAL :-M
Col
A
Bupetiniandert of Folica
(el al=214
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